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1 Uldised

1.1 Lepingulised kiisimused

Sissejuhatus Kéesolevad Tehnilised Tookirjeldused on

ette nihtud Lepingu nduete kisitlemiseks ning selles

sisalduva osas ei tohi teha mingeid mdondusi Lepingu
Tingimustes ega vabastada Toovotjaid tihestki nimetatud
Lepinguga ette nidhtud kohustusest. Lepingu Tingimusi,

Jooniseid ja muid Lepingudokumente tuleb lugeda

tthenduses kéesolevate Tookirjeldustega; kiisimusi, mis
seonduvad eelpool nédidatu voi kirjeldatuga, ei pea hiljem
kordama. Vaatamata Tookirjelduste jaotusele erinevate
alapealkirjade alla tuleb selle iga alajaotust pidada iga
teise alajaotuse tdienduseks ning lugeda seda vastavalt

praktilisusele koos sellega voi selle osana. Et viltida
kohmakat ja segadusttekitavat viljendite kordumist

Tookirjeldustes, eeldatakse, et kdikides kohtades, kus on

viidatud millelegi, mis on “ vaadeldud, ndutud,
méiiratletud, juhitud, tdpsustatud, volitatud, tellitud,

esitatud, méératud, niidatud, vajalikuks peetud, lubatud,

reserveeritud, katkestatud, loodud, kinnitatud,
mittekinnitatud, aktsepteeritav, mitteaktsepteeritav,
sobiv, tunnustatud, rahuldav, mitterahuldav, piisav,

ebapiisav, tagasi lilkkatud voi taunitud”, tuleb aru saada
nii nagu jiargneksid viljendile sonad “Inseneri poolt” voi

“Insenerile” voi “Inseneri Esindaja”.

Lisaks Lepingu Tingimustes kirjeldatule tihendavad
alljargnevad soOnad ja viljendid selles Lepingus, kus
kontekst seda vdoimaldab, jargmisi tihendusi:

1 General ltems

1.1 Contractual items

Introduction This specification is intended to
amplify the requirements of the Contract and
nothing therein contained shall be in derogation of
anything contained in the Conditions of Contract
nor relieve the Contractors of any of their
obligations under the said Contract. The Conditions
of Contract, the Drawings and other Contract
Documents shall be read in conjunction with this
Specification, and matters referred to shown or
described in any of the former are not necessarily
repeated in the latter. Notwithstanding the
sub-division of the Specification under different
headings, every part of it shall be deemed
supplementary to and complementary of every
other part and shall be read with it or into it so far
as it may be practicable to do so. In order to avoid
cumbersome and confusing repetition of
expressions in these specifications, it is provided
that whenever anything is or is to be done if,, as, or
when, of where “contemplated, required,
determined, directed, specified, authorised, ordered,
given, designated, indicated, considered necessary,
permitted, reserved, suspended, established,
approved, disapproved, acceptable, unacceptable,
suitable, accepted, satisfactory, unsatisfactory,
sufficient, insufficient, rejected, or condemned” it
shall be understood as if the expression were
followed by the words “by the Engineer” or “to the
Engineer” or “Engineer’s Representative”.



“Loendja “Tédmahuloend” tihendab lepingu juurde

kuuluvat dokumenti, kus on esitatud Lepingu tditmiseks

vajalikud pohilised andmed t6omahtude, t66j0u,
materjalide, toodete ja teenuste kohta.

“Hind” tidhendab Mahtude Kavas toodud iihiku hinda,
millega T66votja kohustub teostama toid ja/voi tarnima
vajalikku materjali, toodet vdi osutama teenuseid, mis on
kirjeldatud vastavates punktides. “Kirjalikus vormis” voi
“kirjalikult” tadhendab igasugust kirjutatud voi triikitud
dokumenti voi kirja, millele on alla kirjutanud Insener
voi Inseneri Esindaja ja mis on adresseeritud Toovotjale

eesmirgiga teda juhendada ja suunata.

To06 ja materjali standardid Toid tuleb teostada
vastavalt Toovotja kinnitatud Kvaliteedi Tagamise
Kavale, Tehnilistele Tookirjeldustele, Tookavale ja
Tellija poolt aktsepteeritud normdokumentidele. Kui

tookvaliteet ei vasta nduetele, aktsepteerib Insener T66

alles pirast Toovotja poolsete meetmeterakendamist

(vastavalt Inseneriga kokkulepitule) ning T66 vastavust
Tellija nduetele. Pealmise kihi toid voib teha alles parast

alumise kihi t66de valmimist ja Inseneri poolt
heakskiitmist. Kogu to6 ja materjal peab vastama

kdesolevas Tookirjeldustes kirjeldatud standardile. Kui
nendes Tookirjeldustes ei ole vastavat kirjeldust, peab

kogu t66 ja materjal vastama vihemalt sellekohasele
kehtivale Eesti, GOST 1 vdi muule vordviirsele
standardile.

Standardite ekvivalentsus T66votja kinnitatud
Tooplaane ja Kvaliteedi Tagamise Plaane, Tehnilisi

Tookirjeldusi Eesti Vabariigis rakendatavaid standardeid

ja juhendeid tuleb jirgida kdigis ehitustoodega
seonduvates kiisimustes. Kui Lepingus viidatakse

konkreetsele regulatiivsele dokumendile, mis puudutab

kasutatavaid materjale voi tooteid ja tehtavaid voi
kontrollitavaid t6id, tuleb ldhtuda selle regulatiivse

dokumendi kdige viimasest versioonist, kui Lepingus ei
ole sitestatud teisiti. Kui Toovotja kavatseb rakendada
teisi standardeid vdi Tehnilisi Tookirjeldusi, voib teisi

usaldusviirseid standardeid, mis on vordsed voi
rangemad kui ettendhtud standardid, kasutada ainult

Inseneri eelneva ndusolekul ja kirjaliku loal. T66votja

peab tdies ulatuses kirjeldama erinevusi ettendhtud ja

esitatud usaldusvéirsete standardite vahel ning esitama

need Insenerile. Insener annab hiljemalt 14 pédeva

jooksul oma ndusoleku, juhul kui alternatiivne standard
tagab vordse voi korgema kvaliteedi. Kui Insener teeb
kindlaks, et esitatud erinevused ei taga vordvéérset voi

In addition to what is indicated in the Conditions of
Contract, the following words and expressions in
this Contract shall, where the context so admits,
have the meanings hereby assigned to them:
“Schedule” and “Bill of Quantities” (BOQ) means
the document forming part of the Contract in which
are entered the principle items and quantities of
work, labour, materials, articles and services
required for the execution of the Contract. “Rate”
means the unit price entered in the BOQ at which
the Contractor undertakes to execute the particular
work and/or provide the required material, article or
service described in the items concerned. “In
writing” or “written” means any written or printed
document or letter signed by the Engineer or
Engineer’s Representative and addressed to the
Contractor for the purpose of his guidance and
direction.

Standard of Workmanship and Material The
Works shall be executed in accordance with the
Contractor’s Approved Quality Assurance Plan,
Technical Specifications, Program, standards and
norms accepted by the Employer. If work quality
fails to comply with the requirements, the Engineer
shall accept the Works only after the Contractor has
undertaken supplementary measures (as agreed
with the Engineer) and the work quality has met the
Employer’s requirements. Overlaying works shall
only be executed after the underlying works have
been completed and approved by the Engineer. All
workmanship and material shall be to a standard as
specified in these Specifications. If no description
has been made in these Specifications, then all
workmanship and material shall be to a standard
not less than specified in the appropriate current
Estonian, GOST or other equivalent standard.

Equivalency of Standards The Contractor’s
Approved Work plans and Quality Assurance
Plans, Technical Specifications, standards and
instructions applied in the Republic of Estonia,
shall be observed in all the matters related to the
construction works. When a reference to a
particular regulatory document is made in the
Contract to be observed in connection with the
materials or goods supplied and works performed
or checked, the most recent version of that
regulatory document shall apply unless otherwise
specified in the Contract. If the Contractor plans to

korgemat kvaliteeti, peab To6votja l1dhtuma lepingus ette apply other standards or technical specifications,
nihtud standarditest. Kaubamirgi nimetamisel tuleb seda other authoritative standards assuring equal or



késitleda kui soovitust. Inseneri heakskiidul voib
kasutada vordviairseid kaubamirke, eeldusel, et need
tagavad kindlalt sama v6i korgema kvaliteedi.

Toovotja vastutus Kui kidesolevates Tookirjeldustes

noutakse Inseneri heakskiitu, ei vabasta saadud heakskiit

Toovotjat tema lepingulistest {ilesannetest voi
vastutusest.

Juhtimiskoosolekud T66votja peab osalema koigil

korralistel ja erakorralistel koosolekutel, mis on Inseneri

poolt kokku kutsutud. T66votja peab esitama

pievakorrakohase informatsiooni. Tal on digus nduda
koosoleku kokkukutsumist, kui see on t60 teostamiseks

olulise tdhtsusega.
Esimesel koosolekul arutatakse jirgmisi teemasid:

Tellija ja Toovotja organisatsioonide ja alltoovotjate
loetelu;

Juhtivpersonali loetelu;
Kindlustuskiisimused;
Tooplaan;

Rahavoogude kava;
Muudatused garantiides;
Masinad, seadmed ja laborid;
Liikluskorraldus;

Toovotja ja Tellija poolt toos kasutatavad
ehitusmaterjalid;

Load (litsentside, t66jou, ohutuse ja keskkonnakaitse
osas); Jargmise koosoleku kokkukutsumine.

Load

Litsents To6votja on enne lepingu sélmimist Tellijaga

saanud Maanteeameti poolt teehoiutdode tegevusloa.

Tunnistus Vaid Toovotja Toodejuhataja, kes on Eesti
Vabariigis vastaval tegevusalal tunnustatud vib juhtida

ehitustoid.

Ehitusluba Tee-chitusluba antakse tee omanikule.
Viljaspool linna piire paikneva riigimaantee

higher quality than the standards specified shall be
accepted only with the Engineer’s preliminary
approval and consent in writing. The Contractor
shall fully describe the differences between the
standards specified and the authoritative standards
proposed, and submit the same to the Engineer. The
Engineer shall, if the alternative standards assure
equal or higher quality, accept the same within at
least 14 days. In the event that the Engineer
determines that such proposed deviations do not
ensure equal or higher quality, the Contractor shall
comply with the standards specified in the contract.
Wherever a brand name is stated, it shall be
considered for reference only. Equivalent brands
can be used, providing that they provide
substantially similar or higher quality alternatives,
subject to the approval of the Engineer.

Responsibility of the Contractor Where the
approval of the Engineer is required under these
Specifications, such approval shall not relieve the
Contractor of his duties or responsibilities under the
Contract.

Management Meetings The Contractor shall
attend all the ordinary and extraordinary meetings
the convocation of which are requested by the
Engineer. The Contractor shall submit information
in relation to the agenda. He shall be entitled to
request the convocation of a meeting, if it is of a
significant importance for the work execution.

The following issues shall be discussed at the first
meeting:

List of the Employer’s and Contractor’s
organisations and subcontractors;

List of the key personnel;

Insurance policies;

Work schedule;

Cash flow schedule;

Changes in warranties;

Machinery, equipment and laboratory;

Traffic organisation;



tee-ehitusloa annab Maanteeamet. Teiste avalikult
kasutatavate teede ja linna piirides paikneva riigimaantee
osas annab tee-ehitusloa valla- voi linnavalitsus.
Tee-ehitusloa saamiseks tuleb esitada taotlus.
Tee-ehitusloa taotluses sisalduvad:

1. Ehituse aadress ja nimetus vastavalt teeprojektile;

2. teehoiutddde algus;

3. ehitustdééde planeeritav I16pptéhtaeg;

4. andmed omaniku, ehitajate ja omanikujarelevalvet
teostava isiku kohta;

Taotlusele lisatakse:

1. ettenéhtud projektdokumentatsioon voi teehoiutédde
kirjeldus;

2. maa omandi- voi kasutusdigust tdendavad
dokumendid;

3. omanikujarelevalve kirjalik kohustus

Tee-ehitus loale kantakse:

¢ Ehitusloa number

e Teehoiut6d nimetus

¢ Objekti asukoht

¢ Tee haldaja

e Teehoiu t66 tellija

e Teehoiutdé6de projekti voi teehoiutdé kirjelduse
koostaja

e Teehoiutdé6de projekti voi teehoiutdédde kirjelduse
kinnitaja

* Peat6ovotja

¢ Allt6évodtjad

¢ Ehituse I16petamise tédhtaeg

e Omanikujarelevalve teostaja

e Maanteeameti jarelevalve ametnik

¢ Ehitusloaandja tingimused

e Ehitusloa véljastaja nimi ja ametniku nimi,
ametinimetus ning allkiri.

Keskkonnanouded

To6vaotja peab oma tegevuses lahtuma headest ehitustavadest ning ei
tohi kahjustada sotsiaal- ja looduskeskkonda.

To6vatja peab ennast kurssi viima ning jargima keskkonnaalaseid
seadusi, standardeid, norme ja juhiseid, mis on seotud antud
tegevusega.

Toovatja koostab Keskkonnategevuskava, mis peab sisaldama
toodeaegseid keskkonnamdjusid, mis on seotud vee, dhu ning pinnase
kaitse ja maastikuhoiuga. Keskkonnategevuskava peab sisaldama
keskkonnamdjude leevendusmeetmeid.

Keskkonnategevuskava peab sisaldama asfaltbetoonitehaste ja
purustite asukohti, kiituse ladustamise alasid, kivimaterjalide ja
freesitud materjalide ladustamise alasid, tileskaevatud pinnase
sdilitusalasid, samuti kirjeldama leevendamise meetmeid tolmu, miira
ja kiituselekete viltimiseks. Toovotja peab Keskkonnategevuskava
juurde lisama asfaltbetoonitehaste ja materjalide ladustamisalade
asukohakaardid.

Keskkonnategevuskava tuleb esitada Insenerile 14 pdeva enne Toode
alustamist. Toovatja peab teavitama Inseneri ajutiste
asfaltbetoonitehaste ning ajutiste ladustamisalade asukohtadest 14
pieva enne antud kohtades Toode alustamist. Enne Toode alustamist

Construction materials used in the working process
by both the Contractor and the Employer;

Permits (licences, labour, safety and environmental
protection issues); Convocation of the following
meeting.

Permits

Licence The Contractor has obtained the road
construction licence from the Estonian Road
Administration prior to entering into a contract with
the Employer.

Certificate

Only the Contractor's Supervisor who is certified for the
relevant activities in the Republic of Estonia shall manage the
construction works.

Construction Permit A Road construction permit
shall be issued to the owner of the road. Road
constraction permits for national roads situated
outside city boundaries shall be issued by the Road
Administration. Road Construction permits for
other public roads and for national roads situated
within city boundaries shall be issued by the
relevant rural municipality or city government In
order to obtain a road construction permit a person
shall submit an application for a construction
permit. An application shall set out:

1) The address and the name of the construction as
per road design.

2) Commencement of road management works;

3) The proposed date for completion date of the
construction works

4) Information on owner, constructors and the
person carrying out owner supervision;

To the application the following documents shall be
enclosed:

1) required project documentation or description of
road management works;

2) evidence of title or right of use

3) written undertaking to owner supervision



teeb Insener eelvaatluse ning peale todde Idpetamist 10ppvaatluse
toopiirkonnas. Insener peab jdlgima Keskkonnategevuskava téditmist
Toovotja poolt kogu tédperioodi jooksul ning ndudma aruandlust.
Toovotja nimetab Keskkonnategevuskava rakendamise eest vastutava
isiku.

To6votja peab viltima saasteainete sattumist pinnasesse ja/voi
(pdhja)vette. Kiitused ja dlid peavad olema ladustatud viisil, mis
vilistab voimalikud lekked. Masinate ja seadmete tankimine ei tohi
toimuda veekogule lihemal kui 30 meetrit.

Toovotja peab olema valmis hiddaolukordadeks ja nende puhul
vastavalt tegutsema. Toovotja peab koheselt Tellijat teavitama
onnetusjuhtumistest, mis vdivad olla keskkonnale ohtlikud.

Purusti voi asfaltbetoonsegisti miira peab olema kooskolas kehtivate
normidega. Asfaltbetoonitehaste kiitusemahutite kogumiskastid
peavad lekke korral mahutama 110% vedelike mahust. Teisaldatava
purusti voi asfaltbetoonisegisti minimaalne kaugus 1dhimast majast
voib olla 500 m, kui Insener ei nie ette teisiti. Juhul kui, kaugus on
viiksem, peab To0votja saama majaelanike kirjaliku ndusoleku.
Toovotja peab vajadusel ehitustoo kidigus kasutatavate kruusateede
tolmamist leevendama regulaarse vihmutamisega.

Kuivendustdod, sdidutee ja teepervede laiendamine ning teepervede
parandamine on keskkonnamdjude aspektist kdige ohtlikumad ja
suuremaid alasid hdlmavad t66d. Kraavide, mille ndlvadele ja pdhja
on aja jooksul akumuleerunud mitmesuguseid saasteaineid,
stivendamine ja uute kraavide kaevamine saastunud pinnasesse voib
vallandada toksiliste ainete (plii, kaadmiumi ja tsingi) viljauhtumise
veekogudesse ja karstialadel ka pdhjavette. Keskkonnale on ohtlik
teepervedelt kooritud iilemise mullakihi laotamine pdldudele ning
veekogude ldhedusse.

Kogu iileskaevatud pinnas, freesitud materjal ja kivimaterjal tuleb
ladustada ja séilitada veekogudest eemal (vihemalt 100 m).
To6votja peab teepervedelt ja kraavist vilja kaevatud saastatud
pinnase laotama selleks sobivasse kohta.

To6vatja ei tohi kdrvaldada rohkem taimkatet, pddsaid ja puid, kui
projektis ette nihtud.

Toovotja peab viltima korrektsete ehitusmeetoditega maastiku
kahjustumist vo6i tegema seda erandjuhul, kui Insener ei née ette
teisiti.

nouetele. Todde piirkonnas peavad olema priigikonteinerid ning koik
tekkivad jddtmed tuleb ladustada sinna. Jddtmete ladustamine
viljaspool selleks ettendhtud kohti on keelatud.

Koik ehitustodde ajal ajutiselt hdivatud tdopiirkonnad tuleb lepingu
Idppedes taastada nende endises seisukorras. Jidtmed tuleb dra
vedada, pinnas viia endisesse seisukorda, puud / pddsad asendada ja
kiilvata uus muru, kui Insener ei nie ette teisiti.

Toovotja esitab vastavalt koostatud
Keskkonnategevuskavale toode kédigus vahearuande ja
peale ehitustoode Ioppemist Idpparuande.

Toovotja piirkond

Toomaa Toovotja peab ise korraldama igasuguse
vajaliku maa-ala kasutamise viljaspool To6de piirkonda,
Tellija ei vota endale mingeid kohustusi sellise maa-ala
0sas.

Uleandmine To6vétjale To6votja peab Objekti vastu
votma olemasolevas seisukorras. Objekt tuleb Tellija
poolt Toovotjale iile anda vastava akti alusel

The following shall be entered in a road
construction permit:

e The number of the construction permit

e The name of the road management work

e Location of the construction site

e Manager of the road

e Employer of the road management work

e The name who prepared the design or
description of the road management works

e The name who approved the design or
description of the road management works

e Contractor

e Subcontractors

e Completion date of the construction work

e Person carrying out owner supervision

¢ The supervisory official of the Road
Administration

¢ Conditions of construction permit

e The name of the issuer of the construction
permit and the name, position and signature of
the official

Environmental requirements

The Contractor shall prepare an Environmental Management
Plan, covering locations of Asphalt Concrete plants, Crushing
plants, fuel storage areas, aggregate and milled material storage
areas, areas for dumping unsuitable soil as well as measures
taken to prevent dusting, noise and fuel leaks. This Plan shall
be submitted to the Engineer 14 days before commencement of
the Works. The Contractor shall submit the locations of
temporary Asphalt Concrete plants and temporary storage areas
14 days before commencement of the Works in these locations.
Before commencement of the Works the Engineer shall
conduct a preliminary monitoring and after finishing of the
works a final monitoring in these locations.

The Contractor shall appoint a person responsible for the
implementation of the Environmental Management Plan. The
Contractor shall be aware of and follow relevant environmental
legislation, standards, norms and guidelines that are related to
the activities carried out by the Contractor. Installation
requirements for temporary Asphalt plants: securing of the area
in order to prevent entering of dangerous pollutants into soil or
(ground) water in case of possible accidents, and installation of
collection boxes for fuel containers that are able to contain
110% of the volume of stored liquids in case of leakage. The
Contractor shall prevent bitumen entering into soil. Contractor
shall furnish asphalt concrete plants with effective dust
collectors. Dust emission shall meet the requirements of
Estonian directives. Dusting shall be limited by watering
during dry periods.

Fuels and lubricates shall be stored so that there are no leaks.
Impermeable materials under and on sides of the area shall
contain the store area.

Noise level shall be limited to 45 Db at night and 55 Db during
daytime at an object that might suffer from the noise of a
crusher or an asphalt concrete plant.



Juurdepiis objektile ja selle seisukord Objekti
seisukord ja kdik juurdepéddsualad on tagatud Lepingu
joustumise pdevast. Toovotja peab tagama, et ta on
taielikult informeeritud ehitusobjekti asukohast,
juurdepéésust ja seisukorrast, tehes ise uuringuid, mitte
piirdudes joonistel ndidatud infoga. Toode teostamise
ajal peab Toovotja hooldama koiki Objekti piires olevaid
ning Toéoddega seotud teid, erateid, tdoobjekti ja
varustust. Pdrast Lepingu 10petamist tuleb Objekt ning
seda timbritsev ala anda iile samas vdi paremas
seisukorras, kui see oli enne todde alustamist.

Toovotja Toovahendite piirkond Toovotja peab ise
korraldama vajalike vahendite ja paigaldiste olemasolu,
mis on vajalikud t66 teostamiseks, kaasa arvatud
kontoriruumid, laod, todkojad jne. T66votja korraldab ja
s6lmib ise lepingud Téomaast véljapoole jadvate alade
rentimiseks voi muul viisil arveldamiseks. Tellija ei vota
endale mingit vastutust ega kohustusi seoses sellise
maa-alaga. T66votja peab piirkonna vastu votma
olemasolevas seisukorras. Pirast Lepingu tditmist
antakse Toovotja Toovahendite piirkond ning seda
timbritsev ala iile samas vdi paremas seisukorras, kui see
oli enne todde alustamist.

Puhtus, mugavused, tehnovorgud , taastamine ja
teemaa puhastamine Objektid ning nendega seonduvad
alad tuleb hoida puhtad ja korras. Eraldi olevad teed, mis
jaavad kasutusse kogu ajaks, tuleb hoida vabad
ehitusprahist ning puhastada iga pidev. To66votja peab
kindlustama ndutavad mugavused kdigi vajalike
sanitaartoimingute teostamiseks. Kdoik jadtmed,
ehituspraht, priigi ja reovesi tuleb kédidelda vastavalt
kohalikele eeskirjadele. To6votja vastutab kohalikele ja
riiklikele keskkonnandudmistele vastava jadtmekéitluse
loa taotlemise ja saamise eest kohalikust omavalitsusest.
Toovotja kannab hoolt oma ajutiste tehnovdrkude eest
ning maksab kdik ajutiste paigaldistega seonduvad
kulud, samuti vee-, elektri- jne kulud. To6votja peab
hoidma Objekti heas korras kogu ehitusperioodi jooksul.
Rangelt on keelatud matta priigi, pinnast vdi vedelikke
maa alla. Saasteainete vdimaliku lekke korral peab
Toovotja rakendama koheselt vastavad meetmed ning
informeerima Inseneri ja asjassepuutuvaid organeid.
Toovotja peab materjalide jadtmekéitluseks kasutama
selleks ettengdhtud alasid. Ehituspraht tuleb viia ainult
litsentseeritud, Tellija poolt kontrollitud
jaatmekditluskohtadesse. Parast Toode 16petamist, kuid
enne vastuvotuakti-kasutusloa koostamist tuleb tee ja
koik Toovotja toodega seotud alad puhastada ja
tasandada vastavalt Inseneri ndudmistele. K&ik ajutised
paigaldised ning materjalide iilejddgid tuleb korvaldada

Minimum distance of a crusher or an asphalt concrete plant is
500 m from nearest house. Should the distance be shorter the
Contractor shall apply for a relevant permit and receive an
approval from the owner of the house.

The Contractor shall limit the dusting of gravel ways being
used during the construction works by regular watering.

The Contractor shall prevent pollution of waterways and
ground water by using correct construction methods.
Especially endangered are water ecosystems where heavy
metals accumulate in ground sediments and pollute the whole
system during a long time period. In waterways the most
intensive accumulation of toxic heavy metals in nutritive
chains has been noticed as well.

From the point of view of environmental impacts drainage
works, extension of carriageway and waysides and
reconstruction of waysides are the most dangerous works
involving the biggest areas. Dredging of ditches that contain
various accumulated pollutants in their slopes and grounds and
excavation of new ditches into polluted soil may cause carrying
of toxic substances (lead, cadmium and zinc) into waterways
and in karst areas into ground water as well. Especially
dangerous is spreading of upper earth layer peeled off from
waysides on fields and near waterways.

Refuelling of machines and devices shall be carried out in a
distance of at least 30 metres from waterways.

All excavated soil, milled material and aggregates shall be
dumped and stored far from waterways (at least 100 m).

The Contractor shall spread the polluted soil excavated from
waysides and ditches in an appropriate place.

All debris and waste shall be disposed according to the
Estonian requirements. The construction area shall be equipped
with waste containers and all waste produced shall be stored in
these containers. Storing of waste outside of appropriate places
is forbidden.

The Contractor shall be prepared for emergency situations and
act respectively in these situations. The Contractor shall
immediately inform the Employer of accidents that may be
dangerous for the environment.

All works sites temporarily occupied during construction shall
be restored to their former state at the end of the contract.
Waste shall be removed, surfaces reinstated, trees / bushes
replanted and grass reseeded as appropriate.

The Environmental Management Plan shall contain permits for
activities listed above. The Contractor shall, in
accordance with the Environmental Management
Plan, present an interim report during the works
and a final report after finishing the works.

Contractor?s Area



ning Objekt puhastada ja korrastada.

Juurdepiis ja teede korrashoid Objektile juurdepdis

peab toimuma olemasolevate teede kaudu. T6ovotja

peab tagama, et tema liiklusvahendid jargivad viljaspool

kindlaksmaéaratud toomaad koiki eeskirju ja

koormuspiiranguid. To66votja peab iga pdev puhastama

viljaspool toopiirkonda jddvatelt aladelt kdik

mahapudenenud materjalid. T66votja peab teadma, et
teised toovotjad voivad tootada lepinguga médratud ning

nende vahele jddvatel aladel. To6votja peab
koordineerima oma t6id nende to6votjatega.

Toodest teavitamine Maanteel voi sellega kiilgneval

alal ei tohi {ihtegi t66d 14bi viia ilma Inseneri kirjaliku
ndusolekuta, mille saamiseks tuleb Inseneri kirjalikult

teavitada vihemalt 48 tundi enne t6dde alustamist.
Teade peab sisaldama informatsiooni k&igi

liikluskorraldusega seonduvate iiksikasjade ning teiste
Toovotja tootajate ja elanikkonna kaitseks kasutatavate

meetmete kohta. To6votja peab esitama taotluse iga
teeldigu ja alaldigu osas, kus toid teostatakse. Sellise
teate edastamisel tuleb saada eelkinnitus Toode
alajaotuse ja liikluskorralduse kohta (punkt 1.3.2).

Info kavandatavate t66de kohta T66votja peab esitama

Insenerile igapdevase tookava, mis sisaldab tdielikku

informatsiooni jargneval paeval kavandatava t66 kohta,

nii et Insener saab teha vastavad korraldused vajalike
kontrollide/katsete 1dbiviimiseks.

Liiklus- ja tooohutus Toovotja kannab tdielikku
vastutust kehtivate liiklus- ja tooohutuseeskirjade
tditmise eest ehitusobjektil. T6ovotja peab koostama

To6jou, Tervisekaitse ja Tooohutuse kava, mis sisaldab

valitud toomeetodite ja —vahendite riskide hindamist

eesmirgiga viltida dnnetusi, samuti ohtlike materjalide —

olemasolevad asbesttsementtorud, lahustid jne. -
kisitsemise meetodeid. To0votja peab midrama

liikluskorralduse ja liiklusohutuse eest vastutava isiku,
kes suhtleb kdigi osapooltega ja juhib kdikide kiisimuste

lahendamist, mis on seotud liikluskorraldusega
objektidel. T66votja peab koostama liikluskorralduse
projekti, millele on saadud teeomaniku ndusolek.

Liikluskorralduse projekti ithte eksemplari tuleb hoida

Toode ajal Objektil Toovotja esindaja juures, kes
vastutab liiklus- ja todohutuseeskirjade tditmise eest.
Toovotja kannab tdielikku vastutust liiklus- voi tooga

seonduvate kahjude eest ehitusobjektil, kus kahjud on
tekkinud Toovotja tegevuse, korralduste voi kehtivate
eeskirjade ja juhendite mittejdrgimise tagajérjel. Alalised

liikluspiirangu margid, mis on seotud ehitustoddega,

Work Area The Contractor must make his own
arrangements for any land required for any working
areas outside the boundaries of the Works and the
Employer will not accept any liability in connection
with such land.

Handing-Over to the Contractor The Contractor
shall accept the Site in its current condition. The
Site shall be handed over to the Contractor by the
Employer based on the Handing-Over Certificate.

Site Access and Condition

The Site conditions and all approach areas are
established the day of entering into the Contract.

The Contractor shall ensure that he is fully
informed about location, access and conditions on
site by making his own investigations, and not
limited to the information shown on the drawings.

During the construction of the Works, the
Contractor shall maintain all roads, private roads,
work site and equipment within the Site and related
to the construction of the Works.

After completion of the Contract, the Site and
surrounding area shall be returned in similar
condition or better than before the commencement
of works.

Area for Contractor?s Facilities The Contractor
must make their own arrangements to establish the
required facilities and installations for running the
work including offices, storage, workshops, etc. It
is for the Contractor to make his own arrangements
and agreements for the rental, or other form of
payment, for the use of any area outside of the
Work Area. The Employer will not accept any
responsibility or liability in connection with such
land. The Contractor shall take over the area as
seen. After completion of the Contract, the Area for
Contractor’s Facilities and surrounding area shall
be returned in similar condition or better than
before the commencement of works.

Cleanliness, Amenities, Facilities, Restoration
and Roadside Clean-up The Sites and any
adjoining areas shall be kept clean and orderly. The
separate roads which will remain in use at all times
shall be kept free of any debris and cleaned on a
daily basis. Contractor shall provide proper



tuleb paigaldada mitte varem ega hiljem, kui iiks pidev
enne toode algust Objektil ning eemaldada kohe pérast
toode 10petamist. Toode ajal tuleb kdik vajalikud
ajutised liiklust reguleerivad vahendid ja teemirgid
paigaldada koosk®dlas liikluskorralduse projektiga.
Toovabal ajal tuleb ajutised liiklust reguleerivad
vahendid eemaldada ning ehitustdodel kasutatavad
masinad viia alale, kus nad ei sega ega piira liiklust. Uhe
16igu maksimaalne pikkus iihe sdiduteega teel, kus
kiiruspiirang on alla 50 km/h, on kaks kilomeetrit.
Minimaalne vahemaa kahe 16igu vahel on neli
kilomeetrit.

Piirata koiki t6id, mis toovad kaasa kiirusepiirangu
vihem kui 50 km/h, jirgmiselt:

¢ Tipptundidel (reede ja ptihapéaeva parastidunal) kell
15.00 kuni 20.00;

e Jaanipdeva nadalavahetusel 21. juunil kell 15.00 kuni
00.00

Ettevétja on vastutav Maanteinfo keskuse teavitamise eest
t6é6de alustamise kohta objektil 48 tundi ette ja liikluse
Umberkorraldusest 24 tundi ette kirjalikus vormis. Igasugused
likluskorralduse mittevastavused tuleb koheselt kdrvaldada.

Objektipaevik

Igasuguste toode kohta Objektil peab T66votja esindaja
tooplatsil pidama Objektipdevikut, mis peab vastama
jargmistele nouetele:

peab olema koidetud, nummerdatud ja tembeldatud
lehtedega;

sisaldama peamisi andmeid ehitusobjekti, to6votja,
alltoovatjate, toodejuhatajate ning teiste vastutavate
isikute kohta;

ruumi tuleb jatta Objekti iildiste kannete jaoks
(voimalikud muudatused, lisadokumendid voi juhendid
Insenerilt, Tellijalt voi riiklikelt jarelevalveorganitelt );
toode paevaaruannete lehekiilgede arv ei tohi olla
viiksem kui Objekti Toodes ettendhtud paevade arv.

Lehed tuleb vormistada vastavalt Inseneri nuetele.

Toode paevaaruanded tuleb tdita iga paev kolmes
eksemplaris:

iks eksemplar Objektipdevikusse;

eraldi eksemplar Inseneri/Inseneri Esindaja jaoks.

amenities for all necessary sanitary purposes. All
rubbish, debris, waste and sewage shall be disposed
of in accordance with Municipality regulations. The
Contractor is responsible for finding and obtaining
approval from the Municipality, suitable sites for
disposal of such matter in accordance with all Local
and National Environmental requirements. The
Contractor shall provide for his own temporary
facilities and shall pay all costs of temporary
installations and charges for consumption of water,
power, etc. The Contractor shall maintain the Site
in good order during the whole construction period.
It is strictly prohibited to bury any kind of waste
material, solid or liquid in the ground. In case of
accidental leakage of pollution materials, the
Contractor shall take immediate mitigating action
and shall immediately inform the Engineer and the
appropriate authorities. The Contractor shall use
designated areas for the disposal of materials. The
debris shall be deposited only in licensed disposal
sites controlled by the Employer. After the
completion of the Works, but before the issue of the
Certificate of Completion the works and all other
areas affected by the Contractor’s operations shall
be cleaned and levelled to the satisfaction of the
Engineer. All temporary works and all excess
materials shall be removed and the Site left clean
and tidy.

Access and Maintenance of Roads Access to site
shall be by the existing roads. The Contractor shall
ensure that his traffic outside the defined work area
obeys all applicable rules and load restrictions. He
shall, every day, clean any spillage he may have
caused outside his work area. The Contractor shall
be aware that other contractors may work within
and between the contract sections. The Contractor
shall co-ordinate his works with these contractors.

Notice of Operations No operation involving work
on or adjacent to a road shall be carried out without
the consent in writing of the Engineer for which
full and complete notice, in writing, shall be given
to the Engineer at least 48 hours in advance of the
time of the operation. Such notice shall include full
details of all traffic management measures and
other measures for the protection of both the
Contractor’s workforce and the public. The
Contractor shall provide detailed proposals for each
section and sub section of roads that shall be
worked on at any time. Obtain prior approval of the
proposed sectioning of the Works and traffic



iks eksemplar Tellijale T66votja kohustus on kanda
Objektipdevikusse iildiselt ndutav informatsioon voi
Inseneri/Inseneri Esindaja poolt ndutav

lisainformatsioon. T66de pdevaaruannete lehed tuleb

allkirjastada Toovotja Toodejuhataja ja Inseneri poolt

niipea kui voéimalik pdrast pideva todde voi tegevuste
nagu nt modtmised Idpetamist, kuid mitte hiljem kui

jargneval toopédeval. Objektipdevik on dokument, mis
kinnitab pdevikus kirjeldatud aluskihtide t6ode (kaetud

toode) heakskiitmist enne jargmise (pealmise)
katendikihi ehitamist. Pdrast toode 16petamist tuleb
Objektipédevik iile anda Insenerile.

Toovotja aruanded Toovotja peab esitama Insenerile

iganddalased kirjalikud aruanded masinate, t66j0u,
materjalide hanke ja tehtu osas.

Juurdepiis Toovotja dokumentidele Inseneril on igal

ajal digus tdielikule juurdepéédsule Toovotja

Objektipdevikule ja muudele dokumentidele ning ta vdib

kontrollida lisatoddele kulunud aega koos To6votja
tabelipidajaga voi muul viisil. Mistahes aja

aktsepteerimine ei kohusta Inseneri hindama t66d muul

viisil kui modtmistega.

Tootunnid Toovotjale ei tohi lithikese suve tottu
kehtestada to0s piiranguid. Asfalteerimis - ja

stabiliseerimistoid ei tohi teha pimedal ajal . Tellija ei

tee lildiselt Toovotjale takistusi 1opetada t66d ohutust
jargides voimalikult kiiresti.

Toode juhtimine Objektil voib ehitustdid juhtida ainult

Toovotja Toddejuhataja voi moni To6votja kdrgema

taseme tootaja, kes on saanud vastava tegevusloa Eesti

Vabariigis. Kui Toodejuhataja ei viibi Toode ajal
Objektil, on tema asemel objektil ja juhatab To6id
vastavalt Lepingule ning peab Objektipdevikut
Toodejuhataja poolt midratud kompetentne
koosseisuline tootaja.

Toovotja toovahendid Toovotja peab kasutama oma

Pakkumises ja kinnitatud todplaanides esitatud masinaid

ja toovahendeid. Toovotja vastutab kdigi Toode ajal
kasutatavate seadmete ja toovahendite vastavuse eest

tervisekaitse, todohutuse ja keskkonnakaitse eeskirjadele

, Eesti ametkondade poolt kehtestatud vastavatele
nduetele ning tdotajatepoolse tervisekaitse ja
ohutusnduete tditmise eest. Toovotja peab koheselt
korvaldama koik Toodega seonduvad tervisekaitse,
tooohutuse ja keskkonnakaitse alased puudused.

management proposals (Clause 1.3.2) when
submitting such notice.

Information where work is intended The
Contractor shall supply to the Engineer a daily
programme of work containing full information of
the work intended to be carried out on the
following day so as to enable him to make such
arrangements, as he may deem necessary for
inspection/testing.

Traffic and Labour Safety The Contractor shall
be fully responsible for complying with the traffic
and labour safety rules in the construction site in
accordance with the current regulations. The
Contractor shall prepare Labour, a Health and
Safety Plan (for Labour) including, risk assessment
of selected work methods and means to prevent
accidents, method statements to handle hazardous
materials: existing asbestos cement pipes, solvents
etc. A dedicated manager shall be appointed within
the Contractors organisation to liase with all parties
and manage all issues related to traffic management
on the sites. The Contractor shall submit a traffic
safety plan previously agreed with the Estonian
Road Administration and or the Road Traffic
Supervisory Authority ( such as the local Traffic
police) and the Engineer , and a copy of the same
shall be kept during the Works in the Site by the
Contractor’s representative responsible for
complying with the traffic and labour safety rules.
The Contractor shall be fully liable for the traffic or
work-related losses in the construction site where
such loses are a result of his activity, arrangements
or disregarding rules through a violation of the
instructions or regulations currently applied.
Permanent traffic restricting road signs in relation
to the construction works, shall be installed not
earlier or later than one day before the
commencement of works on the Site, and shall be
removed immediately after completion of the work.
During the Works, all required temporary traffic
regulating facilities and road signs shall be installed
as per the safety plan. For the work-off periods, the
temporary traffic regulating facilities shall be
removed, and the machinery used in the
construction works shall be transferred to a site
where it cannot interfere with nor restrict the
traffic. The maximum length of a single section of
the single carriageway road with speed limit under
50 km/h is limited to two kilometres. Minimum
distance between two sections is four kilometres.



Kasutatavad materjalid Materjalide allikad tuleb

valida ning tiilipproovid saata Insenerile katsetamiseks
enne nende kasutamist T6ddes. Kasutada ei tohi iihtki
materjali, mis ei ole périt Inseneri poolt heaks kiidetud
allikast. Allika heakskiitmine ei tdhenda, et kogu selles
saadaolev materjal on heaks kiidetud. T66votja peab

pideva kontrolliga tagama ainult Téokirjelduste
punktides méaratletud nduetele vastava materjali
kasutamise. Kdikidele materjalidele peab olema

vastavusdeklaratsioon. Insener kiidab T66vatja poolt

esitatud alternatiivsete materjalide ja seguprojektide
kasutamise Toodes heaks ainult juhul, kui nende
katsetulemused (T66votja voi vajadusel Inseneri voi
Tellija poolt) vastavad Lepingus méaaratletud
kvaliteedinduetele.

Tehtud toode kvaliteet To6votja vastutab tehtud toode
kvaliteedi eest. Pirast Toode teostamist peab Toovotja

tehtud toid katsetama ning katsetulemusi téotlema

Tookirjeldustes esitatud ja Inseneri poolt kinnitatud viisil
ning esitama need Insenerile. T66votja kannab kdikide

selliste katsetuste kulud. Tellija soovitab To6votjal
kasutada t66 kéigus kontrollimise lisameetmetena

kiirseadmeid, mis tagavad toodetud voi ehitatud toote

omaduste voi koostise kohese madramise.

Olemasolev maapinna korgus Toovotja peab
veenduma, et olemasolevad maapinna kdrgused on

oiged. Kui Toovotja soovib méadrata uusi korgusi, peab

ta esitama Insenerile soovitavate kdrguste kava ning

korgused tuleb méédrata Toovotja ja Inseneri esindaja

koostoos.

Toode ettevalmistus Toode ettevalmistavad
moddistused peab olema tagatud T66votja poolt, et
méirata teemaa piires kdigi olemasolevate tee- ja

maapindade tdpsed kdrgused ristprofiilidena mitte iile 25

m intervalliga kogu teeldigu ulatuses. Enne
tasasusfreesimist/planeerimistoid tuleb fikseerida

(konsulteerides Inseneriga) olemasoleva teekate telgjoon
ja tahistada korgusmirkidega piki teemaa piiri. Sel viisil
madratletud telgjoon peab jidma ldhtekohaks koikidele
ristprofiilidele (ehkki 16plik telgjoon vdib olla nihkes

esialgselt projekteeritud asukohaga.). Moddistamise
eesmarkideks on projekteerida sdidutee pinna
matemaatiline mudel ja parandada teemaa drenaaZi

siisteemi: moddistustega peavad olema tagatud kdikide

tooiilesannetega seotud vajalike andmete kogumine.

Moddistamised peavad olema lédbi viidud enne teemaa
puhastus- ja juurimistéode alustamist. Moddistamised
peavad fikseerima koik olulisemad ja iseloomulikumad
nii looduse kui inmese poolt loodud maapinna kalded ,

Restrict all works causing speed limit less than 50
km/h:

e During peak hours (Friday and Sunday
afternoons) from 3 p.m. till 8 p.m.

e Midsummer weekend, June the 21th at 3 p.m.
till 12 p.m.

The Contractor is responsible to inform the Traffic
Information Centre about the start of construction works
on the site 48 hours beforehand and changes in traffic
arrangements 24 hours beforehand in writing. Any traffic
organisation non-conformity shall be recovered
immediately.

Site Diary

During any kind of works in the Site, the
Contractor’s executive representative shall keep a
Site Diary, which shall comply with the following
requirements:

it shall be sewn up with the pages numbered and
sealed;

main data in the construction site, contractor,
subcontractors, foremen and other responsible
persons, shall be entered;

a space shall be provided for the entries related to
the Site in general (on possible changes, additional
documents or instructions from the Engineer, the
Employer’s or governmental supervising
institutions);

daily work record pages shall be inserted the
number of which shall be not less than the number
of days specified for the Works in the Site. The
pages shall be made in a format to be agreed with
the Engineer.

The daily work record pages shall be filled in each
day in three copies:

a copy inserted in the Site Diary;

a separate copy to be kept by the
Engineer/Engineers’ Representative.

a copy for the Employer It shall be an obligation of
the Contractor to make entries in the Site Diary
with information generally required or additional
information requested by the Engineer/Engineers’
Representative. The daily work record pages shall



tousud ja langused ja (arvestades algsest telgjoonest).
Vajadusel tuleb teha tidiendav detailne mdddistamine
iseloomulikemast kohtadest, eriti olemasoleva drenaazi
kohta.. Lithikese ehitusperioodi tottu eeldatakse, et
kasutatakse kaasaegset, elektroonset modtmisvarustust ,
sealjuures automaatset ristldigete kaardistamist ja
teekatte pikiprofiili koostamist. Mdddistamistulemusel
arendatud maapinna ristprofiilide koopia peab olema
objektil Toovotja kontoris hoiul. Kdik kaardistatud
mddtmed peavad olema kooskdlastatud Inseneriga.
Toovotja koostab kdigi todde jaoks detailse kirjelduse ja
paigaldab ning hooldab kdiki ajutisi telgi ja kdrgusmirke
Inseneriga kokku lepitud intervallide jirel, samuti tuleb
koostada iga korguse jaoks ajakava. Toovdtja peab
teatama Insenerile oma soovist mérkida v6i médrata
korgused Toode mistahes 10igule vihemalt 24 tundi ette,
et oleks voimalik korraldada vastavaid kontrollimisi.
Muudetud ja timberehitatud kommunikatsioonitorud ja
—juhtmed tuleb mirgistada ajutiste tihistega ning nende
asukoht tuleb heaks kiita vastava avaliku teenuse
pakkuja voi eraomaniku volitatud esindaja poolt.
To6votja peab hankima, korras hoidma ning vajadusel
asendama koik vajalikud instrumendid, seadmed ja
muud vajalikud materjalid voi alused, mida Insener
vajab méirkimise kontrollimiseks, tagama ka t66j0u.
Koik Inseneri poolt tehtavad méargid tuleb hoolikalt
sdilitada. ToOvOtja vastutab tdielikult koigi margistuste
vOi reeperite markimise ja uuestipaigaldamise tédpsuse
eest. Selleks ajaks tuleb T66 vajadusel katkestada, et
kontrollida To6de mistahes 16ikude telgi ja kdrgusi.
Mairkimistood tuleb teostada jirgmise tdpsusega:

¢ Horisontaalne telgjoon/teekate serv + 1cm
¢ Vertikaalne tbusu tase + 1cm
o Mullaté6de tdusu tase + 5cm

Liihendite loetelu

MA Maanteeamet

EVS Eesti standardid
EEN Eesti Ehitusnéuded

SNIP Ehitusnormid ja —nduded, mida kasutati endises
NSV Liidus. SNIP’id kehtivad Eestis nitkaua, kuni ei ole
kehtestatud vastavaid Eesti Ehituséudeid (EEN). Liithend
sonadest “Stroitelndje Normd i Pravila”.

GOST Endises NSV Liidus kasutatud riiklik standard.
GOST’id kehtivad Eestis niikaua, kuni ei ole kehtestatud
vastavaid Eesti Standardeid (EVS). Liithend sonadest
“Gossudarstvennoi Standart”.

be signed by the Contractor's Supervisor and
Engineer as soon as possible after the completion of
the daily works or other activities such as
measurements, but not later than on the consecutive
working day. The Site Diary shall be a document
confirming the acceptance of the underlying works
mentioned in the same, prior to the construction of
the following (overlaying) structural course of the
pavement. After the completion of the work
completion, the Site Diary shall be submitted to the
Engineer.

Contractor to Furnish Returns The Contractor
shall furnish written weekly returns of plant,
labour, material procurement and progress to the
Engineer.

Access to Contractor?s Records The Engineer
shall at all times have full access to the
Contractor’s Site Diary and other records and may
daily check the time of any extra works with the
Contractor’s timekeeper or otherwise. The
acceptance of any time shall in no way bind the
Engineer to value the work other than by
measurement.

Working Hours No limitations shall be imposed
on the Contractor due to the short summer period
working. Asphalt and recycling works shall not be
done from dusk till down. No objections will be
given generally by the Employer to allow the
Contractor to complete the works in a safe manner,
as quickly as possible.

Management of the Works Only a Contractor’s
Supervisor, or more senior employee of the
Contractor, who is certified in the Republic of
Estonia shall manage construction works in the
Site. When the Foreman is not present on the Site
during the Works, a competent staff-member
appointed by the Foreman shall be present instead
of him and manage the Works in accordance with
the Contract and keep the Site Diary.

Contractor?s Equipment The Contractor shall use
the machinery and equipment specified in his Bid
and approved work plans. It shall be a
responsibility of the Contractor, that all the
facilities and equipment used during the Works
comply with the health protection, labour safety
and environment protection regulations and meet
requirements established by the relevant Estonian



ROAD 94 Rootsi Riiklik Maanteeamet, Maanteede
tildine ehitusspetsifikatsioon

BS Briti Standardid

AASHTO Ameerika Riigimaanteede ja
Transpordiametnike Uhendus

ASTM Ameerika Materjalide Testimise Uhing

MoEAC Majandus-ja Kommunikatsiooniministeerium

MoTC Majandus- ja kommunikatsiooniministeerium

AL ST Ekesti asfaldiliidu standard

PrEN Esialgne European Standard

SFS Soome standard

TS Tsementstabiliseerimine

HRB Hiidrauliline teebituumen

PANK Soome Katenditehnoloogia Noukoda

PB Paélevkivibituumen BE Bituumenemulsioon

Esitatav ja kinnitatav Toode Kava Vastavalt Lepingu

tingimustele peab T66votja esitama Insenerile heaks

kiitmiseks Toode Kava. Toode Kava peab olema samuti

heaks kiidetud Maanteeameti poolt.;

Toode Kava koostamisel peab T66vGtja arvestama
jargmiste tingimustega:

¢ 2005.a. siigis perioodil asfalditdid ei tehta v.a.
truupide ehitusel;

¢ asfalditddd peavad olema I6ppenud 15. septembriks,
¢ teepeenrad peavad olema taidetud ja tihendatud kahe
nadala jooksul peale Glemise asfaldikihi paigaldamist

mistahes teeldigul;
¢ tee telje markeerimine peab olema tehtud kolme

nadala jooksul peale vahemalt 5-kilomeetrise llemise

asfaldikihi paigaldamist.

Sanktsioonid

Lisaks lepingutingimustele rakendatakse teehoiutodde

kvaliteedi-, tehnoloogi- ja liikluskorraldusnduete
eiramise puhul jargmisi sanktsioone:

authorities, and that his employees observe health
and safety regulations. The Contractor shall
promptly rectify any deficiencies related to the
health protection, labour safety and environment
protection problems in connection with the Works.

Materials Used The sources of materials shall be
selected and representative samples submitted to
the Engineer for testing prior to use in the Works.
No material shall be used which is not secured from
a source approved by the Engineer. Approval of a
source does not mean that all material in the source
is approved. The Contractor shall ascertain by
permanent control measures that only material,
which complies with the requirements specified in
the various clauses of the Specification shall be
used. The materials shall have the relevant
conformity certificates. The Engineer shall accept
alternative materials and mix designs proposed by
the Contractor for the Works, only when the results
of testing the same (by the Contractor or, if
required, by the Engineer or Employer) comply
with the quality requirements specified in the
Contract.

Quality of Completed Works The Contractor shall
be responsible for the quality of the completed
works. After the Works have been executed, the
Contractor shall test the completed works and
process the test results in the manner prescribed in
the Specification and approved by the Engineer and
submit the same to the Engineer. The Contractor
shall bear the costs of all such testing. The
Employer recommends the Contractor to use, as
additional means of control, quickly operating
facilities assuring a prompt determination of the
manufactured or built product features or
composition, during the working process.

Existing Ground Level The Contractor shall
satisfy himself that the existing ground levels are
correct. Should the Contractor wish to establish any
new levels he shall submit to the Engineer a
schedule of the proposed positions of the levels to
be established and the levels shall be established
jointly with the Contractor and the Engineer’s
representative.

Setting Out of the Works An initial survey shall
be undertaken by the Contractor to establish the
precise levels of all existing surfaces within the full
width of the right-of-way, determined by cross



- Kirjalik méirkus kantakse objekti pdevikusse ja
késitletakse objekti koosolekul;

sections taken at intervals not exceeding 25m along
the entire length of the Site. Before levelling
operations, the apparent centreline of the existing

- Rahalist trahvi kindlas summas rakendatakse peale pavement shall be fixed (in consultation with the
kirjaliku méarkust iga jirgmise sarnase rikkumise Engineer) and “benched” by means of temporary
kordumisel. Rahalist trahvi vdib méérata ka ilma eelneva monuments located along the right-of-way
kirjaliku mérkuseta kui on tdestatud, et Toovotja poolt  boundaries. The centreline (axis) so determined
Insenerile esitatud andmed t66de ja materjalide shall become the central origin for all cross sections
kvaliteedi kohta ei ole tdesed voi liikluskorralduse (although the final centreline may be offset from
reeglite eiramise tottu on tekitatud objektil liiklusohtlik  the initial location as a result of detail design). The
olukord véi liiklusseisak iiletab lubatud aja.. primary objectives of the survey are to enable a
mathematised model of the new roadway surface to
be designed and improvements to be made to the
roadside drainage system: the survey must ensure
that all data relevant to these tasks are collected.
The survey shall be undertaken before the
operations of clearing and grubbing. The survey
shall record the elevation and offset (from the

- Lepingu tiihistamine.on ddrmine abindu juhul kui kdik initial centreline) of all significant features and
muud eelpool toodud sanktsioonid on juba rakendatud ja changes of gradient of man-made and natural
Toovotja tegevus jatkuvasti ei vasta lepingus sitestatud  surfaces. As necessary, additional local survey shall
nduetele. be made of significant features, especially
regarding existing drainage, that do not fall on the
10m sectioning interval. Because of the compressed
time to completion, it is expected that modern,
electronic survey equipment (“Total” stations) will
be used, thereby automating the plotting of the
cross sections and the development of a formal
longitudinal profile (gradeline) of the rehabilitated
pavement. A copy of the ground model developed
from the survey shall be held by the Contractor at
his Site office. The scales of all plotted output shall
be agreed with the Engineer. For all works, the
Contractor shall do all detailed setting-out and
provide, establish and maintain all temporary
benchmarks and temporary reference monuments at
intervals to be agreed with the Engineer, with a

- Liikluse seiskumise eest objektil iile 10 min.: 500 €, iga schedule of all corresponding levels. The

jargmise 5 min eest 1000 €; Contractor shall give the Engineer not less than 24
hours notice of his intention to set-out or give
levels for any part of the Works, in order that
arrangements can be made for checking. Diverted
and reconstructed utility lines and cables shall be
setout using the temporary reference points and
their positioning shall be approved by the
authorised representative of the appropriate public
Authority or private owner. The Contractor shall

vdidakse Tellija poolt rakendada juhul kui T66votja on
saanud viis kirjalikku mérkust voi rahatrahvi viimase
kahe kuu jooksul.

Rahalised trahvid on kindla suurusega ja need
madratakse jairgmiselt:

- keskkonnanduete eiramise eest 2000 €;

- todde ja materjalide kvaliteedi kontrolliga seotud
modtmiste, katsetuste ja muude tegevuste eiramise eest
1000 €;

- Tellija poolt tehtud pistelise proovi tulemusel
kvaliteedinduetest avastatud korvalekaldumiste eest,
millest T60v6tja ei ole kirjalikult Inseneri teavitanud
2000 €;

- Toovotja poolt toode ja materjalide kvaliteedi
kontrolliga seotud dokumentides, t66de vastuvotu
aruannetes vOi objektipdevikutes mittetdeparaste
andmete esitamise eest 3000 €. Sel puhul on Tellijal
otsene digus méadrata eespool médratud trahv ja nduda
Toovotja vastava esindaja viljavahetamist.

Liikluskorralduse, liikluskorralduse teavitamise voi
tooohutuse alaste rikkumiste voi koérvalekaldumiste
puhul lepingu dokumentides loetletud miirustest ja
juhenditest rakendatakse jargmisi trahve.

provide, maintain and replace if necessary, all
necessary instruments, appliances, labour and any
other materials or staging which the Engineer may
require for checking the setting out. Any marks by
the Engineer shall be carefully preserved. The



- 500 € esimese, 1000 € teise ja iga jargneva korra puhul Contractor will be entirely responsible for the

2000 € jargmiste sarnaste rikkumiste puhul: accuracy of setting out and re-establishment of any
beacons or bench marks. Work shall be suspended

- toode tegemisel puudub Tellijaga kooskdlastatud for such times are as necessary for checking the

liikluskorraldusskeem; lines and levels on any part of the Works. The

setting-out of roadworks shall be to the following
- puuduvad objekti ja tootsooni tdhistavad liiklusmérgid —accuracies:

vOI tdhistus ei vasta nGuetele;

e horizontal centreline/edge of pavement + 1cm
1 t66 d t66lised ei k h e vertical elevation level + 1cm

- teel tootavad toolised e1 kasuta ohutusveste. e earthworks formation elevation level + 5¢cm.

- liikluskorralduse muudatustest ei ole liiklejaid ja List of Abbreviations
avalikust teavitatud .

ERA Estonian Road Administration
- kdikide muude rikkumiste puhul, mis ei ole eelpool

mainitud tehakse esiteks kirjalik mérkus, teine kord EVS Estonian Standards

sama rikkumise korral500 € ja iga jargneva puhul1000 €

trahvi. EBN Estonian Building Requirements

Samuti on Inseneril digus peatada t66d objektil kuni SNIP Building Norms and Requirements

lﬁkluskorraldusega seotud rikkumised on korvaldatud ja  previously used in former Soviet Union. The SNIPs

liiklusohutus on tagatud. are valid in Estonia while the appropriate Estonian
o o Building Requirements (EBN) are not accepted.

Kattekonstruktsioonide kvaliteedinduete Abbreviation from “Stroitelnie Normi i Pravila”.

korvalekaldumistest tulenevad mahaarvamised

arvutatakse vastavalt Riigimaanteede ehitus- ja GOST State Standard previously used in former

remonttodde vastuvotu eeskirjale. Toovotjale médratud  goviet Union. The GOSTSs are valid in Estonia

trahvi summa arvatakse maha tema poolt tehtud t66de while the appropriate Estonian Standards (EVS) are
maksumusest not accepted. Abbreviation from “Gosudarstvennij

Standart”.

ROAD 94 Swedish National Road Administration,
General Technical Construction Specifications for
Roads

BS British Standards

AASHTO American Association of State Highway
and Transportation Officials

ASTM American Society for Testing Materials

MoEAC Ministry of Economic Affairs and
Communications

MoTC Ministry of Transport and Communication
(since 01.11.2002 MoTC is one part of MoEC)

AL ST Asphalt Specifications of Estonian Asphalt
Pavement Association

PrEN Preliminary European Standard



SFS Findland’s Standard
TS Cementstabilization
HRB Hydraulic road binder

PANK Finnish Pavement Technology Advisory
Council

PB Shale oil bitumen BE Oil bitumen emulsion

Work Programme to be Submitted and Agreed
The Contractor shall within the requirements of the
Conditions of Contract submit his Work
Programme to the Engineer for the approval. The
Work Programme shall also be approved by the
Estonia Road Administration;

In compiling the Work Programme the Contractor
shall take into account the following requirements:

¢ there are no asphalt works in spring 2005
except in construction of culverts;

¢ asphalt works must be completed by September
15,

e the road shoulders must be filled and
compacted within two weeks after the
completion of upper asphalt layer in any road
section;

¢ the road marking of the centreline must be done
within three weeks after the completion of at
least 5-kilometer upper asphalt layer.

Penalties

In addition to the Contract conditions the following
penalties are applied due to the disregard of the
requirements of works quality, technology and
traffic arrangement:

- Written notice is made into site diary and handled
in the site meeting;

- Fine in a certain amount is applied after a written
notice for every following similar violation. A fine
may be imposed without a previous written notice
if it is evident that the data presented by the
Contractor to Engineer on the quality of works and
materials is not true, or a hazardous traffic situation
has been created on the site due to disregard of
traffic management rules on the site, or a traffic
stop exceeds the allowed time.

- A representative of the Contractor (Project



Manager. Site Manager. Site Foreman or any other

person responsible for conduction of the works)
may be replaced by the Employer if the Contractor

has been imposed five written notices or fines
within the two last months.

- Contract annulment is the last measure if all
above sanctions have been applied and the activity
of the Contractor still not meets Contract
requirements.

Fines have a fixed size and shall be imposed as
follows:

- for disregard of environmental requirements 2000
€

- for measurements, tests and other activities related
to the quality control of works and materials 1000
€

- for deviations discovered as a result of sample
checks carried out by the Employer, which the
Contractor has not informed of the Engineer in
writing 2000 €;

- for stoppage of traffic on the site for over 10
minutes: 500 €, for every following 5 minutes 1000
€

- for presenting incorrect information in documents
related to the quality control of works and
materials, works takeover reports or site diaries
3000 €. In this case the Employer shall have the
right to immediately impose an above fine and
request replacing of the relevant Contractor
representative.

For violations of traffic management, traffic
management information or work safety, or
deviation from regulations and guidelines listed in
contract documentation the following fines shall be
imposed.

- 500 € for the first, 1000 € for the second and 2000
€ for every similar subsequentviolation:

- no traffic management scheme approved by the
Employer present during the works;

- no traffic signs present marking the site and work
zone, or the marking inappropriate;



1.2 Kontoriruumid, labor ja varustus

Toovotja kontoriruumid T66votja peab valima ja
objektil kasutamiseks kohandama T66votja

kontoriruumid ja koosteseadmed , kaasa arvatud betooni-

ja/voi asfaldisegistid. Koik paigaldised tuleb Inseneri
poolt heaks kiita.

Inseneri kontoriruumid Hiljemalt nddal parast Toode

alustamise teate saamist voi Inseneri poolt méératud

hilisemaks ajaks peab T66votja hankima ja varustama

Insenerile jargmistele nduetele vastava kontoriruumi.

Ainult Inseneri kasutuses olev, laoruumiga seotud,

viahemalt 80 m2 lukustatav ruum, kus on vihemalt kolm

eraldiseisvat kirjutuslauda ning sobiv laud Lepingu
jooniste laialilaotamiseks, vahemalt 10 kontoritooli,

- workers wear no safety vests on the road;

- road users and publicity have not been informed
of traffic management changes;

- for any other violations that have not been listed
above a written notice shall be made first, for the
second similar violation a fine of 500 € shall be
imposed, and a fine of 1000 € for every subsequent
violation.

The Engineer shall have the right to stop the works
on the site until the violations related to traffic
management have been removed and traffic safety
guaranteed. Deductions related to deviations from
superstructures’ quality requirements shall be
calculated in accordance with the prescript for
acceptance of national roads’ construction and
maintenance works.

1.2 Offices, Laboratory and
Equipment

Contractor?s Offices The Contractor shall select
and arrange for the use of sites for all Contractor’s
Offices and Compounds, including mixing plants
for concrete and or bituminous mixtures. All
installations to be approved by the Engineer.

Office for the Engineer No later than one week
from the date of receipt of Notice to Commence the
Works or such later date as instructed by the
Engineer, the Contractor shall provide and equip
the following site office for the Engineer.

A lockable room and attached store to be used as an
office exclusively for the Engineers use, not less
than 80 m?, furnished with 3 No. desks and table

kolm kappi minimaalse mahuga 1,0 m3 laua ja toolidega suitable for laying out the Contract drawings, a

koosolekuruumi kasutamise voimalus viahemalt 10
inimesele ;

tualett- ja pesemisruumi kasutamise vdimalus;

Toovotja korraldab kontoriruumide regulaarse ja
korraliku koristamise iga péev;

kontor peavad peab olema varustatud elektri, side s.h.

internetiithendus, vee, kanalisatsiioni ja
jaatmekditlusega. Toovotja kannab kdik

minimum of 10 office chairs, three storage cabinets
minimum combined capacity of 1,0 m3 access to a
meeting room with table and chairs for at least 10
people;

access to suitable toilet and washing facilities;
The Contractor shall make arrangements for the

office to be regularly and properly cleaned on a
daily basis;



kommunaalkulud vélja arvatud sidekulud.

koik Tookirjeldustes viidatud standardid vastavalt
Inseneri ndudmistele;

votma kasutusele vajalikud turvameetmed Inseneri

kontoriruumide kaitseks sissemurdmise, 16hkumise voi

muul viisil kahjustamise eest. Inseneri objekti kontor
peab Toovotja poolt olema varustatud vihemalt kahe
lauatelefoni ja iihe faksiaparaadi ning kolme interneti
tthendusega. T6ovotja peab pidevalt hoidma

kontoriruumid rahuldavas seisukorras ning maksma kdik

seonduvad hoolduskulud. Vajadusel peab T66votja

asendama kahjustatud esemed. Inseneri objekti kontor

ning koik rajatised, tarvikud ja muud konkreetse

projektiga seoses piistitatud ajutised ehitised tuleb parast

Lepingu tditmist eemaldada ning Objekt puhastada ja
korrastada;

Inseneri varustus T66votja peab tagama Insenerile
nivelleerimis- ja mdddistustéode meeskonna koos
vastavate seadmetega mdddistamiseks ning
mirkimistoode ja Iopetatud Toode kontrollimiseks.

Inseneri transport Insener vastutab transpordi ning
selle kulude eest.

Inseneri abipersonal T66votja peab vajadusel leidma
Insenerile vastavate oskuste ja vdimetega mdoddistus- ja

inspekteerimisabittojou.
Infotahvlid

Toovotja peab iihe nddala jooksul parast Toode
alustamise tdhtaega paigaldama Infotahvlid teeldigu

mdlemasse otsa mdddus 2,4 x 2,4 m vdi nii nagu Insener

mddrab. Info peab sisaldama jargmist:

Viide EL ja ISPA’le
Tellija:

Projekti nimi
Jarelevalve Insener

Projekteerijad Toode 16petamise kuupaev

the office shall be provided with electrisity, water,
communication incl. access to the internet, sewage,
disposal of waste. The cost of utilities excl.
communication shall be borne by the Contractor;

all standards referred to in the respective clauses of
the Specification as required by the Engineer;

provide the necessary level of security required to
prevent the Engineer’s offices from being burgled,
damaged or otherwise interfered with. The
Engineer’s site office shall be provided with at least
two telephones and a fax machine, three internet
connections by the Contractor. The Contractor shall
maintain the office in satisfactory condition at all
times and pay all related maintenance costs.
Whenever required, damaged items shall be
replaced by the Contractor. The Engineer’s site
office and all facilities, incidentals and other
temporary buildings related with the project are to
be removed upon completion of the Contract and
the Site made clean and tidy;

Equipment for the Engineer Contractor shall
provide services of levelling and surveying team
with suitable equipment for surveying and checking
of the setting-out and finished Works for the
Engineer .

Transport for the Engineer The Engineer is
responsible for the transport and its costs.

Operatives for the Engineer The Contractor shall
provide the Engineer on an as and when required
basis with operatives equal to the tasks and capable
of performing the functions of survey assistants
(chainmen) and inspection assistants.

Information Boards

The Contractor shall, within a week of the Date of
the Commencement of the Works, erect the
Information Boards at each end of the Section.
These boards shall be of size 2.4 x 2.4 m, or as
otherwise agreed by the Engineer. The information
will include the details as follows:

Reference to EU and ISPA
Employer

Project title



Euroopa Liidu jaoks ette nihtud tahvli osa peab vastama Engineer
jargmistele nouetele:

Consultants Date of Completion
see peab moodustama vihemalt 25% tahvli pealkirja
alast; sellel peab olema Euroopa Liidu standard- The section of each board reserved for the
embleem ja tekst “Projekti kaasfinantseerija on Euroopa European Union shall meet the following criteria:
Liit”. Ulaltoodud info paigutus peab vastama Tellija
kehtestatud nduetele. To6votja peab tahvleid puhastama it shall take up at least 25% of the title area of the
ja hooldama ning pirast Lepingu tditmist need maha board it shall bear the standard European Union
votma ja korvaldama. Uhe nidala jooksul pirast toode  emblem and the text ** Project Co-Financed by the
Iopetamist peab Toovatja vastavalt eelnevalt koostatud ~ European Union.” The layout of the above

ja kokku lepitud detailjoonisele paigaldama selle information shall conform to that to be provided by
ildkdidavasse kohta. Mélestustahvli valmistamine ja the Employer. The Contractor shall clean and
asukoht peavad olema ranges koosk®olas Inseneri maintain them and dismantle and remove them on
juhistega. Uks milestustahvel tuleb paigaldada Lepingu the completion of the Contract: Within a week of
toddes olnud iga teeldigu 16ppu. To6votja peab the completion of the works by the Contractor the
paigaldama Euroopa Liidu tunnustahvlid iga 18igu Contractor shall in accordance with the previously
algusesse ning asendama need parast toode 1dpetamist issued and agreed detailed drawing, erect a
mdlestustahvlitega vastavalt “Visuaalse identiteedi commemorative plaque, in a position where the
juhendile”, www.euroopaliit.ee. general public have access. Manufacture and

location of the commemorative plaques shall be
Inseneri labor ja katseseadmed T66votja ei ole strictly in accordance with the Engineers

kohustatud andma Inseneri kdsutusse eraldi laborit, kuid instructions.

vajadusel peab Insener saama kasutada To6votja laborit.

Koik katsetustega seotud kulud katab T66votja. One commemorative plaque shall be erected at the
end of each section of the roads contained within
the Contract Works. The Contractor must install the
European Union identification panels in
thebeginning of each section and must replace these
with commemorative plaques after the completion
of the works according to “Visual Identity

Guidelines”, www.euroopaliit.ee.

Laboratory and Testing Equipment for the
Engineer The Contractor is not required to provide
a separate laboratory for the Engineer, but the
Contractor's laboratory facility shall be in
Engineers use if needed. All cost related to testing
should be borne by the Contractor.

1.3 Ajutised Ehitised 1.3 Temporary Works

Uldist Ajutiste Ehitiste all mdeldakse koiki ajutise General Temporary Works shall be deemed to
iseloomuga ehitisi, mis on vajalikud piisiehitiste include all works of a non-permanent nature
rajamiseks vastavalt joonistele. Need haaravad ka ajutisi required to facilitate and to execute the construction
lisarajatisi, mis on vajalikud (sdidukite ja jalakiijate) of the permanent works as shown on the drawings.
ohutu liikluse tagamiseks algsel voi iimbersuunatud Also included are any additional temporary works
marsruudil 14bi voi iimber To6maavoi Tooldigu. necessary to maintain safe access of traffic

(vehicular and pedestrian) along original or
Liikluskorraldus Kogu ehitusaja jooksul peab olema diversion routes through or round the area or any


http://www.euroopaliit.ee/
http://www.euroopaliit.ee/

tagatud liiklus remonditaval teel. Uherajalise liiklusvoo
tagamiseks peavad olema paigaldatud teisaldatavad
foorid. Ajutine iimbersdit sisaldab teede, juurdepddsude
ja rajatiste ehitamist, hooldamist ja eemaldamist.
tagamaks ajutine tee umber ehitustsooni.. Ajutine
timbersdit peab liikluse ohutuse eesmargil olema
varustatud vajalike mirkide, tdkete, hoiatustulede,
margistuste ja muude liikluskorraldusvahenditega.
Ajutise rajatise ja iimbersdidu peab kiitma heaks Insener
ja Maanteeamet Kdik ajutiste {imbersditudega seotud
ehitus- ja hoolduskulud katab T66votja. Ajutine
{imbersdit peab olema varustatud piisava vee
dravooluavaga, tagamaks vee dravoolu ajutise rajatise
kasutamise ajal. Rajatise liigi ja spetsifikatsiooni médrab
kindlaks T66votja, vilja arvatud juhul, kui joonised
sisaldavad ajutise rajatise joonist. Ajutine iimbersdit
peab olema tasane, dreenitud ning ei tohi ilma Inseneri
kirjaliku loata olla suurema kui 4% kaldega. Umbersitu
tuleb pidevalt ja iga ilmaga hoida ohutu ja ldbitavana.
Pinnatud teede hooldamiseks vajalik asendusmaterjal
hangitakse Toovotja kuludega Ajutisi iimbersdite ei tohi
enne korvaldada, kui uus rajatis on liikluseks avatud
ning Insener on ajutise iimbersdidu eemaldamise heaks
kiitnud. Korvaldamine sisaldab tdielikku objekti
puhastamist, kdigi rajatiste eemaldamist jne ning ala
endise seisukorra taastamist Inseneri heakskiidul. Iga
16igu liikluskorraldus tuleb kooskdlastada Maanteeameti
ja Inseneriga.

Teedehitustdod viiakse 1dbi remondi 16ikudena. Iga
mistahes ajal to6s oleva voi sellega kaasneva 16igu
pikkuse ja asukoha médrab kindlaksT66votja ja kinnitab
Insener Toode organiseerimise kava ettevalmistamise
ning jirgneva ndupidamise kidigus Tellija ja Inseneriga.
Etappide pikkused ning nende liikluskorralduskavad
tuleb kinnitada Inseneri poolt enne todde alustamist
I6ikudel. Loikude asukoht ja pikkus peab olema selline,
mis tagab:

ehitustoode ajal liikluse ohutu ja lihtsa kulgemise méoda
teed;

voimalikult lithikesed teeldigud, kus tekivad ummikud;
optimaalsed asukohad marsruutide iimbersuunamise
holbustamiseks.

Ajutiste ehitiste korrashoid ja endise olukorra
taastamine Ehitustoode ajal peab Toovotja korras
hoidma k&iki ehitustdodega seonduvaid ajutisi ehitisi ja
varustust. Parast Toéode 16petamist tuleb kdik ajutised
objektid korrastada nende algsesse vdi paremasse
seisukorda ning vajadusel korvaldada kdik ehitusaegsed

section of the Works.

Traffic Provision During the entire period of
construction, traffic shall be ensured along the
rehabilitated road. Portable traffic lights shall be
installed to ensure a one-lane traffic flow.
Temporary bypass shall consist of constructiong,
maintainance ing, and removal of roads,
approaches, and structures necessary to provide a
temporary road around construction site.. The
temporary bypass shall be provided with adequate
signs, barricades, warning lights, markers, and
other traffic control devices for the protection and
guidance of traffic. The temporary structure and
bypass shall be approved by the Engineer and
Estonian Road Administration. All construction and
maintenance costs of temporary bypasses will be
borne by the Contractor. The temporary bypass
shall have a waterway opening sufficient to provide
for the stream flow during the time the structure is
in place. The type and details of the structure shall
be left to the discretion of the Contractor unless the
Plans include a design for a temporary structure.
The temporary bypass shall be smooth, well
drained, and shall have no grades greater than 4 %
without written permission of the Engineer. The
bypass shall be maintained in a safe and passable
condition at all times for all-weather use. Any
replacement material required for maintenance of
surfaced roadways shall be furnished at the
Contractor’s expense. No temporary bypass shall
be removed until the new structure is opened to
traffic and removal is authorized by the Engineer.
Removal shall include a full clean-up of the site,
complete removal of all structures, etc.; and
restoration of the area to its original condition as
approved by the Engineer. The traffic arrangements
for each particular section shall be coordinated with
the Road Traffic Safety Administration (ENRA)
and subject to the approval of the Engineer.

The road construction works will be organised in
sections. The length and location of each section to
be worked on at any time or worked on
concurrently shall be determined by the Contractor
and approved by the Engineer, in the course of
preparing the project for organisation of the Works
and following consultation with the Employer and
the Engineer. The stage lengths and their traffic
management proposals shall be approved by the
Engineer prior to the commencement of work in
any section. The location and length of these



ajutised rajatised ilma selle eest lisakompensatsiooni
saamata, kui Insener ei ole teisiti ette ndinud.

Ajutised ehitised konstruktsioonidel
Piisikonstruktsioonide rajamiseks vastavalt joonistele
peab Toovotja arvutuste, jooniste ja Tookirjelduste
alusel koostama nendele konstruktsioonidele ajutiste

ehitiste rajamise detailprojekti, mis tuleb Inseneri poolt
heaks kiita. Nimetatud dokumentatsioon tuleb Insenerile

esitada vihemalt 4 nddalat enne toode alustamist.
Vastasel korral ei alustata toddega enne Inseneri
kinnituse saamist.

1.4 Proovivott ja katsetamine

Uldist T66votja peab digeaegselt tagama vajalikud
(kindlaksmé&ératud) modtmised ja katsetamised ning

edastama tulemused Insenerile/Inseneri esindajale kohe

pdrast mdotmise voikatsetamise aega, mis on

tehnoloogiliselt vajalik modtmisteks ja katsetamisteks
ning tulemuste toStlemiseks. Katsetulemuste esitamise
tapne aeg lepitakse kokku Inseneri/Inseneri esindajaga
enne materjalide To0sse votmist. Insener peab teostama
To6votja tootmisprotsessi ja katsetuste jarelevalvet ning
labi viima kontrollmddtmisi Toode kdigus ning parast

Toode 1opetamist . Katsetulemused peavad vastama

Tookirjeldustes kirjeldatud nduetele. Juhul kui T66votja

teeb ettepaneku kasutada Tookirjeldustes toodust
erinevaid Standardeid voi Eeskirju, peab T66votja
esitama Insenerile tema poolt ndutava informatsiooni

alternatiivsete Standardite voi Eeskirjade vordvéaarsuse

vOi paremuse hindamiseks vorreldes Tookirjelduses

sections must be such as to ensure:

safe and easy movement of traffic along the street
during the construction works;

possibly shorter sections of the street where traffic
congestion occurs; optimum locations to facilitate
the diversion of utility routes.

Maintenance and Restoration at Temporary
Works During the construction works, the
Contractor shall maintain all temporary works and
associated equipment, related to the construction
works. After the completion of the Works, all such
work sites shall be arranged and restored to their
initial or better condition and, if required, all the
temporary erections used during construction shall
be removed, without any additional compensation,
if not otherwise specified by the Engineer.

Temporary Works to Structures For the
execution of the permanent structures as shown on
the drawings, the Contractor shall by calculations,
drawings and specifications provide the detailed
design for the temporary works to such structures
for the approval of the Engineer. The said
documentation shall be presented for the Engineer
at least 4 weeks before commencement of the work.
Otherwise it shall not be commenced before the
approval of the Engineer.

1.4 Sampling and Testing

General The Contractor shall timely assure the
necessary (specified) measuring and testing of
samples, and submit the results to the
Engineer/Engineer’s Representative immediately
after the measuring or testing period, which is
required by technologies for the measuring result
processing or sample testing, after measuring or
sampling. The precise timing of the submission of
test results shall be agreed with the Engineer/
Engineer’s Representative prior to the inclusion of
any materials into the Works. The Engineer shall
supervise the Contractor’s production process and
testing and carry out control measurements during
and after completion of the Works. The test results
shall meet the requirements depicted in the
specifications. If the Contractor has proposed the
use of Standards or Codes other than stated in the



toodud Standardite voi Eeskirjadega.

Ehitusmaterjali ja tootenouete vastavuse toendamine

Specification, the Contractor shall submit to the

Engineer such information as deemed necessary by
the Engineer to permit the Engineer to evaluate the
alternative Standards or Codes as being equivalent

Ehitustoote ja -materjali nouetele vastavuse toendaja of better than the Standards or Codes stipulated in

Tdendamine tuleb teostada vastavuses Majandus- ja
kommunikatsiooniministri 4. Mai 2004.a méérus nr

123-ga “Ehitusmaterjali ja —toote nduetele vastavuse
hindamine ja tdendamine”.

Ehitustoote ja -materjali (edaspidi ehitustoode) nduetele

vastavust tdendab:

1) ehitustoote tootja voi tema nimel tegutsev volitatud
esindaja (edaspidi footja) voi ehitustoote tarnija “Toote

nouetele vastavuse tdendamise seaduse” tdhenduses

(edaspidi tarnija), andes vilja vastavusdeklaratsiooni;

2) tunnustatud asutusena tegutsev sertifitseerimisasutus,

andes vilja ehitustoote vastavussertifikaadi.

Ehitustoote vastavusdeklaratsioon on selle viljaandja
kirjalik kinnitus, et ehitustoode vastab sellele digusaktiga
esitatud nduetele ja selle suhtes on jirgitud digusaktis

sdtestatud ehitustoote nduetele vastavuse tdendamise
korda.

Ehitustoote vastavusdeklaratsioonis peab sisalduma
jargmine teave:

1) tootja voi tema nimel tegutseva volitatud esindaja
nimi ja aadress;

2) andmed ehitustoote kirjeldamiseks, nagu niiteks toote

nimetus, tiilip, klassifikatsioon ja kasutusala;

3) viited nouetele, millele ehitustoode vastab;

4) eritingimused ehitustoote kasutamisel;

5) tunnustatud asutuse nimi ja aadress, kui
vastavusdeklaratsiooni viljaandmise aluseks on

ehitustoote vastavussertifikaat, tootmisohje sertifikaat

voi katseprotokoll;

the Specification.
Certification of Materials

Certificate of conformity of construction
products and materials

The conformity of a construction product and a
building material (hereafter construction product) is
attested by:

1) manufacturer of a construction product or their
authorised representative acting on their behalf
(hereafter manufacturer) or supplier of a
construction product, within the meaning of the
Product Conformity Attestation Act (hereafter
supplier), issuing a declaration of conformity for a
construction product; 2) certification body acting as
a designated approved body, issuing a certificate of
conformity for a construction product.

A declaration of conformity of a construction
product shall be a written confirmation of its issuer
that the construction product conforms to the
requirements set for the construction product by
legislation and that the procedure for attestation of
the conformity of construction products provided
by legislation has been observed with regard of the
construction product.

The declaration of conformity of a construction
product must contain the following information:

1) name and address of the manufacturer or the
authorised representative of the manufacturer
acting on their behalf;

2) information to describe the construction product,
such as commercial designation, type, classification
and area of application;

3) references to requirements with which the
construction product is in conformity;

4) special conditions of use of construction
products;



6) vastavusdeklaratsiooni viljaandja esindaja nimi ja
ametikoht;

7) vastavusdeklaratsiooni viljaandmise aeg ja koht;
8) vastavusdeklaratsiooni viljaandja esindaja allkiri.
Ehitustoote vastavussertifikaat on kirjalik kinnitus, et

ehitustoode vastab digusakti kohaselt hindamisele
kuuluvatele nduetele.

Ehitustoote vastavussertifikaadis peab sisalduma:

1) tunnustatud asutusena tegutseva
sertifitseerimisasutuse nimi ja aadress;

2) tootja vodi tema nimel tegutseva volitatud esindaja
nimi ja aadress;

3) andmed ehitustoote kirjeldamiseks nagu niiteks toote

nimetus, tiilip, klassifikatsioon ja kasutusala;

4) viited nduetele, millele ehitustoode vastab;

5) eritingimused ehitustoote kasutamisel;

6) vastavussertifikaadi number;

7) vastavussertifikaadi kehtivuse piirangutingimused ja

vajadusel kehtivusaeg;

8) vastavussertifikaadi viljaandja esindaja nimi ja
ametikoht;

9) vastavussertifikaadi viljaandmise kuupdev; 10)
vastavussertifikaadi viljaandja esindaja allkiri.

Vastavushindamise protseduurid

Vastavushindamisel kasutatakse jargmisi protseduure:

1) tootja voi tunnustatud asutusena tegutseva katselabori

poolt teostatud ehitustoote esmased tiiiibikatsetused;

2) tootja voi tunnustatud asutusena tegutseva katselabori

poolt vastavalt katsetuste plaanile tehasest voetud
ehitustoote niidiste katsetamine;

5) name and address of designated body, whenever
the declaration of conformity is based on certificate
of conformity of construction product, certificate of
factory production control or test protocol;

6) name and position of the representative of issuer
of declaration of conformity;

7) date and place of issuing of declaration of
conformity; 8) signature of representative of the
issuer of declaration of conformity.

A certificate of conformity to construction products
shall be a written confirmation that the construction
product conforms to the requirements subject to
assessment pursuant to legislation.

Certificate of conformity to construction products
must bear the following information:

1) name and address of certification body acting as
designated body;

2) name and address of the manufacturer or the
authorised representative of the manufacturer
acting on their behalf;

3) information to describe the construction product,
such as commercial designation, type, classification

and area of application;

4) references to requirements with which the
construction product is in conformity;

5) special conditions of use of construction
products;

6) number of certificate of conformity;

7) limiting conditions of validity of certificate of
conformity and, when necessary, period of validity;

8) name and position of the representative of issuer
of certificate of conformity;

9) date of issuing of certificate of conformity; 10)
signature of representative of the issuer of

certificate of conformity.

Procedures of conformity assessment



3) tootja voi tunnustatud asutusena tegutseva katselabori
poolt tootmis- vdi turustamiskohast voi ehitusplatsilt
voetud ehitustoote niidiste kontrollkatsetused;

4) tootja voi tunnustatud asutusena tegutseva katselabori
poolt tarnimiseks valmisolevast voi tarnitud saadetistest
voetud ehitustoote niidiste katsetamine;

5) tehase tootmisohje hindamine;

6) tunnustatud asutusena tegutseva
sertifitseerimisasutuse poolt teostatud tehase voi tehase
tootmisohje esmaiilevaatus;

7) tunnustatud asutusena tegutseva
sertifitseerimisasutuse poolt tehase tootmisohje pidev
hindamine; 8) tunnustatud asutusena tegutseva
inspekteerimisasutuse poolt tehase tootmisohje iile
pideva jdrelevalve teostamine.

Eri liiki ehitustoodete vastandamise protseduurid

Raudbetoonelement on raudbetoontoode, mis on
vormitud raske-, normaal-, kerg-, vdi autoklaavsest
mullbetoonist ja kivistunud véljaspool 16ppkasutuskohta.

Raudbetoonelementide nduetele vastavuse hindamine ja
toendamine toimub tdendamissiisteemi 2+ kohaselt.

Betoonisegu on valmissegatud betoon, mida tarnib isik,
kes ei ole betoonisegu kasutaja.

Betoonisegu nduetele vastavuse hindamine ja
tdendamine toimub tdendamissiisteemi 2+ kohaselt.
Etteantud omadustega betoonisegu kontrollitavad
omadused nduetele vastavushindamisel on
toodeldavus/konsistents ja betooni survetugevus. Kui
tdaitematerjali kasutusala ohutusnduded on olulised nagu
nditeks kandekonstruktsioonide valmistamisel voi
kéesoleva paragrahvi 18ikes 2 nimetatud kasutusala
korral, toimub tditematerjalide nduetele vastavuse
hindamine ja tdendamine tdendamissiisteemi 2+
kohaselt.

Hiidrauliline teesideaine on sideaine, mida kasutatakse
teekatendi aluse iila- ja alakihtide ehitamiseks, samuti
aluspinnase stabiliseerimiseks ja tugevdamiseks.
Hiidraulilise teesideaine nduetele vastavuse hindamine ja
tdendamine toimub tdendamissiisteemi 2+ kohaselt.

The following procedures shall be used for
conformity assessment:

1) initial type testing of construction products by
manufacturer or testing laboratory acting as
designated body;

2) testing of construction product samples taken
from the factory according to testing plan by the
manufacturer or testing laboratory acting as
designated body;

3) control testing of construction product samples
taken from production or marketing place, or from
construction site, by manufacturer or testing
laboratory acting as designated body;

4) testing of construction product samples taken
from consignment of goods ready to be supplied or
already supplied, by the manufacturer or testing
laboratory acting as designated body;

5) assessment of manufacturer’s factory production
control;

6) initial examination of factory or factory
production control by a certification body acting as
designated body;

7) permanent assessment of factory production
control by a certification body acting as designated
body; 8) permanent assessment of factory
production control by an inspection body acting as
designated body.

Procedures of conformity assessment of
different construction products

A reinforced concrete element for the purpose of
this Regulation shall be a concrete product that has
been made of heavyweight, normal or lightweight
concrete, or autoclaved aerated concrete and
hardened outside the place of final use. Conformity
assessment and attestation of conformity of
reinforced concrete elements shall be effected
pursuant to the attestation system 2+.

Concrete mix, within the meaning of this
regulation, shall be ready mixed concrete (ready-
mixed concrete) which is supplied by a person who
is not the user of the concrete mix.



Sarrusterase nduetele vastavuse hindamine ja
tdendamine toimub tdendamissiisteemi 1+ kohaselt,
kusjuures sarrusterase partii tarnimisel voib tarnitava

sarrusterase nouetele vastavuse hindamine ja téendamine

toimuda tdendamissiisteemi 3 kohaselt.
Bituumensideaine on sitke, pehme, vedel voi
poliimeeridega modifitseeritud naftabituumen,

polevkivibituumen voi naftabittumenemulsioon, mis on

ette ndhtud kasutamiseks asfaltsegudes ja pindamisel.
Naftabituumeni, pdlevkivibituumeni ja

naftabituumenemulsiooni nduetele vastavuse hindamine
ja tdendamine toimub tdendamissiisteemi 2+ kohaselt.

Labori- ja katsetarvikud T66votja peab Inseneri
korraldusel esitama kdik vormikohased triikitud
katseprotokollid ning tegema neist koopiad . T66de

katsetamiseks vajalikud tarvikud peab T66votja hankima

piisavates kogustes. Koik vililaborite jooksvad kulud
katab Toovotja.

Conformity assessment and attestation of
conformity of concrete mix shall be effected
pursuant to the attestation system 2+. Controlled
characteristics for concrete mix with
pre-established characteristics shall be treatability,
consistency and compression strength.

The amount of fine imposed to the Contractor shall
be deducted from the cost of works carried out by
the Contractor. If safety requirements of filler
application are important, e.g. in case of
constructing supporting structures, or in the event
of scope described under section 2 of the present
article, the correspondence of filler to requirements
shall be evaluated and proven in accordance with
the proof system 2+.

A hydraulic road binder is a binder that is used for
constructing super- and sublayers of road pavement
as well as for stabilizing and reinforcement of the
base soil. The correspondence of hydraulic binder
to requirements shall be evaluated and proven in
accordance with the proof system 2+. Conformity
assessment and attestation of conformity of
reinforced steel shall be effected pursuant to the
attestation system 1, whereas regarding supply of a
reinforced steel batch the conformity assessment
and attestation of conformity of the reinforced steel
supplied may be effected pursuant to the attestation
system 3.

A bitumen binder, for the purpose of this
Regulation, shall be viscous. BSI 172 3316:
viscosity. Harris: viscometer, viscous filter. soft,
liquid or polymer-modified petrol bitumen, oil
shale bitumen or petrol bitumen emulsion, which is
aimed at use in asphalt mixes and coating.

Conformity assessment and attestation of
conformity of petrol bitumen, oil shale bitumen and
petrol bitumen emulsion shall be effected pursuant
to the attestation system 2+.

Laboratory and Testing Consumables The
Contractor shall supply all forms required and
make typewritten copies of the test results as
ordered by the Engineer. Consumables shall be
supplied by the Contractor in sufficient quantities
for the sole use of testing the Works. All operating
expenses for the Site laboratories shall be met by
the Contractor.



1.5 Tooplaanid ja Kvaliteedikontrolli

kava
Toovotja tooplaanid ja kvaliteedikontrolli kavad

Toovotja peab esitama detailsed t6oplaanid
stabiliseerimise ja asfalteerimistodde kohta. Plaanid
peavad sisaldama jargmist :

Freeside, laoturite ja liikursegurite detailsed kirjeldused,
kaasa arvatud seadmed korguse ja kalde kontrollimiseks

Bituumeni, emulsiooni, tsemendi ja kivimaterjalide
tarnijate kirjeldus, kaasa arvatud nende
kvaliteedikontrolli meetmed.

Bituumeni, emulsiooni ja tsemendi omadused.

Asfaltbetoonitehaste ja nende kontrollseadmete
kirjeldus.

Stabiliseerimise ja kattepaigaldamise meetodid.

Toovotja kvaliteedikavad, kaasa arvatud katsed ja
katsetamise sagedus.

Kirjalikud juhendid stabiliseerimise ja
asfalteerimis-toode personalile.

Stabiliseerimise ja asfalteerimise brigaadi koosseis ning

tilesanded kvaliteedi tagamisel ja kontrollimisel.
Defektide avastamise korral kasutatavad meetmed.
Toovotjal on digus laiendada oma plaani sisu voi

pakkuda vilja meetodeid v6i vahendeid , et saavutada

korgemat kvaliteeti kui Tellija poolt méaratud .

1.6 Uldkulude arveldamine

Mootmine Koikide iildkulude moatithikuks on

kogusumma. Tookirjeldustes selles osas toodud teenuste,

vahendite, katsetamiste, liikluskorralduse ja muude
toode osas ei kasutata eraldi modtmist.

Arveldamine Uldkulude arveldamine toimub lepingus
toodud iihikuhindades vastavalt Toomahuloendis toodud

konkreetsetele artiklitele. Uldkulude eest tasumine

1.5 Work plans and Quality
Control Plan

The Contractor?s work plans and quality
control plans

The contractor shall submit his detailed work plans
for recycling of the materials and asphalt concrete
works. The plans shall include:

Detailed descriptions of the milling, paving and in
situ mixer equipment including control devices for
level and grade control.

Description of suppliers of bitumen, emulsion,
cement and aggregates including their quality
control measures

Characteristics of bitumen, emulsion and cement
Description of AC plants and their control devices
Method statement for recycling and paving

Contractor’s Quality plans including tests and
frequency of testing

Written instructions for the staff in recycling and
AC works

Organisation of paving and recycling teams and
tasks in quality assurance and control Measures to
be implemented if defects are discovered The
Contractor shall not be limited in his wish to
expand the contents of the plan, or to offer methods
or facilities to obtain the quality level higher than
specified by the Employer.

1.6 Payment for General ltems

Measurement The unit of measurement for all
general items shall be a lump sum. Payment for
General Items shall be made at the unit rates in the
Contract against the specific items of work as
schedule in the Bill of Quantities.

Payment The payment for the general items shall
be made at the unit rates in the contract against the



toimub igakuiselt, jagatuna proportsionaalselt kogu specific lump sum items in the sections of the Bill

lepingu tditmise ajale, nagu lepingus sétestatud. of Quantities. The payment of the general items
will be pro rata on monthly basis spread over the
time for completion of the contract, as stated in the

contract.
1.6.2.1001 Ettevalmistused t66vdtja piirkonnas mm
1.6.2.1001 Preparation of the Contractors area mm
1.6.2.1002 Load mm
1.6.2.1002 Permits mm
1.6.2.1003 Kindlustus mm
1.6.2.1003 Insurances mm
1.6.2.1004 Té6kohtade hoolduskulud mm
1.6.2.1004 Maintenance of work sites mm
1.6.2.1005 Inseneri kontoriruumid mm
1.6.2.1005 Office for the Engineer mm
1.6.2.1006 Laboratoorium ja katsesseadmed mm
1.6.2.1006 Laboratory and Testing equipment mm
1.6.2.1007 Liikluskorraldus mm
1.6.2.1007 Traffic Management mm
1.6.2.1008 Proovivétt ja katsetamine mm
1.6.2.1008 Sampling and Testing mm
1.6.2.1009 mm

Tooplaanid ja kvaliteedikontrolli kava

1.6.2.1009 mm
Work plans and Quality Control plan
1.6.2.1010 Konsultatsioonid projekteerijaga mm
1.6.2.1010 Consulting with Designer mm
1.6.2.1011 Markimistéod mm
1.6.2.1011 Setting out of the works mm
1.6.2.1012 Ajutised t66d mm
1.6.2.1012 Temporary works mm
1.6.2.1013 Infotahvlid mm
1.6.2.1013 Information Boards mm
2 Ehitusobjekti ettevalmistamine 2 Site clearance

2.1 Ehitusobjekti ettevalmistamine 2.1 Site clearance

Ehitusplatsi puhastamine Vastavalt Site clearance Subject to the provision of the
Lepingutingimustele ldhevad ehitusplatsi puhastamise Conditions of Contract all materials arising from
kiigus tekkinud materjalid, mis osutuvad mittevajalikuks site clearance which are not required, or

vOi mida ei saa kasutada Piisiehitise juures ning mis ei ~ unacceptable for use in the Permanent Works and
sisaldu Lepingu Joonistes, iildjuhul T66votja omandisse. not included in the Contract Drawings, shall
Toovotja omandisse ei ldhe liiklusmargid (k.a become the property of the Contractor except
tekstilised) ja liiklusmirkide postid, porkepiire, traffic signs (incl. Text materials) and posts,
tdahispostid, kattehelkurid. Edaspidi kasutamist leidvad  guardrails, marker posts, illuminating road-surface



liikluskorraldusvahendid antakse kokkuleppel T66votja
ja maantee Haldaja vahel iile maantee Haldajale.
Toovotja omandisse ei 1ihe ka mahavoetud puud.
Mahavoetud puud antakse iile puude omanikele.

2.2 Raadamine, juurimine ja teemaa
puhastamine

Toode késitlusala Tehniliste Tookirjelduste kdesolev
osa kdsitleb koiki teemaa-alal tehtavaid raadamis- ja
juurimistodid ning teemaa-ala puhastamisega seotud t6id,
samuti nimetatud to6de tegemiseks vajaminevaid
masinaid ja kuluvat to6joudu.

Materjali vajadus Ei nouta.

Ehitamine ja t66 Toovotja peab
projektdokumentatsiooniga ette antud maa-alal tegema
raadamis- ja juurimistood ning teemaa-ala
puhastamistddd selle ala koguulatuses voi siis ulatuses,
mille méidrab Insener. Siia hulka kuulub ka kasvama
jaavate puude, vOsa, pddsaste ja muude objektide
kaitsmine t60 kidigus tekkida vdivate vigastuste eest.
Mbiste “Raadamine” tihendab Tehnilistes
Tookirjeldustes teemaa alalt puude, vdsa ja pddsaste
ning mahalangenud puude eemaldamist ja dravedu.
Mbiste “Juurimine” tihendab Tehnilistes Tookirjeldustes
teemaa-alalt kogu maapinna aluse soovimatu taimse
materjali, nagu méttad, kinnud, juured, maetud puud
eemaldamist ja dravedu Moiste “Teemaa-ala
puhastamine‘ tdhendab tee maa-alale 16petatud ,
viimistletud ja esteetilise véljandgemise andmist.
Puhastamistoid tuleb teha Projektiga kindlaks madratud
maa-ala ulatuses voi selle ala ulatuses, mille mairab
Insener. Raadamisele ja juurimisele kuuluva maa-ala,
nagu ka iiksnes raadamisele kuuluva maa-ala ulatuse ja
piirid médrab kindlaks Projekt voi Insener. Projekt voi
Insener miérab dra ka teemaa-alal paiknevad objektid,
mis toode kiigus alles jaetakse. Mulde piiridest
viljapoole jadvaid puid ja podsaid, mis vastavalt
joonistele vdi Inseneri poolt kehtestatule kuuluvad
sdilitamisele, tuleb kaitsta ehitustodde kaigus tekkida
voivate vigastuste ja kahjustuste ning otsese hidvimise
eest. Kui osutub vajalikuks langetada maantee déres
kasvavaid puid vdi teha nende hooldeldikust, tuleb maha
raiutud puud ja raiejddtmed liiklusohutuse tagamiseks

reflectors. Traffic control device which can be used
in future shall be transferred to the road
Administrator upon the terms and conditions
specified by the Contractor and the road
Administrator. Trees felled shall not become the
property of the Contractor. Trees that have been
felled shall be transferred to their respective
owners.

2.2 Clearing, Grubbing and
Roadside Clean-up

Scope of Work The work covered by this Section
of the Specification consists of the furnishing of all
equipment and labour and in performing all
operations in connection with clearing, grubbing
and roadside clean-up through the Site, but also
machinery and labour required for the conduct of
the aforementioned works.

Material Requirements Not required.

Construction and Workmanship The Contractor
shall clear, grub and clean up each part of the Site
to the extent required in the drawings or approved
by the Engineer. This work includes protecting
from harm all trees, bushes, shrubs or other objects
selected to remain. For the purposes of
Specification, “Clearing” means removing and
disposing of all unwanted material from the Site,
such as trees, brush, down timber, or other natural
material and mowing vegetation. For the purposes
of Specification, “Grubbing” means removing and
disposing of all unwanted vegetative matter from
underground, such as sod, stumps, roots, buried
logs, or other debris. “Roadside clean-up”, means
work done to give the roadside an attractive,
finished and aesthetic appearance. Clean-up works
shall be conducted within the limits of the Site,
specified in the Project or within the scope
determined by the Engineer. The Engineer or the
Project will establish the limits and scope of areas
to be cleared and grubbed or to be cleared but not
grubbed. The Engineer or the Project will also
determine the objects located within the Site,
designated to remain undisturbed. Trees and bushes
outside of the carriageway excavation and
embankment which are designated on the drawings
or by the Engineer for preservation shall be
protected from injury or damage during



soiduteelt vdi mistahes liiklusele ohtu kujutavast

piirkonnast koheselt dra vedada. Viljajuuritud kdnnud
tuleb sdidutee servast koheselt vihemalt 9 m kaugusele

vedada.

Raadamis- ja juurimistoode, samuti teemaa-ala
puhastamistdode kadigus tekkinud jddtmeline materjal

tuleb kiidelda iithel vdi mitmel allpool nimetatud viisil:

Jadtmete lahtine pdletamine v4i purustamine

hakkpuiduks; Jddtmete ladustamine selleks ettendhtud
alale. Maantee ja sellega piirnevad alad peavad jaama

I6petatud viljanidgemisega. Teemaa-alale ega selle
lahedusse ei tohi jadda jadkmaterjali ega nende
hunnikuid.

Nouded ehitamisele Raadamine

Toovotja:

1) Teeb raietoid ainult Projektiga kindlaks maératud alal;

2) Puude langetamisel saeb voimalikult maapinna
lahedalt;

3) Jatab Objektile kasvama kdik Projektiga voi Inseneri
poolt alles jatmisele kuuluvad puud, pddsad voi mistahes

taimed;

4) Horendab ja piirab kasvama jddvate puude vorasid nii,

nagu nieb ette Projekt vdi nagu méérab Insener; 5)

Vajadusel kaitseb piirdeaiaga puid, pddsaid voi mistahes
taimi ehitustoode kiigus tekkida vdivate vigastuste ja

kahjustuste voi otsese hdvimise eest. Juurimine
Toovotja:

1) Eemaldab kinnud, suured juured, maetud puud,
postid, mastid jms.

2) Juurib:

Projektiga kindlaks midratud vai Inseneri poolt ndidatud

alad.

Kaevatavad, kaasa arvatud nolvade to6tlemiseks
mirgistatud alad v&i asendab juurimise freesimisega
vihemalt 20cm siigavuselt.

Alad, kuhu kaevatakse dravoolukraavid, dreenide
kaevikud ja kust eemaldatakse sobimatu pinnas ning
ehitatakse rajatisi.

construction operations. Whenever trees are felled
or trimmed on/or adjacent to highways, or wood
shall be immediately removed from the
carriageway or any area that would present a hazard
to traffic. Grubbed stumps shall be moved
immediately at least 9 metres from the edge of
pavement.

The Contractor shall dispose of all debris generated
in course of clearing or grubbing or during the
clearing of the Site by one or more of the disposal
methods described below:

The open burning of residue or grinding debris into
wood chips; Hauling the waste to a waste site. The
carriageway and adjacent areas shall be left with
neat and finished appearance. No accumulation of
material shall remain on or adjacent to the Site.

Construction Requirements Clearing
The Contractor shall:

1) Fell trees only within the area specified by the
Project;

2) Close-cut parallel to the slope of the ground;

3) Leave standing any trees, shrub or native growth
indicated by the Engineer;

4) Trim all trees to be left standing to the height
specified by the Engineer or by the Project and thin
clumps of native growth as the Engineer or the
Project may direct; 5) Protect, by fencing if
necessary, all trees or native growth from any
damage or direct destruction caused by construction
operations. Grubbing

The Contractor shall:

1) Grub deep enough to remove all stumps, large
roots, buried logs, and other vegetative material;

2) Grub all areas:
a. Indicated by the Engineer or by the Project;
b. To be excavated, including area staked for slope

treatment, or replace the grubbing by drilling at the
minimum depth of 20 cm.



3) Eemaldab suured kivid ja rahnud ning muu sobimatu
materjali. 4) Tdidab juurimisel tekkinud augud auke
timbritsevale pinnasele omadustelt ja tugevuselt sarnase
sobiva pinnasega. Teemaa-ala puhastamine

Toovotja:

1) Planeerib kogu teemaa-ala. Kdik toovotted ja
meetodid, mida toode tegemiseks kasutatakse, peavad
olema Inseneri poolt aktsepteeritud.

2) Teeb teemaa-alal jargmisi toid:

- Eemaldab alalt iiksikud puud ja kdnnud, vdsa, pddsad,
puurondid, suured kivid ja rahnud ning muu analoogse.

- Taidab ja tihendab pinnases olevad augud.
- Likvideerib mahajdetud teed.

- Niidab enne objekti iileandmist taimestiku. Mérkus:
Raadamise, juurimise ja teemaa-ala mahtude sisse ei
arvestata olevate kraavide puhastamisel tekkivat ndlvade
iilaservade vahelist ala. Uksikpuude langetamine,
valikuline puude vorade piiramine ja iiksikpuude
iimber istutamine Uksikute puude langetamisel voib
tekkida vajadus kasutada erimeetodeid. Uksik puu tuleb
vajadusel juurida voi freesida. Uksikpuud tuleb #ra
vedada ja eemaldatud puu iimbrus koristada ja
korrastada. Nihtavust segavad ja ohutusgabariite mitte
tagavad puuvorad tuleb piirata. Vora piiramisel tuleb
viltida puude kahjustamist. Puude vorad piiratakse
projektis toodud vdi Inseneri poolt ndidatud korguse ja
laiuseni. T66votja veab mahaldigatud oksad dra ja
koristab tekkinud 16ikamisjidgid. Ndhtavust segavad ja
ohutusgabariite mitte tagavad iiksikud puud, samuti
projektlahenduse realiseerimist takistavad tiksikud puud
tuleb iimber istutada. Puud istutatakse iimber projektis
toodud kohtadele v6i Inseneri poolt ndidatud kohtadele.
Vajadusel kaitseb T66votja iimberistutatud puid aiaga.

Vastavustestimine T66d peab kontrollima To6votja
esindaja ning To6de teostamine peab toimuma Inseneri
heakskiidul. Kui Insener peab Toode teostamistaset
ebarahuldavaks, peab T66v6tja rakendama meetmeid
ilmnenud puuduste/vigade korvaldamiseks.

Mo6otmine Raadamis-, juurimis- ja teemaa-ala
puhastamistoode mahtusid moddetakse ruutmeetrites.
Uksikute puude langetamismahud mdddetakse tiikkides.
Raadamis-, juurimis- ja teemaa-ala puhastamistoid voib
Pakkumises omavahel kombineerida. Uksikpuude

c. Where sub drainage trenches will be dug,
unsuitable material removed, or structures built.

3) Remove large stones and boulders and other
unsuitable material. 4) Fill the holes created as the
result of grubbing with earth that matches the
properties and strength of the surrounding earth.
Roadside Clean-up

The Contractor shall:

1) Provide projects for the Site and Roadside as a
whole. Methods and equipment used in roadside
cleanup shall be approved by the Engineer.

2) Conduct the following works at the Site:

- Removing isolated trees, snags, down timber,
upturned stumps, large rocks and boulders, and
other similar matters from the Site.

- Filling holes and smoothing and contouring the
ground.

- Obliterating abandoned roads.

- Mowing vegetation before the transfer of the
Object. PLEASE NOTE: The scope of clearing,
grubbing and clean-up of the Roadside does not
include the area between the upper edges of the
slopes, emerging as the result of clean-up. Felling
of isolated trees, selective thinning of clumps and
transplanting of isolated trees Adoption of special
methods may be required for the felling of
isolated-standing trees. If necessary, a isolated tree
must be grubbed or milled. Isolated trees must be
removed whereas the area surrounding the removed
tree must be cleaned up and amended. Tree crowns
limiting visibility and not being of safe size must be
thinned. Damage to trees must be avoided in course
of thinning. The crowns of the trees shall be
trimmed to the width and the height specified by
the Engineer or by the Project. The Contractor shall
remove the cut-off branches and all the remaining
debris. Isolated trees limiting visibility and not
being of safe size and also isolated trees serving as
the obstacle to the implementation of solutions
provided by the Project must be transplanted. The
trees shall be transplanted to sites designated by the
Project of the Engineer. If necessary, the Contractor
shall protect the transplanted trees by a fence.



langetamise, langetamise kdigus tekkinud kidndude

juurimise (freesimise) ja iiksikpuude vora piiramise ning
puude iimberistutamise mahtude modtithikuks on tiikk.

Arveldamine Raadamis-, juurimis- ja teedére
puhastamistoode, samuti iiksikpuude langetamise,
langetamiskéigus tekkinud kidndude juurimise
(freesimise), iiksikpuude vora piiramise ning puude
timberistutamise eest tasumine toimub Lepingu
tihikhindade alusel vastavalt T6omahuloendis toodud
artiklitele.

Compliance Testing The Works shall be managed
by the Contractor’s representative and shall be
performed to the approval of the Engineer. Where
the Engineer considers that the Works are being
performed in an unsatisfactory manner, the
Contractor shall implement measures to correct
such deficiencies/defects in the workmanship.

Measurement Clearing, grubbing and clean-up
when included separately, will be measured by the
square meters. Felling capacities of isolated trees
will be measured by piece. Clearing, grubbing and
clean-up may be combined in the proposal. Felling
of isolated trees and grubbing (milling) of the
resulting stumps and cutting back of tree crowns of
isolated trees and the quantity of trees transplanted
will be measured by piece.

Payment The payment under the clearing,
grubbing and clean-up items shall be made at the
contract unit prices against the specific items of
work as scheduled in the Bill of Quantities.

2.2.7.2001 Raadamine, juurimine ja teemaa-ala puhastamine cm
2.2.7.2001 cm
Clearing, grubbing and roadside clean-up

2.2.7.2002 Raadamine cm
2.2.7.2002 Clearing cm
2.2.7.2003 Juurimine cm
2.2.7.2003 Grubbing cm
2.2.7.2004 Teemaa-ala puhastamine cm
2.2.7.2004 Roadside clean-up cm
2.2.7.2005 Uksikpuude langetamine tk

2.2.7.2005 Cutting of isolated trees pcs
2.2.7.2006 Uksikpuude kandude juurimine (freesimine) tk

2.2.7.2006 Removing of isolated trees stumps (with milling) pcs
272007 (EZZE%ESSJ?ngetamine koos k&ndude juurimisega th

272007 C(rlljjétri?r?gg)f trees, inc. removal of stumps (with ocs
2.2.7.2008 Puude vora piiramine tk

2.2.7.2008 Cutting back tree crown pcs
2.2.7.2009 Puude véra piiramine cm
2.2.7.2009 Cutting back tree crown cm
2.2.7.2010 Puude Umberistutamine tk

2.2.7.2010 Replanting of trees pcs



2.3 Konstruktsioonide ja
teeparaldiste lammutamine,
demonteerimine ja
umberpaigutamine

To66 ulatus Konstruktsioonide lammutamine (kaasa
arvatud truubid, teepéraldised, liiklusmirgid,

bussiootepaviljonid, betoontalad ja —sambad, tugiseinad,
betoon ja muu sarnane konstruktsioonide raamesse jadv)
maapinnal voi selle kohal sisaldab kaevetdid, tditmist,
lammutamist/ demonteerimist ja T66votja poolt Objektilt

korvaldamist voi Inseneri ndusolekul paigutamist
Objektile sobival viisil v&i transportimist vastavasse
kohta vai lattu, kui Insener seda nduab.

Materjalinéuded Ei rakendata

Ehitamine ja t66 Maa-alused konstruktsioonid, kambrid
ja vundamendid tuleb vastavalt joonistel ettendhtud voi

Inseneri kehtestatud siigavusnduetele lammutada,
pohjalikult puhastada ja tédita. Vaba drenaazi

vdimaldamiseks tuleb mitte-eemaldatavate ja vett kinni

hoidvate plaatide, vundamentide jne alasse vihemalt
10% ulatuses teha augud. Mahajdetud pinnas ja
pinnavete drenaazid, dravoolutorud, kaablid ja

ventilatsioonitorud tuleb koos sidngpindade, palendite voi
timbrisega eemaldada 1 m ulatuses aluspinnasest ning
jatta vihemalt 1 m kaugusele taldmikust, kui Insener ei

ole teisiti méddranud. Olemasolevate drenaaZzide ja
dravoolutorude otsad, mida enam ei vajata seoses

drenaaZziplaani muutustega, tuleb sulgeda tasandusklassi

C15 betooniga, kui Insener ei ole teisiti ette ndinud.
Toovotja peab votma kasutusele kdik avaliku

tehnovorgu haldaja, muude avalikke teenuseid osutavate

firmade vdi erateenuseid osutavate firmade poolt

ndutavad meetmed kdigi mittekasutatavate drenaazide,

liinide ja tarvikute korralikuks sulgemiseks voi
lahtivotmiseks. Lepingu Joonistel mirgitud
taaskasutatavad materjalid tuleb ettevaatlikult

demonteerida, oma asukohast eemaldada, puhastada ja

sdilitada taaskasutamiseks, virnastada, mirgistada ja
kaitsta voi laadida ning transportida ladustamiseks

vastavalt Lepingu Joonistele; kdik selle tegevuse kdigus

kahjustatud esemed tuleb asendada. Kui eemaldatud
esemed jdtavad jdrele augud, tuleb need tdita sobiva,

iimbritseva materjaliga sarnaste omaduste ja tugevusega
materjaliga, kui joonised vdi Insener ei née ette teisiti.
Toovotja peab votma kasutusele kdik vajalikud meetmed

tagamaks Toode teostamist viisil, mis ei tekita ohtu

tootajatele ja kolmandatele osapooltele. Koik kirjeldatud
konstruktsioonid tuleb lammutada/ demonteerida ning
selle tagajdrjel tekkinud jddtmed eemaldada, dra vedada

2.3 Demolition, dismantling,
relocation of structures and road
furniture

Scope of the Work Demolition of structures
(including culverts, road furniture, traffic signs, bus
shelters, concrete beams, concrete piles, retaining
walls, concrete and the like all being within the
limits of the structure) at or above ground level
shall include excavation, back filling,
demolition/dismantling and disposal of by the
Contractor either off Site, or if agreed by the
Engineer, on Site in an approved manner, or
transportation to a designated location, depot if so
required by the Employer..

Material Requirements Not required

Construction and Workmanship Underground
structures, chambers and foundations shall be
demolished to the depths prescribed on the
drawings or directed by the Engineer, properly
cleaned out, and filled. To permit free drainage,
holes shall be made over at least 10% of the area of
slabs, basements, etc, which are not removed and
which are liable to hold water. Disused soil and
surface water drains, sewers, cables and ducts
together with any bed or haunch or surround within
1 m of formation level shall be removed and over 1
m below formation shall be left in place unless
otherwise instructed by the Engineer. The ends of
existing drains and sewers no longer required
because of alterations to the drainage layout shall
be sealed with blinding grade concrete Class C15
unless otherwise directed by the Engineer. The
Contractor shall take all measures required by any
public utility company, the management of other
publicly owned services, or owners of privately
owned services or supplies, for disconnection and
proper sealing off of all redundant drains, services
and supplies. Materials included in the Contract
Drawings for re-use shall be carefully dismantled,
taken up or taken down, cleaned and retained for
re-use, stacked, labelled and protected or loaded,
and transported to store as described in the Contract
Drawings and any items damaged in this operation
shall be replaced. Where voids are left by items that
have been removed, the voids shall be backfilled
with acceptable material of similar characteristics
and strength to the surrounding material, unless
otherwise indicated on the drawings or directed by



ja viia Tellija poolt heakskiidetud To6votja
jaatmekditluskohta. Péirast
lammutus/demonteerimistoode 16petamist tuleb kogu
konstruktsioonide eemaldamisest mdjutatud ala tdita
sobiva materjaliga ning vastavalt Tookirjeldustele
tihendada ja profileerida ettendhtud kaldele, takistamaks
sadevete voolu timbrusest teekattele. Teemaa piirkonda
jaavad alad, millele ei paigaldata kasvukihti,
puhastatakse kogu looduslikust ja tehislikust prahist,
tasandada iihtlaseks ning vajadusel tagada vete vool
teekraavi ning seejirel kergelt tihendada. 1. Lohkeained
ja ohkimine Lammutamiseks ei tohi kasutada dhkimist,

kui Lepingus pole selleks antud luba v6i seda noutud voi

kui see pole Inseneri poolt muul viisil heaks kiidetud.

Ohkimine on piiratud siinkirjeldatud kohtade ja ajaga voi

Inseneri poolt ettendhtud tingimustega. Kui Toovotjal
tekib vajadus dhkimiseks, peab T66votja kodigepealt
esitama Insenerile oma kavandatava kontrollitud ja
ohutu dhkimismeetodi kirjelduse. Enne dhkimistoode
alustamist tuleb Insenerilt saada luba. 2. Ohtlikud

materjalid (i) Ehitusobjekti puhastamise kédigus tekkinud

ohtlike materjalide, nt kiudasbesti kdsitlemine peab
toimuma vastavalt Lepingu Joonistele ning

Tervisekaitse- ja Ohutusnduetele. (ii) Kédesoleva jaotise 2

alapunktile (i) vastavus ei vabasta vastavate seaduslike
kohustuste tditmisest. Kdik teemaa sisse jadvad alad,
millele ei paigaldata Toode raames kasvukihti,
puhastatakse kogu looduslikust ja tehislikust prahist,
tasandada iihtlaseks ning vajadusel tagada vete vool
teekraavi ning seejirel kergelt tihendada.

Vastavuse kontroll T6id peab kontrollima T66votja
esindaja ning To6de teostamine peab toimuma Inseneri
heakskiidul. Kui Insener peab Todde teostamist
ebarahuldavaks, peab T66v6tja rakendama meetmeid
puuduste/vigade korvaldamiseks toos.

Mo6o6tmine Uksikute ehitiste
lammutamise/demonteerimise, eemaldamise ja
jaatmekditluse ning jirgneva pinnase korrastamisega
seonduvad mddtmised tuleb teostada vastavalt Inseneri
poolt kinnitatule iga ehitise osas. (Mootiihik — tk)
Truupide demonteerimise mddtmises sisalduvad truubi
pdised ja erosioonikaitse. Truubi demonteerimise
modduks on meeter iga erineva labimddduga toru kohta.
Toru mdddetakse piki torupdhja. Uksikute artiklite, nt
liiklusmirgid, sadevete kaevud, kontrollkaevud jms
eemaldamise ja jadtmekditluse ning aukude tditmise
modtmise aluseks on iiksikute artiklite arv igas
artiklikategoorias ning Inseneri poolt heakskiidetud.
(Mootithik — tk) Uksikute artiklite, nt liiklusmirgid,
sadevete kaevude vored, kontrollkaevude kaaned jms,

the Engineer. All necessary provisions shall be
taken by the Contractor to ensure the Works are
performed in a manner that will not cause a hazard
to labour and third parties. All the specified
structures shall be demolished/dismantled and the
debris arising thereof shall be removed, transported
and discharged to the Contractor’s disposal site
approved by the Employer. After the
demolition/dismantling works are completed, the
whole surface of the terrain affected by the
structure removal works shall be filled with
acceptable material, compacted in accordance with
the specification and graded to an approved fall to
prevent storm water run-off from the area flowing
onto the road pavement. All areas within the
right-of way that are not topsoiled as part of the
Works shall be cleared of all natural and man-made
debris, graded to gentle contours as necessary to
ensure positive flow into the roadside ditches, and
then lightly compacted. 1. Explosives and Blasting
Blasting for demolition shall not be employed
unless permitted or required in the Contract or as
otherwise approved by the Engineer and such
blasting shall be confined to the locations and to
within the time limits stated therein or as otherwise
approved by the Engineer. Should the Contractor
need to employ blasting, the Contractor shall first
submit to the Engineer his method statement for
undertaking the work in a controlled and safe
manner. The Engineer’s prior approval shall be
obtained before commencing the blasting work. 2.
Hazardous materials (i) The treatment of hazardous
materials encountered in site clearance, for example
fibrous asbestos, shall comply with any specific
requirements stated in the Contract Drawings and
Health and Safety regulations. (ii) Compliance with
Sub-Clause (i) of this Clause does not confer
immunity from relevant legal requirements. All
areas within the right-of-away that are not topsoiled
as part of the Works shall be cleared of natural and
man-made debris, graded to gentle contours as
necessary to ensure positive flow into the roadside
ditches, and then lightly compacted.

Compliance Testing The Works shall be
controlled by the Contractor’s representative and
shall be performed to the approval of the Engineer.
Where the Engineer considers that the Works are
being performed in an unsatisfactory manner, the
Contractor shall implement measures to correct
such deficiencies/defects in the workmanship.



eemaldamise, korrastamise ja taaskasutamiseks

ladustamise ning aukude tditmise mddtmise aluseks on
tiksikute artiklite arv igas artiklikategoorias ning Inseneri

poolt heakskiidetud. (Moatiihik — tk) Piirete, tarade,

torude jms eemaldamise ja jddtmekditluse ning aukude
tditmise mootmise aluseks on eemaldatud artikli pikkus
igas artiklikategoorias ning Inseneri poolt heakskiidetud.
(Mootithik — 1 m v&i m). Uksikute konstruktsioonide,
kaasa arvatud tugiseinad, lammutamise/demonteerimise

ja jadatmekditluse ning jirgneva pinnase korrastamise

modtmise aluseks on lammutatava konstruktsiooni maht

ning Inseneri poolt heakskiidetud. (Mdtiihik —
kuupmeeter)

Arveldamine Uksiku ehitise
lammutamise/demonteerimise eest tasumine toimub

lepingu iihikuhindade alusel vastavalt iga ehitise artiklile

Toomahuloendis. Uksikute konstruktsioonide ja
teepdraldiste lammutamise/demonteerimise eest

tasumine toimub lepingu ithikuhindade alusel vastavalt

iga konstruktsiooni artiklile Toomahuloendis.

Measure Measurement for the
demolition/dismantling, removal and disposal of
individual buildings, and the ground treatment
following demolition/dismantling shall be made on
the basis of each structure as approved by the
Engineer. (Unit of measure - [tem) Measurement
for dismantling culverts include head walls and
erosion protection of culvert. The measure for
dismantling of culvert is meter for each dimension
of the pipe. The pipe is measured along the bottom
of the pipe Measure for removal and disposal of
individual items as in road signs, gullies, manholes
and the like and filling of the voids so made shall
be made on the basis of the number of individual
items for each category of items and as approved
by the Engineer. (Unit of measure - N°) Measure
for removal, clean and store for re-use of individual
items as in road signs, gully gratings, manhole
covers and the like and filling of the voids so made
shall be made on the basis of the number of
individual items for each category of items and as
approved by the Engineer. (Unit of measure - N°)
Measure for removal and disposal of lengths of
guardrail, fencing, pipes and the like and filling of
the voids so made shall be made on the basis of the
length of the item removed for each category of
item and as approved by the Engineer. (Unit of
measure - Im or m). Measurement for the
demolition/dismantling, removal and disposal of
individual structures, including retaining walls, and
the ground treatment following
demolition/dismantling shall be made on the basis
of volume of the structure to be demolished as
approved by the Engineer. (Unit of measure - cubic
metres)

Payment The payment under the
demolition/dismantling of individual building shall
be made at the contract unit price against each
itemised building as scheduled in the Bill of
Quantities. The payment under the
demolition/dismantling of individual structures and
road furnitures shall be made at the contract unit
price against each item of the structure as scheduled
in the Bill of Quantities.



Liiklusmérgi eemaldamine (koos postidega,

2.3.6.2011 vundamentidega jne.) tk
21362011 Demolition of Traffic Sign (inc. posts, foundations bcs
etc.)
213.6.2012 Tahvli eemaldamme (koos postidega, tk
vundamentidega jne.)
23.6.2012 Demolition of Sign Board (inc. posts, foundations bcs
etc.)
2.3.6.2013 Raamide eemaldamine tk
2.3.6.2013 Demolition of Frames pcs
2.3.6.2014 Konsoolide eemaldamine tk
2.3.6.2014 Demolition of Consoles pcs
2.3.6.2015 Tahispostide eemaldamine tk
2.3.6.2015 Demolition of Marker Posts pcs
Truupide demonteerimine m
2.3.6.2016 d - diameeter - [mm] mm
Dismantling of Culverts m
2.3.6.2016 mm mm
2.3.6.2017 Sadevete aravoolutorude lammutamine m
2.3.6.2017 Dismantling of runoff pipe m
Settekaevude lammutamine tk
2.3.6.2018 d - diameeter - [mm] mm
Dismantling of Settelment Gullies pcs
2.3.6.2018 mm mm
Betoonist kontrollkaevu lammutamine tk
2.3.6.2019 d - diameeter - [mm] mm
Dismantling of Concrete Manhole pcs
2.3.6.2019 mm mm
2.3.6.2020 Truubi péaiste lammutamine tk
2.3.6.2020 Demolition of Head Walls pcs
23 .6.2021 _Euss!pgatuste Iammutallmlr)e (koos oote- paviljoni, th
adrekivide, vundamendiga jne)
23.6.2021 Demollltlon of Bus Stops (inc. shelter, kerbstones, pcs
foundations etc.)
213.6.0022 Luklussaarlte Igmmutamlne (koos aarekivide, om
vundamentiga jne)
23.6.2022 Demol|_t|on of Traffic Islands (inc. kerbstones, om
foundations etc.)
2.3.6.2023 Aérekivide lammutamine m
2.3.6.2023 Demolition of Kerbstones m
2.3.6.2024 Parkettkivikatte lammutamine cm
2.3.6.2024 Demolition of stone block paving cm
2.3.6.2025 Majade lammutamine (koos vundamendiga) m3
2.3.6.2025 Demolition of Houses (inc. foundations) m3
2.3.6.2026 Pérkepiirde eemaldamine (koos postidega) m
2.3.6.2026 Demolition of safety barrier (inc. posts) m
2.3.6.2027 Torupiirde eemaldamine m
2.3.6.2027 Demolition of tubular fence m



2.3.6.2028 Konstruktsioonide lammutamine m?3
2.3.6.2028 Demolition of structures m?3
2.3.6.2029 Konstruktsioonide imbertdstmine (kirjeldus) m3
2.3.6.2029 Relocation of structures (desc.) m3
2.3.6.2030 Eriehitiste lammutamine (kirjeldus) mm
2.3.6.2030 Demolition of spetsific structures mm
2.3.6.2031 Vorkaia lammutamine (koos vundamendiga) m
2.3.6.2031 Demolition of Mesh Fence m
2.3.6.2032 Okastraataia lammutamine m
2.3.6.2032 Demolition of Barbed Wire Fence m
2.3.6.2033 (Okastraat, Vork, jne) aia tmbertdstmine m
2.3.6.2033 Relocation of (Barbed Wire Fence etc) m
2.3.6.2034 Ohuliini postide Gimberpaigutamine tk
2.3.6.2034 Relocation of Utility Posts pcs

2.4 Kaablitood

Toode ulatus Tood sisaldavad kaabli tdpse asukoha
kindlakstegemist koost60s kaabli operaatoriga. Koik
t60d tuleb teostada vastavalt operaatori
instruktsioonidele.

Ehitamine ja too

Plastmassist kaitsetorude tugevusklass peab vastama

standardile SFS 5608. A-klassi tugevusega torud tuleb

paigaldada 1.0 - 3.6 m siigavusele pohitee ja ristmike

alla. B-klassi tugevusega torusid tuleb kasutada 0.8 - 1.6

m siligavusel sissepddsude ja mitte-liiklusalade all.

B-klassi kaitsetorude kasutamisel tuleb kaablikraavide
ristumiskohas katta torud raudbetoonkarpidega. B-klassi

tugevusega torude kasutamisel tuleb kaablikraavide
ristumiskohas katta torud metallkanalitega. Kaablite

ristumiskohas kasutatav metallkanalitest kaitse koosneb
kahest metallkanalist suurusega 10 ja 12, mis on asetatud

tiksteise peale. Koik kaablite imberpaigutused ja
asendused, samuti kaitsetood tuleb teostada kaablite

omaniku volitusel ja koordineerimisel. Teostusjoonised

koostab To6votja

Mootmine Kiesolevat artiklit moodetakse meetrites.

Arveldamine Kiesoleva artikli eest tasumine toimub iga

kaabli eemaldamise kohta vastavalt Toomahtude
loetelule.

2.4 Cable Works

Scope of works The works include identification of
the exact location of the cable together with the
operator of the cable. All works are to be preformed
according to the instructions of the operator.

Construction and Workmanship

The strength class of plastic protection pipes must
be in accordance with standard SFS 5608. Pipes
with strength class “A” has to be laid in 1.0 - 3.6 m
depth under the main road and junctions. Pipes with
strength class “B” has to be used in 0.8 - 1.6 m
depth under the entrances and at non-traffic areas.
Using of protection pipes with strength class “B”
which must be covered with box-iron on cables
crossings with ditches is required. Using of
protection pipes with strength class “B”” which must
be covered with channel-iron on cable crossings
with ditches is required. Channel-irons protection
of cable crossing consist of two different channel
irons #10 and #12 mounted one on top of the other.
All relocations and replacements as well as
protection works of the cables must be done under
authorisation and co-ordination of the cables
owners. “As-built” drawings shall be prepared by
the Contractor.

Measurement This item will be measured by
meter.

Payment The payment under this item shall be
done for each removal of cable as scheduled in
BOQ.



2.4.4.2035 Kaabli imberpaigutamine Pk xxx m
2.4.4.2035 Relocation of the cable at STA xxx m
2.4.4.2036 Klambervéimendi imberpaigutamine mm
2.4.4.2036 Relocation of the Parenthetical Amplifier mm
2.4.4.2037 Kaablite kaitsmine plastiktoru ja karprauaga m
2.4.4.2037 Protection of cables with plastic pipe and box-iron m
Kaablite kaitsmine plastiktoruga m
2.4.4.2038 d - diameeter - [mm] mm
Protection of cables with plastic pipe m
2.4.4.2038 mm mm
2.4.4.2039 Kaablite kaitsmine betoonplaatidega m
2.4.4.2039 Protection of cables with concrete slabs m
2.4.4.2040 Kaabli asendamine piketil xxx m
2.4.4.2040 Replacing of the cable at STA xxx m
2.4.4.2041 Uue kaabli paigaldamine m
2.4.4.2041 Insertion of new cable m
Uute plastik kaablitorude paigaldamine m
2.4.4.2042 d - diameeter - [mm] mm
Insertion of new plastic cable pipes m
2.4.4.2042 mm mm

2.5 Elektritood

2.6 Gaasitrassi kaitsmine

2.7 Geodeetilise moodistusvorgu
punkti imberpaigutamine

Toode ulatus Tood sisaldavad kohaliku omavalitsuse
geodeesiaosakonna geodeetilise moddistusvorgu punkti
nr zxx timber-paigutamist vastavalt Maa-ameti juhistele.

Materjalinéuded Ei kasutata

Ehitamine ja t66 Kogu vajaliku info, kindlustamaks
tootajatele ja kolmandatele osapooltele ohutu T66
teostamise, saab Toovotja Maa-ametist (Mustamie tee
51, p/k 1635, 10602 Tallinn, Eesti).

Mo06tmine Geodeetilise mdddistusvorgu punkti
iimberpaigutamis-todde modtmine toimub vastavalt
Inseneri poolt heakskiidetule. (Mddtiihik — kogusumma)

Arveldamine Maksesumma on ~10 000 EEK vastavalt
Maa-ameti poolt kehtestatule.

2.5 Electrical Works

2.6 Protection of Gas Main

2.7 Relocation of the Geodetic
Survey Point

Scope of Work The works include relocation of the
Geodetic Survey No zxx of the Municipal Geodetic
Control according to the instructions of the
Estonian Land Board .

Material Requirements Not required

Construction and Workmanship All necessary
information for the Work shall be taken by the
Contractor from the Estonian Land Board (51
Mustamie Road, BOX 1635, 10602 Tallinn,
Estonia) to ensure the Works are performed in a
manner that will not cause a hazard to labour and
third parties.

Measure Measurement for the relocation of the
Geodetic Survey shall be made as approved by the
Engineer. (Unit of measure - Lump sum)



Payment The payment shall be ~10 000 EEK as
scheduled the Estonian Land Board

Geodeetilise mdodistusvorgu punkti

2.7.5.2043 . . . tk
Umberpaigutamine Pk xx
2.7.5.2043 Relocation of the Geodetic Survey Point, at STA xx pcs
2.8 Malestised 2.8 Objects of Cultural Heritage
Toode ulatus T66d sisaldavad Muinsuskaitseameti poolt Scope of Work The works include archaeological
ette nihtud arheoloogilisi uuringuid ja jarelvalvet reseach and supervision of the relocation of the
kultusekivi nr zxx iimber-paigutamistel. Sacrificial Stone No 17 873 of the according to the

instructions of the National Heritage Board .
Materjalinouded Ei kasutata

Material Requirements Not required
Ehitamine ja t66 Kogu vajaliku info, kindlustamaks

tootajatele ja kolmandatele osapooltele ohutu T66 Construction and Workmanship All necessary
teostamise, saab To6votja Muinsuskaitseametist (Uus tn  information for the Work shall be taken by the
18, 10111, Tallinn, Eesti). Contractor from the National Heritage Board (18
Uus Road, 10111 Tallinn, Estonia) to ensure the
Moo6tmine Milestise (kultusekivi) Works are performed in a manner that will not
{imberpaigutamis-todde modtmine toimub vastavalt cause a hazard to labour and third parties.

Inseneri poolt heakskiidetule. (Mddtiihik — kogusumma)

Measurement Measurements for the relocation of
Arveldamine Maksesumma on ~25 000 EEK vastavalt  the sacrificial stone shall be made as approved by
Muinsuskaitseameti poolt kehtestatule. the Engineer. (Unit of measure - Lump sum)

Payment The payment shall be ~25 000 EEK as
scheduled the National Heritage Board.

2.8.5.2044 Kultusekivi imberpaigutamine, Pk xx tk
2.8.5.2044 Relocation of the sacrificial stone, at STA xx pcs
3 Mullatééd 3 Earth works
3.1 Mullat6o6d 3.1 Earthworks
Trassi plaan, pikiprofiil ja ristprofiilid K&ik Lines, Grades and Cross-Sections All earthworks

mullat6od tuleb teostada kas tédpses vastavuses joonistel —shall be performed accurately to the lines, grades
antud trassi plaaniga, pikiprofiiliga ja ristprofiilidega vdi and cross-sections as shown or indicated on the

vastavalt Inseneri juhistele. Muldkeha pealispind nii drawings or at the direction of the Engineer.
mullete kui ka siivendite puhul on muldkeha moodustava Formation level on embankments and in cut areas
pinnase pealmine pind oma ldpetatud ja I6plikul kujul shall be the level of the ground in its final shape
peale mullatédde teostamist. after completion of the earthworks.

Koverikud Juhul kui trass on projekteeritud nii, et sellel Curves Where the alignment of the carriageway is
esinevad viikesed plaanikdverikud, tuleb arvestada, et ~ curved, the bottoms of cuttings and the tops of
koverikel paiknevate siivendite pdhjad ja mulded tuleb ~ embankment shall be formed with the

ehitada viraaZide ja laiendustega. Viraazid ja laiendused super-elevations and increased widths shown on the



tuleb ehitada kas vastavuses joonistega voi Inseneri
juhiste kohaselt.

Nolvad Mullete ja siivendite ndlvad peavad olema
profileeritud vastavalt joonistel antud kalletele. Mullete
ja siivendite ndlvade iilaserva ja jalamite iimardused
tuleb rajada vastavalt joonistel antud raadiustele.

Muldkeha pealispinna viimistlemine (1) Kui muldkeha
on vastavalt trassi plaanile, pikiprofiilile ja
ristprofiilidele valmis ehitatud, peab tulemuseks olema
I6plik, Inseneri poolt aktsepteeritud pealispinnaga
muldkeha. Muldkeha pealispinna tasaseks ja
ihetaoliseks viimistlemine peab toimuma vastavalt
joonistel ndidatud ristprofiilidele. (2) Juhul, kui
muldkeha pealispinnas on pehmeid ja/vdi mistahes moel
kahjustada saanud kohti (alasid), tuleb need likvideerida.
Selleks tuleb nende kohtade (alade) sobimatu pinnas
muldkehast eemaldada ja asendada niisuguse pinnasega,
mis on samasuguste omadustega ja tugevusega, kui on
seda sobiv, kahjustatud kohta (ala) iimbritsev pinnas. (3)
Enne seda, kui muldkeha pealispinna ja ndlvade nduetele
vastavus ei ole Inseneri poolt kinnitust leidnud, ei tohi
muldkehale paigaldada katendi aluse ehitamiseks
ettendhtud materjali.

Muldkeha pealispinna kaitsmine (1) Kui muldkeha
tilakiht on Ioplikult profileeritud ja tihendatud, tuleb seda
kaitsta: tuleb tagada muldkeha pealispinnalt vete
drajuhtimine, keelatud on materjalide ladustamine
muldkeha pealispinnale. Muldkeha pealispinnal on
keelatud hoida mistahes ehitusmasinaid. (2) Liiklemine
valmis ehitatud muldkehal on lubatud ainult Inseneri
loal. Toovatjal ei ole lubatud valmis muldkehal to6tada
ilemadra raskete ja/voi mistahes kombel muldkeha
kahjustada vdivate masinatega.

Trassi plaani, pikiprofiili ja ristprofiilide
kontrollimine ja tihendamine K6ik mullatood tuleb
teha vastavalt kas projektis antud trassi plaanile,
pikiprofiilile ja ristprofiilidele v&i vastavalt Inseneri
juhistele. Muldkeha ehitamisel kontrollitakse muldkeha
ristprofiili mddtmeid ja kdrgusarve ning muldkeha
kihtide tihendamist koos niiskuse midramisega. Enne
mullatodde alustamist peab Toovotja esitama Insenerile
muldkeha mahaméarkimise kontrollmeetodi kirjelduse,
mille Insener iile vaatab ja seda vajadusel parandab
ja/voi tdiendab. Peale muldkeha mahaméarkimist peab
Toovotja kontrollima, et muldkeha asukoht looduses
vastaks joonisel antud trassi plaanile ning et muldkeha
korgused ja laiused vastaksid joonistel antud
pikiprofiilile ja ristprofiilidele. T66votja peab omal kulul

drawings or as the Engineer shall direct to suit the
degree of curvature of the alignment.

Slopes All slopes of cuts and embankments shall be
trimmed to such inclination as are shown on the
drawings. Rounding at tops and toes of
embankments or cuts shall be constructed as
indicated on the drawings.

Finish of Formation (Sub grade) (1) When the
formation has been constructed to the required
grade, line and cross-section and each layer
compacted to the required degree, the formation
shall present a finished surface acceptable as
formation level to the Engineer. The formation
level shall be properly shaped to a smooth, uniform
surface to the profile shown on the drawings. (2)
Any soft or damaged areas of the formation shall be
rectified by excavating the material and replacing it
with acceptable material having the same
characteristics and strength as the surrounding
material. (3) No material for construction of the
carriageway foundation shall be placed until the
prepared formation is in a condition approved by
the Engineer.

Protection of Formation (Subgrade) (1) The
formation, once it has been finally shaped and
compacted, shall be protected and kept well
drained. Storage or stockpiling of materials or plant
on the formation level shall not be permitted.
Parking of building machinery of any type on the
formation level shall not be permitted. (2) Traffic
shall be permitted to pass over the completed
formation only with the approval of the Engineer.
The Contractor shall not be permitted to run
construction plant of excessive weight or of such
nature that is likely to damage the formation.

Grade and Alignment Control, Compaction All
earthworks shall be constructed in accordance with
the lines and grades shown on the drawings, or as
directed by the Engineer. All lines, grades and
height data of the formation shall be checked upon
the construction of formation, accompanied with
the determination of moisture level. Prior to the
commencement of the earthworks activities, the
Contractor shall submit to the Engineer his method
statement for controlling the setting out of the
Works, which the Engineer shall review and
modify where necessary. The Contractor shall
control after staking out the formation whether the



hankima muldkeha mahamirkimiseks vajaminevad
vahendid (tikud, vaiad, méarktara jms). Koik
mahamaérkimisvahendid peavad olema Inseneri pool
aktsepteeritud.

Proovide votmine ja nende laboratoorne katsetamine
Pinnasest votab proovid ja viib 14bi nende laboratoorse
katsetamise To6vOtja koostdos Inseneriga, tehes seda
viisil, nagu nédeb ette Majandus- ja
kommunikatsiooniministri “Teehoiutdode
tehnoloogianduded” 13. mai 2004.a miirus nr 132.

3.2 Kaevetood

Toode késitlusala Kiesolevas jaos on vélja toodud kdik
teedeehituses ette tulla vdivad kaevetood, kaasa arvatud
uute kraavide ja voolusidngide kaevamine. Pinnased
liigitatakse jargmiselt:

Kasvupinnas

Sobiv pinnas

Sobimatu pinnas Kéva pinnas
(1) Kasvupinnas

Kasvupinnas — muld, huumust sisaldav maakoore
ilemine pinnasekiht.

(2) Sobiv pinnas

Antud kontekstis kasutatav mdiste ”’sobiv pinnas”
tahendab objektilt kaevandatud pinnast, mis omadustelt
vastab piisiehitise rajamiseks kasutatava pinnase
nduetele.

(3) Sobimatu pinnas Antud kontekstis kasutatav mdiste
”sobimatu pinnas” tdhendab objektilt kaevandatud
pinnast, mis omadustelt ei vasta piisichitise rajamiseks
vaja mineva pinnase nduetele.

Sobimatud pinnased on jargmised:

(1) turvas ja madalsoodest, soodest ning rabadest parit
pinnased;

natural position of the formation matches the plans
provided by the Project and that the alignment,
elevation and position of the formation comply
with the grades and alignments provided by
drawings. The Contractor shall provide, at his own
expense, stakes, pins, profiles and other such
materials required for the setting out of the Works
and as required by the Engineer.

Sampling and Testing Tests will be made by the
Contractor and monitored by the Engineer as often
as deemed necessary to ensure compliance with the
requirements of the Minister of Economic Affairs
regulation No. 132 of 13 May 2004 “Technological
Requirements to Road Management Works”.

3.2 Excavation

Scope of Work This section includes all the work
necessary for the excavation including excavation
of new ditches and channels. Classification of
earthworks materials as follows:

Excavation of Topsoil
Excavation of Acceptable Material

Excavation of Unacceptable Material Excavation of
Hard Material

(1) Topsoil

Topsoil shall mean the soil; surface layer of earth
containing humus.

(2) Acceptable Material

For the purposes of this specification, Acceptable
Material shall mean material excavated from within
the Site which meets the requirements for
acceptability for use in the Permanent Works.

(3) Unacceptable Material For the purposes of this
specification, Unacceptable Material shall mean
material that does not meet the requirements for
acceptability for use in the Permanent Works.

Unacceptable Material is composed of the
following:



(2) tehnogeensed pinnased (t60stusjadtmed);
(3) savipinnased konsistensarvuga alla 0,5;

(4) kddunevaid materjale (puunotid, kdnnud jms)
sisaldavad pinnased;

(5) kiilmunud pinnased; (6) pinnased, mis sisaladavad
ohtlike keemiliste voi fiiiisikaliste omadustega
materjale,milledega timberkdimisel - kaevandamisel,
teisaldamisel, kdsitlemisel, ladustamisel ja kéitlemisel -
tuleb rakendada erimeetmeid.

(4) Kova pinnas Antud kontekstist kasutatav mdiste
”kova pinnas” tdhendab pinnast, mida tuleb selle
kasutamiskdlblikuks muutmiseks eelnevalt 16hata ja/voi
purustada.

Materjali vajadus Not used.
Ehitamine ja to6o

Uldnéuded (1) Mullatéodel ja pinnase transportimisel
peab Toovotja kasutama ainult selliseid masinaid ja
toomeetodeid, mis sobivad antud pinnase kditlemiseks.
Ehitustodde tegemise kestel vastutab Toovatja sobiva
pinnase esialgsete omaduste sdilitamise eest ja tagab, et
pinnase paigaldamisel ning tihendamisel jidksid need
vastavaks tingimustele, mis on méératud lepinguga.

(2) Et toid saaks teostada kuivades oludes, peab
Toovotja koik kaevekohad ja kaevikud veevabad
hoidma. Selleks peab To6votja rajama Inseneri poolt
aktsepteeritavad ajutised dravoolud, voolusidngid voi
muldest madalamale jddivad dreenid vee juhtimiseks
selleks Toovotja poolt vee kogumiseks ehitatud
veekogumiskohtadesse. Aravoolud, vooluséngid, dreenid
ja veekogumiskohad peavad olema ehitatud
piisiehitistest eemale (eraldi).

Toovotja peab hankima, paigaldama, hooldama ja
kditama mootoreid, pumpasid, voolikuid, torusid ja teisi
piisiehitise kaitsmiseks vajalikke vahendeid ajavahemiku
jooksul, mille kestuse méaarab Insener. To6votja peab
viltima piisiehitise mistahes osas tekkida véivat
altuhtumist. Kui uhtumine siiski aset leiab, peab
Toovotja selle koheselt likvideerima viisil, mis rahuldab
Inseneri. (3) Pinnase kaevandamine sisaldab ka pinnase
vedu. Pinnase vedu mulletesse vdi muudele tditealadele
voib toimuda ainult siis, kui pinnase paigaldamiskohas
tootavad piisava tootlikkusega laotamis- ja
tihendamismasinad, mis suudavad tagada sellise

(1) peat, materials from swamps, marshes and bogs;

(2) technogenous materials (industrial waste);
(3) clay having a liquid limit below 0.5;

(4) materials including perishable material (logs,
stumps, etc.);

(5) materials in a frozen condition; (6) Material
having hazardous chemical or physical properties
requiring special measures for its excavation,
handling, storing, transportation, deposition and
disposal.

(4) Hard Material For the purposes of this
specification, Hard Material shall mean material
which requires the use of blasting, breakers or
splitters for its removal of before it can be used.

Material Requirements Ei nduta.
Construction and Workmanship

General Requirements (1) The Contractor shall
employ only that plant and those working methods
which are suited to the materials to be handled and
transported. He shall be responsible for maintaining
the original characteristic and nature of the
acceptable material during construction so that
when it is placed and compacted it remains
acceptable in accordance with the Contract.

(2) The Contractor shall keep all excavations and
trenches free of water in order that the Works are
constructed in dry conditions. The Contractor shall
construct, to the satisfaction of the Engineer, such
temporary grips or channels or sub drains at levels
lower than the subgrade to convey the water to
sumps which he shall construct in positions
convenient for disposal of the drained water. The
grips, channels, sub drains and sumps shall be
constructed clear of the Permanent Works.

The Contractor shall also provide, fix, maintain and
operate such engines, pumps, hoses, pipelines and
other appliances as may be necessary to protect the
Permanent Works and for such time as required by
the Engineer. The Contractor shall take care to
avoid any undermining of any part of the Works.
Should undermining occur the Contractor shall



tootulemuse, nagu néeb ette projekt. (4) Vilja kaevatud
sobivat pinnast, mis Projekti jargi ei kuulu iilejadgi
hulka, ei tohi Objektilt dra vedada, vélja arvatud need
juhud, kui selleks on olemas Inseneri eriluba. Kui
toovotjal on kiill luba sobivat pinnast tookorralduse
huvides objektilt dra vedada, kuid kui selle tagajérjel
tekib objektil pinnase puudujiik, peab To6votja
tekkinud puudujiédgi korvama. (5) Kui Insener ei nde ette
teisiti, peab Toovotja piisiehitise rajamisest iilejddva
sobiva pinnase ja kogu sobimatu pinnase puistangusse
vedama. (6) Kui kaevandamise kohas esineb sobivat ja
sobimatut pinnast koos, peab To6votja juhul, kui Insener
ei nie ette teisiti, kaevama sobivat pinnast sobimatust
pinnasest eraldi. Pinnased ei tohi omavahel seguneda.
Kui Leping ei née ette teisiti, tuleb eraldi paigaldatavad
pinnased eraldi kaevata, viltimaks nende segunemist. (7)
Toovotja peab korraldama nii sobiva kui ka hetkel kiill
sobimatu, kuid sobivaks muutumist ootava pinnase
ladustamise. Ladustamiseks sobivate alade leidmine on
Toovotja iilesanne. (8) Toovatja peab tagama siivendite
ja tdidendite stabiilsuse oma valitud sobivate meetodite
abil, seda nii materjalide ladustamisel, masinate
kasutamisel, kui ka ajutiste ehitiste ja konstruktsioonide
piistitamisel. (9) Vdimalusel tuleb kasvupinnas kohe
peale selle eemaldamist kas &dra kasutada voi ladustada
kas kuni 2m kdrgustesse vdi siis Inseneri poolt ette
nihtud kdrgusega hunnikutesse. Kasvupinnasel ei tohi
ilma tungiva vajaduseta sdita ei enne selle pinnase
eemaldamist ega ka pérast selle hunnikusse ladustamist.
Ladustamisel ei tohi hunnikuid tile koormata; ka ei tohi
hunnikuid mingil muul moel koormata. (10) Kui Leping
ei nie ette teisiti, peavad vundamentide siivendid, surfid
ja kaevikud kogu ehitustegevuse kestel olema
vertikaalselt ja nduetekohaselt toestatud. Sulundseinad
ja/vdi muud kaeviku toestused tuleb kaeviku tditmisel
reeglina eemaldada. Seda ei tehta aga neil puhkudel, mil
Lepingus ndhakse ette nende sidilitamine ka peale
ehitustoode 1opetamist. (11) Tagasitdidet vajavad
kaevikud vdivad avatuks jadda vaid voimalikult
lithikeseks ajaks. (12) Kaevikud, mis vajavad
tagasitdidet, tuleb tdita nii, nagu néeb ette projekt. (13)
Kui t6ode kidigus avastatakse ohtlikke pinnaseid, peab
Toovotja tegema kdik endast oleneva, et tagada selliste
pinnaste ohutu kditlus ja teisaldamine, konsulteerides
seejuures vastavate tervisekaitse, keskkonna ning teiste
asjasse puutuvate ametkondadega. (14) Karjidrist
kaevamine tdhendab sobiva téditepinnase kaevandamist ja
vedu objektile véljaspool antud objekti asuva(te)st
karjadri(de)st. (15) Karjaari(de)s kaevandamisel tuleb
lahtuda Maapdueseadusest ja selle rakendamise
oigusaktidest. (16) Toovotja peab kdiki kaevandamisloas
satestatud tingimusi tditma ka juhul, kui ta ise osutub

immediately make good the same to the entire
satisfaction of the Engineer. (3) Excavation of
materials also includes the haulage of materials.
Haulage of material to embankments or other areas
of fill shall proceed only when sufficient spreading
and compaction plant is operating at the place of
deposition to ensure compliance with the
specification. (4) No excavated acceptable material
other than surplus to requirements of the Contract
shall be removed from the Site except on the
direction or with the permission of the Engineer.
Should the Contractor be permitted to remove
acceptable material from the Site to suit his
operational procedure, then he shall make good any
consequent deficit of material arising therefrom. (5)
Acceptable material surplus to the total
requirements of the Permanent Works and all
unacceptable material shall, unless the Engineer
permits otherwise, be run to spoil in tips provided
by the Contractor. (6) Where the excavation reveals
a combination of acceptable and unacceptable
materials the Contractor shall, unless otherwise
agreed by the Engineer, carry out the excavation in
such a manner that the acceptable materials are
excavated separately for use in the Permanent
Works without contamination by the unacceptable
materials. Unless otherwise described in the
Contract, Classes of fill material required to be
deposited separately shall be excavated separately
without contamination by other Classes of material
(7) The Contractor shall make his own
arrangements for stockpiling of acceptable
materials, and unacceptable materials awaiting
conversion into acceptable materials and for the
provision of sites for the purpose. (8) The
Contractor shall ensure that he does not adversely
affect the stability of excavations or fills by his
methods of stockpiling materials, use of plant or
siting of temporary buildings or structures. (9)
Topsoil shall wherever practicable be used
immediately after its stripping and if not shall be
stored in stockpiles of heights not exceeding 2 m or
other heights as agreed with the Engineer. Topsoil
shall not be unnecessarily trafficked either before
stripping or when in a stockpile. Stockpiles shall
not be surcharged or otherwise loaded and multiple
handling shall be kept to a minimum. (10)
Excavation of foundations, pits and trenches shall
be vertically adequately supported at all times, and
except where otherwise described in the Contract,
shall not be battered. Sheeting and other excavation
supports shall be removed as filling proceeds



karjddri omanikuks.

Siivendite ja siivendinolvade rajamine (1) Siivendid
tuleb rajada vastavalt joonistel antud trassi plaanile,

pikiprofiilile ja ristprofiilidele. (2) Siivendi ndlvadesse
vOi jalamitesse tohib sisseldikeid teha ainult juhul, kui

see on ette ndhtud vastavate joonistega. Viltimaks ohtu

piisiehitusele, tohivad sisseldiked jadda avatuks vaid

voimalikult lithikeseks ajaks. (3) Kui Leping ei née ette

teisiti, vOib siivendite kaevamise katkestada igas
kaevamisetapis, kusjuures siivendi pohja kaitsmiseks

ilmastiku mdjude eest tuleb siivendipdhja jitta vihemalt

300mm paksune pinnase kiht. (4) Siivendite ndlvad,
mida ei kaeta kasvupinnasega, peavad: 1) vdimalusel
olema ehitusseadmete poolt tekitatud jilgede ja
kahjustusteta; 2) olema puhastatud sellistest kividest,
mida on vdimalik ndlvadelt ilma tehnika abita
korvaldada; (5) Kui joonistel on nii mérgitud voi kui
seda Insener nduab, peab siivendite ndlvadel, mida ei
kaeta kasvupinnasega, kasutatama iihte voi mitut
jargnevalt nimetatud ja Inseneri poolt aktsepteeritud
meetmest: 1) Eemaldada ndlva(de)st pehme, tiikilise ja
ebakindla pinnasega kohad, kaevates need vélja

vihemalt 200mm siigavuseni. Niipea, kui voimalik, tdita

tekkinud tithimikud inertmaterjali voi sideainega
paadetud pinnasega ja see siis korralikult tihendada. 2)
Viltimaks vee kogunemist, tuleb mahaldikega alale

Inseneri poolt médratud kohale paigaldada dreentoru. 3)

Pehme v6i ebakindel pinnas, mis paikneb vaheldumisi

kividega, kaevata vilja joonistel ndidatud siigavuseni voi
Inseneri poolt médratud siigavuseni. Tekkinud tithimikud

tdita inertmaterjaliga ning vajadusel paigaldada

tithimikku dreentorud nii, nagu on ndidatud joonistel voi
nagu nduab Insener. (6) Kui joonistel on nii ndidatud voi

kui Insener nii nduab, peab siivendite ndlvadel, mis
kaetakse kasvupinnasega, kasutatama iihte voi mitut
jargnevalt nimetatud Inseneri poolt aktsepteeritud
meetmetest. Kui osutub vajalikuks, kaevata ndlvadest
vilja pehme, tiikilise vdi ebakindla pinnasega kohad.
Vastavalt sellele, kuidas Insener ette ndeb toimida
tithemikega jargmiselt: 1) tithimikke iimbritseva
puutumatu pinnasega, ja see siis korralikult tihendada;

2) tdita need pinnasega, mis oma omadustelt sarnaneb
tithimiku tditmisel toimida nii, nagu 6eldud kéesoleva
jao punktis (5) punktis 1).

Vastavuse kontroll
Siivendi korgusarvud vdivad erineda ette antud

projektkdrgusest £30mm vorra. Siivendi laius telje ja
serva vahel voib erineda projektsest +10cm vdi —5cm,

except where they are required by the Contract to
be left in position. (11) Excavations requiring
backfilling shall remain open only for the minimum
period necessary. (12) Excavations requiring
backfilling shall be carried out and reinstated in
compliance with the Specification. (13) Where
materials are designated in the Contract as
hazardous material the Contractor shall carry out
any special requirements for their handling
described on the drawings. Where hazardous
materials are encountered during the progress of the
Works, the Contractor shall make all necessary
arrangements for their safe handling and disposal
after consultation with the appropriate
environmental health authority and other relevant
authorities. (14) Excavation from Borrow Pit shall
mean excavation of acceptable fill and its removal
from Borrow Pit (quarries) located in places other
than the Site. (15) Earth Deposits Act and legal acts
adopted with the purpose of the implementation
thereof shall serve as the grounds for excavation
works in quarries. (16) The Contractor is required
to comply with all the terms and conditions
specified in extraction permit even if being the
holder of the Borrow Pit.

Forming of Cuttings and Cutting Slopes (1)
Cuttings shall be excavated to the lines and levels
indicated on the drawings and plans. (2) Cutting
slopes or toes of cuttings shall only be undercut
when indicated on the drawings for trench or other
excavations. Such excavations shall be restricted in
extent and shall remain open only for the minimum
period necessary, so as to prevent risk to the
Permanent Works. (3) Except where otherwise
described in the Contract, the excavation of cuttings
may be halted at any stage providing at least 300
mm of material as a weather protection is left in
place above the formation. (4) Final faces of
cuttings which are not to receive topsoil shall: 1)
wherever possible be left without scars or damage
from construction plant; 2) have boulders or other
rock fragments that can be removed by hand
without tools; (5) Where indicated on the drawings
or where required by the Engineer, the faces of
cuttings which are not required to receive topsoil
shall have one or more of the following measures
carried out as appropriate and as agreed by the
Engineer: 1) Isolated patches of soft, fragmented
and insecure material shall each be excavated to a
depth of at least 200 mm unless otherwise required
by the Engineer and replaced as soon as practicable



poikkalded voivad erineda projektkalletest kahepoolse

poikkaldega teedel £0,5% ja iihepoolse pdikkaldega
teedel £0,3% vorra. Kiilgkraavide pohja kdrgusarvud

with inert material or soil treated binding substance
and well compacted. 2) Weep holes shall be fitted
into locations designated by the Engineer to avoid

voivad erineda projekteeritud korgusest +10cm ja
pikikalded +0,1% ulatuses. Siivendi ristprofiili
kontrollitakse iga 25m tagant. Liivapinnasest siivendi
tihendustegur peab vastama LISAS 8 toodud nduetele.
Muudest pinnastest siivendis kontrollitakse tihendamist
kehtivate juhendite kohaselt. Kui projekt ei ole andnud  and provided with weep holes all as indicated on
ette ndudeid pinnase tihendamiseks, tuleb pinnase the drawings or as required by the Engineer. (6)
tihendamist siivendis kontrollida kolmes ristldike punktis Where indicated on the drawings or where required
iga 100m tagant. by the Engineer, the faces of cuttings which are to

receive topsoil shall have one or more of the
Mootmine Kaevetoode makseartiklite modtithikuks on  following measures carried out as appropriate and
m3. as agreed with the Engineer. If necessary, the
isolated patches of soft, fragmented or insecure
material shall be excavated and the void shall be
either, as required by the Engineer: 1) filled by well
ramming in a material with similar characteristics
as the surrounding intact material and properly
compacted; 2) treated as specified in clause 1),
subsection (5) of this Part.

collection of water in areas of cutting face. 3) Soft
or insecure material, interlayed with rock shall be
excavated to a depth behind the face indicated on
the drawings or as required by the Engineer. The
resulting cavity shall be filled with inert material

Tehtud kaevetoode modduks on:

(1) Kasvupinnase korral — pinnase eemaldamisel
aluspinnaseni tekkinud kaeviku maht;

(2) Siivendi ja iildkaevetoode korral — pinnase
viljakaevamisel tekkinud kaeviku maht maapinnast kuni
kaevepiirini, mis on kindlaks méaaratud Projektiga.
Tdiendavate kaevetodde puhul on kaevepiir médédratud
Inseneri poolt. Kasvupinnase maht, mis on eraldi vilja
kaevatud, tuleb siivendi kogu kaevise mahust maha
arvestada;

Compliance Testing

The formation height may deviate from the
specified figure by £30 mm. The formation width
between the principal axis and foot may deviate
from the specified figure by +10 cm or —5 cm while
transverse orientation may deviate from the
designated orientation by +0.5 % on roads with
two-sided transverse orientation and by +0.3% on
roads with one-sided transverse orientation. The
height of side ditches may deviate from the
specified figure by £10 cm and longitudinal
orientation by £0.1 cm. The formation cross-section
shall be checked at every 25 m. Compaction factor
of sandy soil must comply with the requirements
stipulated in ANNEX 8. Compaction is controlled
according the respective guidelines in case of
formation of any other soil type. If compaction
requirements are not established with the
Specification, the compaction in formation shall be
Arveldamine Kaevetoode eest tasumine toimub Lepingu controlled at three cross-section location at every
tihikuhindades Toomahuloendis toodud artiklitele. 100 m.

(3) Ehitise vundamendi korral — pinnase vilja
kaevamisel tekkinud kaeviku maht maapinnast kuni
vundamendi plaadi tasanduskihi alla; (4) Uute ja
laiendatud voolusingide korral — maapinnast kuni
Lepingus ndutava piirjoone vaheline kaeviku maht
miinus eraldi eemaldatud kasvupinnase mabht.

Vastavalt tehnilistele tingimustele peavad olema eraldi
jargmised makseartiklid:

sobiv pinnas;

sobimatu pinnas; kdva pinnas.

Measurement The unit of measurement for
excavation items shall be m3.

The measurement of excavation shall be, for:



3.3 Kraavide puhastamine

Toode késitlusala Oleva kraavi pohi ja ndlvad tuleb
puhastada kaevates kuni 50 cm siigavuselt ning

kujundades kraavi vastavalt Inseneri nduetele. Kraavi

pohjas ei ole lubatud iile 50 mm siigavusi loike.

Toovotja eemaldab ja veab dra kogu umbrohu, pddsad,

puud, kidnnud, juured, prahi ja jadtmed, mis asuvad

kraavides ja ndlvadel. Kraavist eemaldatud pinnas tuleb

asetada kraavi vilisservale ning olenevalt olukorrast
tasandada voi dra vedada.

Materjali vajadus Ei nduta.
Ehitamine ja t66 Puhastatud kraavi pikikalle peab

olema vihemalt 0,5%, erandjuhul 0,3%. Kraavides,
truupides ja dreentorudes tuleb tagada tdhus vete

drajuhtimine, takistamaks vee kogunemist teepinnale.

(1) Topsaoil - the volume of the void formed by the
excavation of material to sub-soil level;

(2) Cutting and general excavation - the volume of
the void formed by the excavation of material
below existing ground level down to the limit of the
earthworks excavation, as shown in the contract or,
in the case of additional excavation, as agreed with
the Engineer. The volume of topsoil excavated
separately shall be deducted from this amount;

(3) Structural foundations - the volume of the void
formed by the excavation below ground level down
to the base of the blinding layer sufficient to
accommodate the structural foundation slab; (4)
New and enlarged watercourses - the volume of the
void formed between the surface of the existing
ground and the outline required in the contract, less
the volume of any topsoil removed separately.

Separate items shall be provided as defined in the
Specification for:

acceptable material;
unsuitable material; hard material.

Payment The payment for excavation shall be
made at the unit rates in the contract against the
specific items of work as scheduled in the bill of
quantities.

3.3 Cleaning of Ditches

Scope of Work The bottom and the slopes of
existing ditch shall be cleaned by excavating up to
50 cm and shaping the ditch to the satisfaction of
the Engineer. More than 50 mm deep pools on the
bottom of the ditch are not allowed. The Contractor
shall remove and dispose of all weeds, brush, trees,
refuse and debris that lie on the ditches and slopes.
The soil removed from the ditch shall be placed on
its outside edge and, considering the particular
situation, levelled or disposed to a dump.

Material Requirements Not required.
Construction and Workmanship The longitudinal

gradient of the ditch cleaned shall be at least 0.5 %,
0.3% in exceptional cases. Efficient water drainage



Vastavuse kontroll Kiilgkraavide pohja korgusi ja
pikikaldeid kontrollitakse iga 25m tagant. Kiilgkraavide
pohja korgused vdivad erineda projekteeritud korgustest
+10cm ja pikikalded +0,1% vdorra.

Mo6otmine Kraavide puhastamise mootithikuks on
meeter.

Arveldamine Olevate kraavide puhastamise eest
tasumine toimub lepingu iithikuhindades
Toomahuloendis toodud artiklite alusel.

3.4 Olevate veetustamise rajatiste
puhastamine

Toode késitlusala See t606 kisitleb olevate torutruupide,
dreenide, rajatiste sissevooluavade, ristkiilikuliste
truupide, restide, kaevude ja teiste elementide
puhastamist, prahi ja takistuste eemaldamist ning
korvaldamist projekti piires. To6 sisaldab vajalikku
varustust ja t66joudu.

Materjali vajadus Ei nouta.

Too Setted ja takistused tuleb olevatest rajatistest
eemaldada ning seejérel pesta neid surveveega.
Inseneripoolne visuaalne kontroll.

Mootmine Moaotiihikuks on tiikk.

Arveldamine Tasumine toimub lepingu iithikuhindades
Toomahuloendis toodud artiklite alusel.

3.5 Mullete ehitamine

To06 ulatus Alariihm 3.5 sisaldab eneses mullete
ehitamist, mis vastavad piki- ja ristprofiilidele,
ehitamisel kasutatavaid pinnaseid, ehitustdodel

shall be provided, preventing accumulation of
water on the road surface, in ditches, at the culverts
and drain pipes.

Compliance Testing Control measurements of
road ditches (height and longitudinal orientation)
shall be done at every 25 m. The height of road
ditches and longitudinal orientation may deviate
from the specified figures, respectively, by £10 cm
and +0.1%.

Measurement The unit of measurement for the
excavation and cleaning of ditches shall be lin. m

Payment The payment for cleaning of existing
ditches shall be made at the contract unit price
against the specific items of work as scheduled in
the Bill of Quantities.

3.4 Cleaning existing draining
structures

Scope of Works This works shall consist of
cleaning, removing and disposing of all debris and
obstruction from existing culvert pipes, drains, inlet
structures, box culverts, grates and other drainage
features within the limits of the project. The works
consist all equipment and labour.

Material requirements Not required.

Workmanship The soil materials and obstructions
shall be removed from the culvert and finally
washed with the high speed water jet. Visual
inspection by the Engineer.

Measurement The unit of measurement under this
shall be Pcs.

Payment The payment shall be made at the
contract unit price as scheduled in the Bill of
Quantities.

3.5 Embankments construction

Scope of Work The Works in this section 3.5
consist of furnishing the plant, labour and materials
required for the construction of embankments to the



kasutatavaid masinaid ja vajaminevat t66joudu.

Nouded pinnasele Mullete ehitamiseks kasutatav pinnas
peab vastama projektis esitatud nduetele ja olema parit
kas ehitusobjektilt (nn kohalik tditepinnas) voi karjéérist

(nn juurde veetav tditepinnas).
Ehitamine ja to6o
Ettevalmistus Peale vajalikus ulatuses raadamis- ja

juurimistdode tegemist tuleb enne mulde pinnase
paigaldamist mulde alla jaav ala ette valmistada

jargmiselt: 1) Juhul kui mulde alla jadval maa-alal esineb

auke, kraave, ndvasid jne, tuleb need tiita sobiva

pinnasega, mis oma tugevuselt ja omadustelt sarnaneb

timbritseva pinnasega. 2) Olenemata ehitatava mulde
korgusest, tuleb mulde aluspinnas tihendada 0,5m

stigavuselt piisi- ja kergkatendite korral tihendustegurini,

mille vdirtus on vidhemalt 0,98. Siirdekatendi korral

peab tihendustegur olema vihemalt 0,95. 3) Kui projekt
nieb ette, tuleb enne muldepinnase paigaldamist kaevata
mulde kaldpinnalisse aluspinda horisontaalsed astmed.
4) Kui projekt nédeb ette, tuleb olevat mullet joonistele

vastavalt kas iihele vdi mdlemale poole laiendada..
Laiendamiseks tuleb oleva mulde ndlvadesse
horisontaalsed astmed kaevata. Uus tditepinnas tuleb

paigaldada kihtide kaupa, kusjuures iga kihti tuleb enne

jargmise kihi paigaldamist hoolikalt tihendada, seda
seni, kuni saavutatakse oleva mulde korgus. 5) Kui
projekt néeb ette, et mulle tuleb ehitada iile oleva
katendi, tuleb olev katend tédielikult purustada ja
kobestada. Seda tehakse selleks, et oleva katendi
materjali ja tditepinnase vahel tekiks seotus. 6) Kui
projekt néeb ette, tuleb mulle ehitada olevale
betoonkatendile. Olev katend tuleb purustada ja
korvaldada objektilt vastavalt projektis toodule voi
vastavalt Inseneri juhistele.

Ehitamine Muldkeha koos teepeenarde, juurdepdisu- ja

pealesdiduteedega, taskute ja parkimisaladega tuleb
ehitada vastavuses trassi plaani, pikiprofiili ja
ristprofiilidega. (1) Mullete pinnas peab olema sobiv,
vastama projektis esitatud nduetele ja parinema kas
objektilt voi karjéédrist. Pinnas tuleb paigaldada kihiti

ristldike kogu laiuses. Pinnas tuleb laiali liikata iihtlaste

kihtidena buldooseri, greideri vi mistahes muu

vahendiga. Iga kiht tihenda eraldi. Tihendatavad kihid,
kaasa arvatud alumise kihi all olev kobestatud pinnas, ei

tohi olla paksemad sellest, mida tihendusmasinad
nouetekohaselt tihendada suudavad. Juhul kui

tditematerjalina kasutatavas pinnases esineb kamakaid

voi klompe, tuleb need ketaspurustajaga, dkkega voi

level and cross sections indicated on the drawings.

Material Requirements Materials for embankment
construction shall be acceptable site arising
material or imported materials from borrow pits.

Construction and Workmanship

Preparation After clearing and grubbing and prior
to placing any new embankment material, the
embankment area within the extreme limits of the
side slopes shall be prepared as follows: 1) Where
the surface contains holes, ditches, gullies etc such
depressions shall be backfilled with acceptable
material having the same characteristics and
strength as the surrounding material. 2) Regardless
of embankment height, the original ground shall be
compacted at 0.5 m below the level of formation;
the value of compaction ratio must be at least 0.98
in case of main- and lightweight coating. In case of
transition coating the value of compaction ratio
must be at least 0.95. 3) Where shown on the
drawings, existing sloping ground that is to form
the foundation for embankment construction shall
be cut into horizontal steps before fill material is
subsequently placed to form the embankment. 4)
Where shown on the drawings, and the old or
existing embankment is to be widened on one or
both sides, the side slopes of the old or existing
embankment shall be cut into horizontal steps. The
new fill material shall be deposited in successive
layers to the level of the old or existing
embankment and compacted as specified before the
height is increased. 5) Where an embankment is to
be placed over existing pavement, the old pavement
shall be scarified and completely broken up so that
all cleavage planes are destroyed and fill material
will be bound properly. 6) Where shown on the
drawings, embankment is to be placed over existing
concrete pavement. The old pavement shall be
scarified and completely broken and removed from
the site as designated by the drawings or the
Engineer.

Construction Embankments shall be constructed to
the lines and grades shown on the drawings
including shoulders, access and approach roads,
lay-bys and parking areas etc. (1) Embankments
shall be constructed of fill material in accordance
specification and originate from the site or borrow
pit. The fill material shall be placed in successive
layers, the full width of the cross-section and in



mingi muu vahendiga purustada. (2) Pinnase such lengths as are suited to the deposition, mixing

niiskusesisaldus peab olema lihedane tihendamiseks and compaction methods employed. Each layer
vajalikule optimaalsele niiskusele. Tihendamise alguses shall be spread to uniform depth by bulldozer,

voib niiskusesisaldus olla optimaalsest niiskusest motor grader or other approved method. Each layer
madalam. Kui pinnas on liiga kuiv, tuleb seda niisutada  shall be compacted separately. Prior to compaction
veega. Selleks segatakse vesi iihtlaselt ja hoolikalt the depth of any layer including underlying
pinnasesse. Saadud pinnas peab olema {iihtlane ja scarified material shall not exceed the thickness of

nduetekohase niiskusastmega. Kui pinnas on liiga midrg, compactibility depending on the compaction
tuleb seda 6hutada seni, kuni pinnas omandab vajaliku ~ equipment to be used. Clods or lumps shall be

niiskusastme. Kui peaks tekkima olukord, kus thoroughly broken up by disking, harrowing or
ilmastikutingimustest tulenevalt ei saa mone pinnaseliigi other approved methods. (2) The material shall be
niiskust viia néutud tasemeni, tuleb selliste pinnaste at the approximate optimum moisture content for

tihendamisega seonduvad t66d tdies mahus katkestada.  compaction or below when starting compaction.
Should the material be too dry, the required amount

(3) Iga laotatud kiht tuleb tapprulli, pneumorulli, of water shall be applied uniformly and thoroughly
vibrorulli ja/v6i mone muu Inseneri poolt heaks kiidetud mixed into the soil until a uniform and satisfactory
tihendusmasinaga hoolikalt tihendada. Tihendamist moisture content is obtained throughout the total

alustatakse tdidendi ddrtest suunaga ehitatava tdaidendi depth of the layer. Should the material be too wet, it
telje poole, kusjuures rullimisel peab rullmisjélg ulatuma shall be aerated until the moisture content is
vihemalt poole rulli laiuselt iile eelneva rullimisjélje. satisfactory. Should circumstances arise when, due
Viraazi(de)ga 16ikudel tuleb rullimist alustada tdidendi  to weather conditions the moisture content of
madalamast dédrest suunaga tididendi kdrgema didre poole. certain soils cannot be reduced to the appropriate

Tihendatavat ala tuleb rullida seni, kuni pinnas on amount, the work shall be completely suspended in
muutunud iihtlaselt tihedaks. Liivpinnasest muldkeha so far as it concerns the compaction of materials of
pinnase tihedus, mida iseloomustab tihendustegur k, this nature.

peab vastama LISAS 8 &ra toodud nduetele. Muudest

pinnastest ehitatud muldkeha kihil kontrollitakse (3) Each loose layer shall be thoroughly compacted
tihendamist kehtivate juhendite kohaselt. by means of sheepfoot rollers, pneumatic rollers

and vibrating rollers and/or other types of
Sildade ja truupide pealesoitude mulded (1) Sildade = compaction equipment as approved by the
vOi truupide pealesditude mulle kujutab endast algsest Engineer. Compaction shall begin at the edge of the
maapinnast iilespoole jadavat mullet, mis nende fill and progress towards the centre overlapping on
rajatistega (nt silla kaldasammastega, sillasammastega,  successive passes by at least one half width of the
truupidega, tugiseintega jne) kiilgneb. Kui joonistel ei roller. On superelevated sections, rolling shall
ole néidatud teisiti voi kui Insener teisti ei ndua, tuleb begin from the low side and progress towards the

pealesoitude mulle ehitada sobivast pinnasest voi high side. The entire area being completed shall be
juurdeveetud pinnasest. (2) Sildade, truupide voi subject to a sufficient number of passes as
torudreenide olemasolu korral tuleb mullet nende necessary to produce a uniform compaction. The
laheduses ehitada nii, et ehitustodd tehtaks mdlemal pool entire area being compacted must be rolled until
silda, truupi voi torudreeni iiheaegselt. Mulle tuleb uniform density is achieved. The compaction of
ehitada kihtide kaupa, kusjuures iga kiht tuleb tihendada. sand embankment, characterised by compaction
Ulalnimetatud ehitiste taha tuleb ehitadaliiv- voi ratio k,, must comply with the requirements set out

dreenpinnasest mulded filtratsioonmooduliga vihemalt in ANNEX 8. In embankment layers, built of other
2m/66pdevas. Rajatistega vahetult kiilgnev tditepinnas ~ materials, the compaction values shall be checked

tuleb paigaldada ja tihendada erindudeid jalgides, against the guidelines applied.

kasutades sildade korral vibro- vdi tampseadmeid,

truupide juures tihendada tdidendit rullide Embankments at Approaches to Bridges and
pikildbikutega. (3) Kui Insener seda nduab, peab Culverts (1) Embankments at approaches to
Toovotja katkestama t66 sildade ja truupide pealesditude bridges and culverts shall represent an embankment
mullete ja/vdi siivendite ehitamisel seniks, kuni on elevated above the original surface, adjacent to
tagatud rajatiste (konstruktsioonide) vastavus bridge abutments, columns, culverts, retaining

tugevusnormidele vdi kuni mulde ehitamine ei sega walls, etc. If not specified otherwise by drawings or



enam nende rajatiste (konstruktsioonide) ehitamist. (4)
Kaldasammaste ja tugiseinte esikiilje poole jadv mulde
osa tuleb joonistel ndidatud kujul ja joonistel dra toodud
korguseni valmis ehitada enne seda, kui alustatakse
tagakiiljepoolse muldeosa ehitamist.
Raamkonstruktsioonide olemasolu korral tuleb kummagi
kaldasamba taga oleva muldeosa ehitamist alustada
tihekorraga, viltimaks horisontaalkoormuste tasakaalu
rikkumist konstruktsioonile tervikuna.

Geotekstiilid

(1) Uldist Geotekstiilid, mida kasutatakse Piisiehitistes
Lepinguga etteantud kohtades, toodetakse siinteetilisest
voi muudest kiudainetest. Geotekstiilide kasutamine on
ettendhtud selleks, et need tdidaksid ithte voi mitut
jargnevalt nimetatud funktsioonidest: filtreerimine,
eraldamine ja sarrustamine. Eraldamisfunktsioonis
kasutatakse geotekstiile alati ithenduses filtreerimis- ja
sarrustamistoddega, mistottu ei saa eraldamist kunagi
eraldivoetuna kisitleda.

(2) Paigaldamine

Geotekstiil tuleb paigaldada vastavalt tootja voi tarnija
soovitustele ja juhistele. Geotekstiilid peavad olema
kaitstud mehaaniliste vdi keemiliste kahjustuste eest.
Neid geotekstiile, mida vdib kahjustada valgus, ei tohi
ettevalmistustoode ja Piisiehitise paigaldamise vahelisel
ajal jatta katmata. Materjalikihti, millele geotekstiil
asetatakse, ei tohi olla vilja-ulatuvaid voi teravaid osi,
mis voiksid geotekstiili selle paigaldamise ajal voi
ekspluatatsiooniperioodil kahjustada.
Paigaldamismeetod peab tagama geotekstiili pideva
kontakti pinnaga, millele see laotatakse, ka ei tohi
geotekstiil olla venitatud véi sillatud iile aukude v6i
kiihmude. Geotekstiil tuleb iildjuhul paigaldada viheste
kortsudega. Otse, ilma vahekihita paigaldatud
geotekstiili peal ei ole lubatud ehitusmasinatega todtada.
Pérast laialilaotamist tuleb geotekstiil kohe pinnasega
katta. Geotekstiilkanga otstes ja servades peab iilekate
olema vihemalt 500 mm.

(3) Materjalid

Geotekstiil peab olema termiliselt iihendatud, olema
pdimimata v&i pdimitud, bioloogiliselt mittelagunevast
siinteetilisest kiudainest ning olema piisavalt vastupidav.

Geotekstiili omadused peavad vastama standardile EN
13249:2001. ”Geotekstiilid ja geotekstiilidega seotud
tooted. Teede ja muude liiklusalade (v.a raudteed ja

not ordered by the Engineer, embankments at
approaches to bridges and culverts shall be built of
suitable material or imported material. (2) In
carrying embankment up to or over bridges,
culverts or pipe drains, care shall be taken by the
Contractor to have the embankment brought up
equally on both sides an over the top of any such
structures. Earth embankments shall be formed and
compacted in layers as specified. Each layer shall
be compacted. Embankments of sandy or drained
material with a filtration module, having the
capacity of at least 2m/per day, shall be placed
behind the abovementioned structures. The filling
immediately adjacent to structures shall be
deposited and compacted in accordance with the
special requirements of the relevant clause, using
sheepfoot rollers, pneumatic rollers or vibrating
rollers; backfill shall be compacted by means of
longitudinal rollers at culverts. (3) If required by
the Engineer, the Contractor shall suspend all
works related to the construction of embankments
and/or pits for approaches to bridges and culverts
until the structures (constructions) meet the strength
standards or until the construction of embankment
no more interferes with the building of such
structures (constructions). (4) The filling to the
fronts of abutments and retaining walls shall be
completed to the shapes and levels shown on the
drawings before any filling is deposited behind the
abutments. In case of frame structures, filling
behind both abutments shall proceed
simultaneously to avoid unbalancing horizontal
loads on the structure as a whole.

Geotextiles The work shall include the provison of
all plant, labour, equipment and material and all
operations including transporting and laying of
geotextiles.

(1) General

Geotextiles required as part of the Permanent
Works to separate earthworks materials at locations
described in the Contract shall be manufactured
from synthetic. The intended use of geotextiles is to
fulfil one or more of the following functions:
filtration, separation and enforcement. Separation is
always used in conjunction with filtration or
reinforcement, accordingly separation will never be
specified alone.

(2) Laying



asfaldisuletised) ehitamisel kasutamiseks vajalikud

karakteristikud”. Geotekstiil peab vastama LISAS 10
toodud nduetele ja vihemalt 2. spetsifikatsiooniprofiilile.

Geovorgud Tehniliste tookirjelduste antud osas

késitletakse koiki geovorkude paigaldamiseks vajalikke
toooperatsioone, kaasa arvatud transport, paigaldamine,

samuti vajaminevaid masinaid, t66joukulu ja
kasutatavaid geovork-materjale.

(1) Uldist

Geovorgu struktuur peab vastama iihele jargmistest
tiitipidest:

Perforeeritud ja venitatud poliipropiileen voi tihe
vorgustruktuur. Tihedast poliietiileenist voi

poliipropiileenist vorguks pressitud struktuur.

(2) Paigaldamine

Geovork tuleb paigaldada tootja voi tarnija soovituste ja
juhiste jargi. Geovork tuleb rullida lahti piki v6i risti
ehitustdode toimumise suunda. Paanide ilekate kdigis

tihenduskohtades (nii piki kui risti asetsevates) peab

olema vihemalt 25cm laiune. Geovdrku tuleb pingutada
kisitsi. Tuleb jélgida, et iilekatete kohtades geovorgu
osad paigaldamise kéigus iiksteisest ei eralduks. Juhul

kui geovork paigaldatakse killustikaluse alla, tuleb
toimida jargmiselt: killustik tuleb maha valada ning
iihtlase kihina laiali ajada. Kui alusmaterjal kannab

kummirehvidega veokeid (otsa- vdi keskkallutusega),
voivad need sdita vorgule kiirusega kuni 8 km/h ning

kallutada samal ajal killustikku. Lintséidukid ei tohi

vorgule sdita enne kui lindi ja vorgu vahel on vihemalt
15 cm paksune killustikukiht. Killustikaluse materjali ei
tohi segada ega toodelda geovorgu peal. Killustikaluse

materjal peab olema materjalihunnikute paiknemise

piirkonnas vdi muus kohas Inseneri poolt heakskiidetud

viisil eelnevalt segatud. Pirast eelsegamist voetakse
killustikaluse materjalist enne selle geovorgule

paigaldamist proovid. Killustikaluse materjali reostumist
ja eraldumist enne selle paigaldamist voi paigaldamise

ajal tuleb igati viltida.

(3) Materjalid

Kattealuskihis ja muldkeha sarrustamiseks kasutatav

geovork peab olema kaheteljelisest poliimeerist
vorgustruktuuriga ja mdeldud aluse voi muldkeha

sarrustamiseks. Vork on suure tihedusega poliietiileenist

voi poliipropiileenist pressitud tarind. Geovorgu

Geotextiles shall be laid according to the
instructions provided by the manufacturer or
supplier. Geotextiles shall be protected at all times
against mechanical or chemical damage. Those
susceptible to damage by light shall not be
uncovered between manufacture and incorporation
in the Permanent Works. The layer of material on
which the geotextiles is to be placed shall not have
protrusions or sharp projections which are likely to
damage the geotextile during installation or in
service. The method installation shall ensure that
the geotextile is in continuous contact with the
surface on which it is to be placed and the
geotextile shall not be stretched or bridged over
hollows or humps. Geotextile can generally be
installed with few wrinkles. Operation of
construction plant directly on the installed
geotextile will not be permitted and its covering
with fill material shall take place immediately after
its laying. The geotextile separator shall have 500
mm wide minimum laps between adjacent sheets.

(3) Materials

The geotextile separator shall be thermally bonded
and non-woven or woven, non-biodegradable
synthetic fibre and sufficiently durable to maintain
its integrity for 120 years.

The characteristics of geotextile shall be in
accordance with EN 13249: 2001 “Geotextiles and
geotextile-related products — Characteristics
required for use in the construction of road and
other trafficked areas (excluding railways and
asphalt inclusion)”. The geotextile shall comply
with the requirements specified in ANNEX 10 and
to specification profile 2, as minimum.

Geogrids The work shall include the provison of
all plant, labour, equipment and material and all
operations including transporting and laying.

(1) General

The geogrid structure must meet one of the types
specified below:

Perforated and stretched polypropylene or thick
grid structure. Grid structure pressed of thick

polyethylene or polypropylene.

(2) Laying



tdmbepinge nii piki kui pdiksuunas ei tohi olla viiksem
kui 30kN/m

The geogrid shall be laid according to the
instructions provided by the manufacturer or
supplier. The geogrid shall be rolled out along or
cross the alignment in the direction of advancing
construction. A 25 cm minimum overlap is required
at all joints (both transverse and longitudinal). The
geogrid shall be tensioned by hand. Care shall be
taken to ensure that geogrid sections do not
separate at overlaps during construction. If geogrid
shall be laid over aggregate material, the following
procedure shall apply: the aggregate shall be back
dumped and spread in a uniform lift maintaining
the design aggregate thickness at all times. If the
underlying material is capable of supporting rubber
(2) Paigaldamine Ettevalmistatud alusele (liivast padi )  tire trucks (end and belly dumps) they may drive
rajatakse palkidest alus. Kdigepealt rajatakse pikisuunas over the grid at speeds less than 8 km/h, and dump
2 palkidest abiteed. Abiteede vahe on ~1/3 aluse laiusest. aggregate as they go. No tracked vehicles shall be
Abitee ehitatakse kahest kdrvuti asetsevast palgist. allowed on the grid until there is a minimum of 15
Pikipalkide peale ehitatakse ristipalkidest kiht. Palkide =~ cm of material between the tracks and the grid.
samm ~70cm. Palke omavahel kinnitada ei ole vaja. Aggregate base material shall not be mixed or
(Palgid peavad jdama sellisesse kdrgusesse, et nad on processed on the geogrid. The aggregate base
pidevalt vees.) material shall be premixed at the stockpile area or
another location in a manner approved by the
Engineer. Aggregate base materials will be sampled
for acceptance after premixing and prior to
placement on the geogrid material. Contamination
and segregation of aggregate base materials prior to
or during placement shall be minimized.

Palgid Tehniliste tookirjelduste antud osas késitletakse
koiki palkide paigaldamiseks vajalikke t6doperatsioone,
kaasa arvatud transport, paigaldamine, samuti
vajaminevaid masinaid, t66joukulu ja kasutatavaid
materjale.

(1) Uldist Palke kasutatakse mullete ehitamiseks
eritingimustes (nt. soost, rabast labiminekul), kus alla
jaavat viikese kandevdimega pinnast ei ole vdoimalik
eemaldada ( kitsendavad tingimused, suur kihi paksus).

(3) Materjalid Kasutatakse III sordi okaspuupalki.
Palkide 14bimdot 15 voi 20 cm sdltub nende peale
rajatava tee otstarbest.

Vastavuse kontroll Muldkeha kdrgusarvud voivad
erineda etteantud projektkdrgusest £30mm vorra.
Muldkeha laius telje ja serv vahel voib erineda
projektsest +10cm v6i —5cm, podikkalded vdivad erineda
projektkalletest kahepoolse pdikkaldega teedel £0,5% ja Geogrid reinforcement material for roadway base
ihepoolse poikkaldega teedel £0,3%. Kiilgkraavide applications shall be a biaxial polymer grid
pdhja korgusarvud vdivad erineda projekteeritud structure, specifically fabricated for use as a base
korgusest +10cm ja pikikalded +0,1% ulatuses. reinforcement. The geogrid shall be one of the

(3) Materials

Muldkeha ristprofiili kontrollitakse iga 25m tagant.
Liivapinnasest muldkeha tihendustegur peab vastama

LISAS 8 toodud nduetele. Muudest pinnastest ehitatud

muldekeha kihil kontrollitakse tthendamist kehtivate

following structure types: A structure comprised of
high density polyethylene or polypropylene
extruded to form a grid. Both the transverse and
longitudinal tensile strength of geogrid must be at

juhendite kohaselt. Kui projekt ei anna ette ndudeid least 30 kN/m.
pinnase tihendamiseks, tuleb mulde pinnase tihendamist
kontrollida mulde kolmes ristldike punktis. Kui
muldkeha on kuni 3m kdrge, teha seda iga 100m tagant.
Kui muldkeha on korgusega iile 3m, teha seda iga SOm
tagant. Ehitatava muldkeha terakoostist kontrollitakse
vastavalt projektis kehtestatud nduetele, kuid mitte
harvem kui iiks kord iga 3000m? muldesse paigutatud
pinnase kohta. Geotekstiilide ja geovorkude korral
viiakse 1dbi Inseneripoolne visuaalne kontroll. Palkide
modtithikuks on m3.

Beams In this part of Specifications all operations
required for installation of beams, including
transport, installation, plant, labour and materials
are described.

(1) General Beams are used for building
embankments in special conditions (e.g. in order to
pass swamps and moors) where the subsoil with a
low bearing capacity cannot be removed (restricting
conditions, big layer thickness).

Moo6tmine



Tiitepinnase mahu modtithikuks mulletes ja muudes
tditekohtades on m3. Tiitepinnase mahu modtmine
mulletes ja muudes tditekohtades on jargmine:

Mulde korral — vastavalt trassi plaanile, pikiprofiilile ja
ristprofiilidele kohalikust v&i juurdeveetud pinnasest
I6plikul kujul valmis ehitatud mulde maht mdddetuna
maapinnast.

Vundamendi korral — vundamendi kaeviku tditmiseks
kulunud tditepinnase maht , mis saadakse nii, et
vundamendi kaeviku mahust arvetatakse maha
tasanduskihi maht ja vundamendi ehitamiseks kulunud
betooni maht.

Eritdidendite puhul — lepingus toodud mdodtudega vastav
kaeviku maht, mis kuulub tditmisele eritditega.

Eraldi artiklid jargmistele tditepinnastele:

1. Sobiv pinnas
2. Sobimatu pinnas
3. Kdva pinnas

Geotekstiili ja geovorgu mostihikuks on m2. Geotekstiili ja/voi
geovorgu paigaldamispindade mdétmine toimub lepingus
ettendhtud geotekstiiliga ja/véi geovorguga kaetud pindala
jargi. Eraldi artiklid moodustavad geotekstiilid filtreerimis- voi
eralduskihtides.

Arveldamine Mullete ja muude tiditealade ning
geotekstiilide voi geovorkude artiklite eest tasumine
toimub lepingus toodud ithikuhindades vastavalt
Tdomahuloendis toodud todartiklile.

(2) Laying On a prepared base (sand cushion) a
beam base shall be constructed. First, 2 auxiliary
roads are constructed in longitudinal direction. The
distance between auxiliary roads shall be ~1/3 of
the width of the base. The auxiliary road is
constructed of two parallel beams. On longitudinal
beams a layer of transverse beams is constructed.
The spacing of beams shall be ~70cm. Beams shall
not be attached to each other. (Beams should
remain at a height where they are permanently in
water.)

(3) Materials 3" grade hardwood logs shall be used.
Diameter of beams shall be 15 or 20cm depending
on the purpose of the road constructed on them.

Compliance Testing The embankment height may
deviate from the specified figure by +£30 mm. The
embankment width between the principal axis and
foot may deviate from the specified figure by +10
cm or —5 cm while transverse orientation may
deviate from the designated orientation by +0.5 %
on roads with two-sided transverse orientation and
by +£0.3% on roads with one-sided transverse
orientation. The height of side ditches may deviate
from the specified figure by £10 cm and
longitudinal orientation by £0.1 cm. The formation
cross-section shall be checked at every 25 m.
Compaction factor of embankment constructed of
sandy soil must comply with the requirements
stipulated in ANNEX 8. Compaction is controlled
according to the respective guidelines in case of
embankment of any other soil type. If compaction
requirements are not established with the
Specification, the compaction in formation shall be
controlled at three cross-section location at every
100 m. In case of embankment with the maximum
height of 3 m, this must be done at every 100 m. In
case of embankment higher than 3 m, inspection
must be conducted at every 50 m. The granular
consistence of embankment built shall be checked
against specification at least once per every 3000m?3
of soil deposited to the embankment. Visual
inspection shall be conducted by the Engineer in
case of geotextiles and geogrids. The measurement
unit of beams shall be m3.

Measurement
The unit of measurement for embankments and

other fill areas of construction items shall be m3.
The measurement of fill in embankments and other



3.6 Dreenkiht

Toode késitlusala Tood tuleb teostada vastavalt
joonistele ja projektdokumentatsioonile.

Materjali vajadus

Dreenkihi peamiseks iilesandeks on iilaltpoolt s.o 1dbi
teekatte ja ldbi aluse imbuva sademetevee eemaldamine
muldkeha ndlvadele, kust see valgub veeviimaritesse voi
filtreerub teemaa pinnasesse. Dreenkihi iilesandeks pole
kapillaartdusu katkestamine. Dreenkihi materjalina voib
kasutada liiva (v.a peenliiv), kruusliiva, sdelmeid, kruusa

voi killustikku, millede k; = 2m/66p, kui tee asub 2.

areas of construction shall be, for:

Embankments - the volume of the void filled above
the existing ground surface that may have been
formed and the finished ground levels as defined in
the contract excluding the volume of new pavement
materials, edging and kerbing constuction;

Structural foundations - the volume of the void
filled formed by the excavation for the structural
foundation, less the volume for the blinding and
structural concrete and any hollow space within the
structure constructed within the void;

Special fills - the volume of the void filled by a
special fill as defined by the dimensions given in
the contract.

Separate items shall be given for the following
types of materials:

1. acceptable material;
2. unsuitable material;
3. hard material.

The unit of measurement for goetextiles shall be m2. The
measurement of geotextile shall be the surface area
covered by the geotextile as defined in the contract.
Separate items shall be provided for geotextile in either
filtration or separation layers.

Payment The payment under the items for
embankments and other areas of construction and
geotextile shall be made at the unit rates in the
contract against the specific items of work as
scheduled in the Bill of Quantities.

3.6 Permeable Sand Drainage
Course

Scope of Work Works are to be carried out
according to drawings and design documentation.

Material Requirements

The main purpose of drainage course is the removal
of storm waters originating from above, that is,
through the pavement and original soil to the slopes
of embankment where it flows off to watercourses
or is filtrated by the roadside soil. Interruption with
capillary rise is not the purpose of drainage course.
Natural sand (with the exception of fine sand),



paikkkonnas. Kui tee asub 3. paikkonnas , peab
kasutatava materjali k; > 3m/66p. Kui katendi
kiilmakindluse vdi tugevusarvutustest tulenevalt on
liivakihi paksus >40cm, siis vdib dreenkihi materjlina
kasutada ka peenliiva, mille k; = 2m/66p. Dreenkihina
voib kasutada looduslikku kruusliiva, kui see sisaldab
kuni 10% peenosiseid, mis ldbivad sdela 0,063mm ja
litva voi sdelmeid, mille massist vihemalt 90% lidbib
soela 2mm; mérgsdelumisel voib looduslik liiv sisaldada
kuni 10% peenosiseid, mis ldbivad sdela 0,063mm.
Dreenkihi terakoostist kontrollitakse vastavalt projektis
esitatud nduetele, kuid mitte harvem, kui iiks kord iga
3000m?3 dreenkihi kohta. Filtratsioonimoodulit
kontrollitakse mitte harvem kui iiks kord 1000m3
paigaldatud materjali kohta.

Ehitamine ja t66 Dreenkihi minimaalseks paksuseks on
20cm. Soltumata dreenkihi konstruktsioonist, peab
dreenkihi pdhja pdikkalle olema >4% Dreenkiht tuleb
tihendada piisi- ja kergkatendi te korral tihendustegurini,
mille viirtus on vihemalt 1,0. Siirdekatendi korral peab
tihendustegur olema vihemalt 0,98 Dreenkihi
parameetreid mdddetakse iga 25m tagant; hédlbed peavad
jaama projektis lubatud vahemikku. Kui projektis ei ole
hilbevahemik fikseeritud, tuleb ehitamisel ldhtuda
jargmistest lubatud vahemikest:

1) dreenkihi kdrguse lubatud erinevus projektkdrgusest
+30mm

2) kihi laiuse lubatud erinevus tee telje ja serva vahel
+10 kuni —5cm.

3) pilu lubatud suurus piki- ja pdiksuunas 3-meetrise lati
all kuni 20mm

4) poikkalde lubatud kaldemuutus:

- Kahepoolse kaldega teedel £0,5%
- Uhepoolse kaldega teedel +0,3%

5) tihendatud kihi ristldike kolme punkti keskmine
paksus moddetakse tee teljel ja aluse servast Im
kaugusel, vdib olla projekteeritud paksusest vdiksem
kuni 10mm ning kogu teeldigu keskmine paksus vdib
olla projekteeritud paksusest viiksem kuni 5mm. Aluse
tihendamist kontrollitakse elastsusmooduli mddtmisega
tihendatud aluse pinnal Inspektor vdi Loadman
seadmega vihemalt iga 100m tagant ristldike kolmes
punktis. Tihendatud aluse pinnal peab vastama

gravel and sand mixture, siftings, gravel or
aggregated base having the value of k; > 2m/day
(provided that the road is located in location 2. The
value of k; > 3m/day is the road is located in
location 3. If the required thickness of sand layer
must be >40 cm — based on frost resistance or
strength calculations, fine sand with the value of k;
> 2m/day may be used as the material for drainage
course. Natural mixture of sand and gravel may be
used as drainage course, provided that it includes
10% fine granules sifted at 0.063 mm and sand or
siftings filtrating the screen of 2 mm at 90%. In
case of damp sifting the respective indicators may
be up to 10% and screen of 0.063 mm. The granular
consistence of drainage course built shall be
checked against specification at least once per
every 3,000m? of drainage course layer. The
filtration module must be inspected after every
1,000m3 of material deposited.

Construction and Workmanship The minimum
thickness of drainage course must be 20 cm.
Regardless of drainage course construction, the
transverse orientation of its bottom must be >4%.
In case of main- and lightweight coating the
drainage course must be compacted to at least 1.0.
In case of transverse pavement the compaction
ration must be at least 0.98. The drainage course
parameters shall be measures at every 25 m; the
deviation must remain within the range specified by
the project. If the project does not provide for the
deviation range, the following permissible ranges
should observed for project purposes:

1) permitted deviation from designated drainage
course thickness +30 mm;

2) permitted deviation from course width between
the road axis and edge from +10 to -5 cm;

3) maximum permissible longitudinal and
transverse aperture between 3-metre rod 20 mm;

4) permissible deviation from the transverse
orientation of slope:

- roads with two-sided slope +0.5%;
- roads with one-sided slope +0.3%.

5) the average thickness of compacted layer,
measured at three sites is at the road axis and 1 m



elastsusmoodul vastama projektis esitatud nouetele. Kui
projektis elastsusmooduli méddramise ndue puudub, siis
peab see olema vahemalt 170Mpa

Vastavuse kontroll Mootmisi mittevastavuste
kindlakstegemiseks tuleb teha mistahes kohtades.
Mittevastavuse korral tuleb rakendada meetmeid
Tehniliste tingimuste vastavuse tagamiseks.

Arveldamine Md6tmine teostatakse vastavalt mulde
pinnase modtmise juhistele ja tasumine vastavuses
Toomahtude loetelus toodud artiklitele.

3.7 Planeerimistood. Erosiooni
tokestamine

Toode kisitlusala Kiesoleva alariihma To66 sisaldab
planeerimiseks, kasvupinnase paigaldamiseks muru
kiilvamiseks, mitaste paigaldamiseks,
erosioonitokkemattide ja geokérgede paigaldamiseks
vajalikke seadmeid, t66joudu ning materjale vastavalt
lepingus toodule.

Materjali vajadus Juurdeveetud kasvupinnast vdib
kasutada ainult siis, kui objektil tekib sobiva materjali
puudus voi kui Insener néeb nii ette. Muruseemnesegu,
mittad ja erosioonitdkkematid ning geokirjed peavad
vastama Inseneri poolt ndutule ning sobima kohta, kus
neid kasutatakse.

Ehitamine ja t66 Toovotja peab profileerima ja
tihendama vana olemasolevate mullete, siivendite ning
eraldusribade (vaheribade) pealispinna nii, et kaoksid
sellised kohad, kuhu v&iks vesi koguneda ja seisma
jaada. Ka vanad olemasolevate mullete ja siivendite
ndlvad tulevad profileerida ja tihendada. Muru
kiilvamiseks ja/voi métaste paigaldamiseks tuleb selleks
ettendhtud alad katta kasvupinnasega, millest on
eemaldatud kivid ja mistahes praht, mille mdddud on
suuremad kui kaks kolmandikku kasvukihi ettenéhtud
paksusest. Kasvupinnas tuleb kergelt tihendada joonistel
ndidatud paksuseni. Vahetult enne muru seemne

from the edge of original soil, may deviate from the
designated thickness by 10 mm while the average
thickness of road section inspected may deviate
from the designated thickness by 5 mm, as
maximum. Compaction of original soil shall be
inspected by using Inspector or Loadman device at
every 100 m in at least three sites on the
cross-section. Elasticity of compacted soil must
comply with project requirements. If not designated
in the project, the respective value must be at least
170 Mpa.

Compliance Testing Measurements shall be made
in any place, to identify any non-conformity. In
cases of non-conformity, measures shall be taken to
meet the requirements of the specification.

Payment Measurement and payment will be in
accordance with the directions given for the
measurement and payment of fill in embankments.

3.7 Grading works. Erosion
Control

Scope of Work The work in this section consists of
furnishing the plant, labour and materials for the
planning, topsoiling and seeding and/or laying of
turfs, erosion control mats and geocells to the areas
specified on the drawings.

Material Requirements Imported topsoil shall
only be used when required due to a deficit of
acceptable material on site or when permitted by
the Engineer. Grass seed mix and turfs shall be to
the approval of the Engineer and be suitable for the
location in which it is used.

Construction and Workmanship During grading
and compacting operations the Contractor shall
shape and compact the surface of existing
embankments, cuts and central reserves to uniform
cross-sections and eliminates all ruts and low
places that could hold water. Contractor shall shape
and compact of existing embankments and cuts
slopes. Except where otherwise specified, the areas
to be seeded or turfed shall be covered with topsoil
which shall be reduced to a fine tilth free from
stones and other debris with any dimension greater
than two thirds the thickness of the topsoil layer
specified. The topsoil shall be lightly compacted to



kiilvamist tuleb kasvukiht destada 50 mm siigavuselt
kettiakke voi muu Inseneri poolt heakskiidetud seadmega
peeneteraliseks mullakihiks. Véetis tuleb kasvupinnasele
jaotada iihtlaselt kulunormiga 34 g/m? ja rehitseda
pinnasesse. Inseneri poolt heaks kiidetud valik
muruseemet tuleb kiilvata iihtlaselt kulunormiga mitte
vihem kui 27 g/m2. Seeme tuleb kergelt mulda rehitseda.
Erosioonitokkematid

Kui selleks on vajadus, paigaldatakse vahetult peale
muruseemne kiilvi erosioonitdkkematid.
Erosioonitdkkematid valmistatakse
keskkonnasdbralikust biolagunevast materjalist nagu
nditeks kookose kiud, dled, dZuud ja mis on kinnitatud
poliipropiileenist voi dZzuudist vorku. Tugeva vihmasaju
ajal vihendab matt pinnase véljauhtumist tunduvalt.
Matt hoiab dra pinnase nihkumise jarskudel ndlvadel ja
toetab taimi nende kasvu algstaadiumis.
Erosioonitdkkematt ankurdatakse iile ndlva tilaserva
kaevatud 15cm siigavusse transeesse.
Paralleelpaigaldamisel peab mattide iilekatte ulatus
olema vihemalt 10cm. Mattide otstel peab see olema
vihemalt 30cm. Matt ankurdatakse puit- voi
terasvaiadega. Geokirjed

Geokdrjed projekteeritakse, kui selleks on vajadus,
kaitsmaks ndlvasid uhtumise eest. Geokérjed on
meekérjekujulised tarindid kirje kdrgusega 75...100mm.
Geokdrjed valmistatakse pressitud poliietiileenist ja need
on ilma keevisliideteta. Kuna geokérjed avanevad 160tsa
pohimdttel, siis votavad nad transportimisel ja
ladustamisel vihe ruumi. Paigaldamisel avaneb geokirg
jark-jargult. Avatult kujutab geokirg endast
100...300mm labimddduga korrapiraselt paiknevate ja
omavahel ithendatud munakujuliste kirjepesadega pinda.
Niipea kui geokirjed on lahti tdommatud ja kdrjepesad
pinnasega tdidetud, muutub tarind monoliitseks.
Monoliitsus vilistab geokirgede libisemise isegi
jarskudel ndlvadel. Kuna geokdrje ja pinnase
komposiittarind on hea veeldbilaskvusega, siis imendub
sademetevesi sealt kergesti. Geokérgede paigaldamine
ndlvadele on suhteliselt lihtne. Nolva pind peab olema
voimalikult tasane. Geokirje paneel tdmmatakse
taielikult lahti ja paigaldatakse kohale voolusuunaliselt.
Iga paneel ankurdatakse iile nolva iilaserva kaevatud
tranSeesse, mille modtmed on méaaratud projektis.
Betooniga tdiedetud ankurdustransee vihendab
geokirgede kinnituspikkust. Geokirjed kinnitatakse piki
ndlva vaiadega. Vaiade vahekaugus méiératakse
projektiga. Vaia 1ibimdot peab olema viahemalt 8mm.
Kiilgedelt kinnitatakse geokérg-paneelid vaiade abil iiks
vai iga 2...4 kirje kohta. Pinnasest ja teralisest

the thickness described on the drawings.
Immediately prior to sowing of seed the upper 50
mm thickness of topsoil shall be reduced to a fine
tilth by use of a chain harrow or other plant
approved by the Engineer. Fertilizer shall be evenly
distributed on the topsoil at the rate of 34 g/m? and
raked onto the surface. Grass seed of varieties
approved by the Engineer shall be evenly
distributed at a rate of not less than 27 g/m?, the
seed shall be covered by lightly raking into the
surface of the top soil. Erosion control mats

When required, erosion control mat shall be placed
immediately following the seeding Erosion control
mats are manufactured from biodegradable
environmentally friendly materials including coir,
barley straw and jute, bound with polypropylene or
jute mesh. Mat can significantly reduce soil
washout during the heavy rainfalls. Mat holds the
soil in position on steeper slopes and provides the
structural support to the vegetation during the early
stages of plant growth. Anchor the mat at the top of
the slope in a 15cm deep trench. Overlap parallel
rolls 10cm and ends 30cm minimum. Anchor the
mat with wooden or steel stakes. Ensure that the
erosion control mat are well secure and protected
from overland flow and floodwaters. Do not stretch
the mats. Geocells

When required, geocell have been designed to
protect slopes against erosion. Geocells are
honeycomb shaped structures with a cell height
ranging from 75 to 100mm, made by the
continuous extrusion of polyethylene (PE) and
without any welding. The structure opens like an
accordion and therefore can be transported and
stored with minimal space and successively opened
during installation, thus creating a series of
completely interconnected, regular ovoid cells
(diameter ranging from 100 to 300mm). Once
expanded to its maximum extension and filled in
with soil the structure becomes inextensible and
monolithic, preventing cells movement even on
steep slopes. The geocells/soil composite structure
attains good permeability, facilitates the absorption
of water during precipitation. The installation
geocells on slopes is relatively simple. The surface
should be as smooth as possible. Geocell panels
shall be expanded to the full open dimension,
parallel to the flow direction. Each panel shall be
first anchored at the top of the slope in a trench
whose dimensions are determined. Trench filled in



materjalist koosnev tdide peab ulatuma iile kédrgede ca
2cm korguselt. Tdide peab olema tihendatud ndutava
tiheduseni.

Vastavuse kontroll Katseid teostab Toovotja Inseneri
jarelevalve all, et oleks tagatud vastavus Tookirjelduste
nduetele.

Mo6otmine Planeerimise, tihendamise, kasvupinnase
paigaldamise, muru kiilvamise ja métaste,
erosioonitdkkemattide ning geokirgede paigaldamise
modtiihikuks on m2, mis arvutatakse tegeliku pindala
alusel, mis on antud joonistel ja Toomahuloendis.

Arveldamine Planeerimise, tihendamise, kasvupinnase
paigaldamise, muru kiilvamise, métaste,
erosioonimattide ning geokidrgede paigaldamise alla
kuuluvate artiklite eest tasumine toimub lepingu
ithikuhindades Toomahuloendis toodud makseartiklite
alusel.

4 Katend

4.1 Aluse materijalid

Toode ulatus Too sisaldab koiki vajalikke
tootmisseadmeid, t66joudu, varustust ja materjale ning
koigi toode teostamist, kaasa arvatud segamine, vedu,
laotamine, tihendamine ja katsetamine, nagu Lepingus

kirjeldatud. Vajadusel tuleb pindamiskihi alla paigaldada

freesitud materjali kiht. Freesitud materjalikihi vajaduse,
ulatuse ja transpordiulatuse peab kinnitama Insener.
Freesitud materjali kiht paigaldatakse ja tihendatakse
vajalikus ulatuses, laiuses ja paksuses, mis tagab
olemasoleva rist- ja pikiprofiili sdilimise. Piki- ja
poiktasasuse kontrollimisel 3-meetrise latiga on pilu
suurim lubatud védrtus 15 mm nii piki- kui pdiksuunas.
To6d tuleb teostada vastavalt joonistele.

Materjalinouded Aluskonstruktsioonis tuleb kasutada
vastavalt joonistele lubjakivi- v6i tardkivikillustike voi

concrete is meant to cut down the anchoring length
of cells. Geocells are staked along the slopes. This
distance of stakes is designated in the project
design. The minimum stake diameter must be 8
mm. Geocell panels are anchored at sides by using
2 to 4 stakes per every cell. Backfill of soil and
granular substance must exceed the cell layer by
approximately 2 cm. Backfill

Compliance Testing Tests will be made by the
Contractor and monitored by the Engineer to ensure
compliance with the requirements of the
specification.

Measurement The units of measurement for
planning, compacting, topsoiling and seeding or
turfing, fitting of erosion control mats and geocells
shall be m? calculated from the actual area of the
surface to be topsoiled and seeded or turfed for the
specific thickness of topsoil shown on the drawings
and given in the Bill of Quantities.

Payment The payment under the planning,
compacting, topsoiling, seeding, turfing, erosion
control mat and geocell laying items shall be made
at the unit rates in the contract (item prices) against
the specific items of work as scheduled in the Bill
of Quantities.

4 Pavement

4.1 Base Materials

Scope of Works The work shall include the
provision of all plant labour, equipment and
materials and in performing all operations inclusive
of mixing, transporting, laying, compacting and
testing as detailed in the Contract. In case of need
under surface dressing shall be constructed the
milled material layer. The necessity, range and haul
of the milled material layer must be approved by
Engineer. Milled material course will be laid and
compacted in the required area, width and
thickness, which preserves the existing
cross-sectional and longitudinal profile. By
controlling the longitudinal and transverse evenness
with the 3 m rod the biggest permitted value of the
gap is 15 mm in longitudinal and transverse
direction. Works are to be carried out according to



purustatud kruusa segu, kruusliiva, liiva, freestud
materjali voi bituumenmakadami. Mustkillustiku
koostised on antud LISAS nr 12. Kivimaterjalisegude

terakoostised on antud LISAS nr 11 vastavalt Maanteede

projekteerimisnormidele, tabel 4.14 (Riigi Teataja Lisa,
Nr 23, 18.veebruar 2000).

Toovotja peab materjalide kasutamiseks aluses saama
Inseneri heakskiidu. Geotekstiil ja geovork peavad

vastama projektis toodud nduetele. Materjalid tuleb enne

Toodes kasutamist katsetada, Todde ajal tuleb iga uue
partii vastavust kontrollida katsetega. Kohustuslikud
katsed, katsemeetodid ja kvaliteedinduded
kivimaterjalidele on toodud jdrgmises tabelis.

Omadus Kontroll Noue
EnneTo6ode
Toid ajal
Terakoostis + + GOST 8267-82,
p.1.2, GOST
8269-87, p.3
voi GOST
10260-82,p.1.3,
voi GOST
25607-83, t.1
Savi- ja + + 3 GOST
tolmuosiste 8269-87, p.5
sisaldus, kaalu
%, mitte iile
Noeljate- ja + 35 GOST
lestjate terade 8269-87, p.7
sisaldus, kaalu
%, mitte iile
Norkade + 10 GOST
terade sisaldus, 8269-87, p.9
kaalu %, mitte (purustatud
iile kruusale)
Purustatud + + 80 GOST
terade sisaldus, 8269-87, p.4
kaalu %, mitte (purustatud
alla kruusale)
Tugevusklass, + + M 600 GOST
vihemalt (killustik)  8269-87, p.8
voiDr16  GOST
(purustatud  8267-82,
kruus) p.1.4
GOST
10260-82,

p.1.5

drawings.

Material Requirements Crushed limestone or
crushed igneous rocks, crushed gravel mix,
gravelsand, sand, milled material, or bitumen
macadam shall be used for the base construction as
shown in the drawings. The precoated chippings are
described in Annex No. 12. The gradation
requirements of aggregate mixes are described in
Annnex No.11 according to Highway Design
Norms table, 4.14 (Riigi Teataja Lisa, Nr 23, 18
veebruar 2000).

The contractor shall get the Engineers approval for
the materials used as a base. Geotextile and geogrid

Katsemeetodare to comply with the requirements given in

project. The materials shall be tested before use in

the Works, and each newly received batch shall be
tested for compliance during the Works. Tests to be
made, methods and quality requirements to

aggregates are to comply with the following table.
Test

Control  Requirements



Kiilmakindluse + Mrz 25 GOST
klass, 8269-87, p.12
vihemalt Test
GOST Description
8267-82,
p-1.7
Grading
GOST
10260-82,
p.1.8
Bituumeni viskoossus peab vastama jargmisele tabelile:
Aluse
mustkillustikule
(MUK)
Bituumeni liik Uhik Immutuseks
kuumalt
Contentp of
soojalay and dust
. . 80...pagicleg,
Sl.tke Peiletratswon 150.. 300 weight 96,
naftabituumen 25°C, 0,1 mm 150. Gentents of
Pehme Penetratsioon | o needle gnd
naftabituumen | 15°C, 0,1 mm “flakines
Kinemaatiline gra‘mﬁ; &
Vedel viskoossus, weight Yo,
naftabituumen 2000...5000 -(.Zontents' of
mm?/s light grdins,
Tingviskoossus welght e,
Polevkivi-bituumen C10/60, s 20...40 20.. @antenlts of
Ehitamine ja t66 T
grains,
ight %
Aluse materjalid Immutatud aluse voi weisht 7,
.. . ) . e e not less
kivimaterjalisegust aluse ehitamine tuleb lédbi viia .
. . . Fraction
vastavalt Inseneri nduetele. Kihid tuleb tihendada brand. not

optimaalse niiskusesisalduse juures. Immutatud aluse voi

. - L less
kivimaterjalisegust aluse ehitamisel tuleb kasutada
kindla terakoostisega segusid, mis on ettevalmistatud
enne nende kasutamist projektis. Kogu t66ks
ettevalmistatud materjal peab olema iihtlase
terakoostisega Tookirjelduste nduetele vastav materjal.
Ehitatud kihi paksus ei tohi ettenihtust erineda rohkem
kui +20 % v&i -5 %.

Frost
. Do . resistance

Pdikkalle peab vastama projektile, maksimaalne lubatud

~ o brand, not
korvalekalle on =1 % (absoluutvéirtus). Geomeetrilistes less

parameetrites on lubatud jargmised korvalekalded
projektist: plaanis £5 cm, profiilis £2 cm. Kruusast
katendikihi terakoostis peab vastama Tookirjeldustele.
Tihendustegur peab olema vihemalt 98%
(modifitseeritud Proctori katse).

Before During
Works Works

+ +
+ +
+
+
+ +
+ +
+

GOST

8267-82,

art.1.2,

or GOST
10260-82,

art.1.3,

or GOST
25607-83, t.1
3 (chips)

35

10

80 (gravel

chips)

Methods

GOST
8269-87,p-ts.3

GOST
8269-87,p-s.5

GOST
8269-87,p-ts.7

GOST
8269-87,p-ts.9

GOST
8269-87,p-ts.4

M600, or Dr16GOST

Mrz 25

8269-87, p.8

GOST
8267-82, p.1.4

GOST
10260-82,
p.1.5

GOST
8269-87, p.12

GOST
8267-82, p.1.7

GOST
10260-82,
p.1.8

Bitumen must have viscosity according the following

Geotekstiilid table:



(a) Uldist

Geotekstiilid, mis on piisiehitistes vajalikud projektis
mairatud katendikihtide eraldamiseks. Lepingus
kirjeldatud kohtades, toodetakse siinteetilisest voi
muudest kiudainetest ning peavad olema dhukesed,
vettldbilaskvad membraanid.

(b) Paigaldamine

Geotekstiilid peavad olema kaitstud mehaaniliste voi
keemiliste kahjustuste eest. Neid geotekstiile, mida vdib
kahjustada valgus, ei tohi kattest vabastada enne
Piisiehitisele paigaldamisele alustamist. Materjalikihis,
millele geotekstiil asetatakse, ei tohi olla vilja-ulatuvaid
vOi teravaid osi, mis voiksid geotekstiili selle
paigaldamise ajal voi katendis olles kahjustada.
Paigaldamismeetod peab tagama geotekstiili pideva
kontakti pinnaga, millele see laotatakse, ka ei tohi
geotekstiili venitada ega viia lile aukude v6i kithmude.
Geotekstiili kanga otstes ja servades peab iilekate olema
vihemalt 500 mm.

(c) Materjalid

Geotekstiil peab olema termiliselt iihendatud ja
pdimimata v&i pdimitud, bioloogiliselt mittelagunevast
siinteetilisest kiudainest ning piisavalt vastupidav,
sdilitades oma terviklikkuse 120 aastat.

Geotekstiil peab vastama LISAS 10 TABELIS 1 toodud
nduetele:

Geovorgud
(a) Uldist

Geovodrgud, mis on piisiehitistes vajalikud projektis
maidratud katendikihtide eraldamiseks. Lepingus
kirjeldatud kohtades, toodetakse siinteetilisest voi
muudest kiudainetest ning peavad olema dhukesed,
vettldbilaskvad membraanid.

(b) Paigaldamine

Geovork tuleb paigaldada vastavalt tootja voi tarnija
soovitustele ja juhistele.

Kate peab olema kuiv ja puhas.Praod laiemad kui 3 mm
peavad olema tdo6deldud bituumenmastiksiga peale
puhastamist. Ettevalmistatud kattele pihustatakse
tihtlaselt ebastabiilset emulsiooni 70% bituumeni

Precoated

chippings
For
pavement
Bit type Unit Groutingand base
Hot
warm
Penetration Penetration 80...120
araded bit 150...300
25 °C, 0,1 mm 150...250
Penetration
Soft oil bit. 100...200 - -
15°C, 0,1 mm
Kinematic
Viscosity ViSCOSityZOOO 5000 i
graded bit o
mm?/s
Coditional
Oil shale bit  viscosity 20...40 20...40
C10/60, s

Construction and Workmanship

Base materials Construction of the grouted base or
aggregate mix pavement shall be carried out as
agreed by the Engineer. The layers shall be
compacted in optimum moisture content. Specified
mixes, prepared before their use in the project, shall
be used for the grouted base or aggregate
mix-pavement construction. The whole amount of
the material prepared for the work shall be uniform
with an even grading complying with the
specification. The depth of the course constructed
shall not differ from that specified by more than
+20 % or -5 %.

The crossfall shall comply with the design and a
maximum deviation of +1 % (absolute value) shall
be allowed. The following deviation of the
geometric parameters from the design shall be
allowed: in plan: 5 cm, in profile: £2 cm. The
grading of the gravel-pavement course constructed
shall comply with the specification. Degree of
compaction shall be at least 98 % (Modified
Proctor)

Geotextiles

(a) General



sisaldusega viahemalt 1 I/m? v6i iihtlaselt pihustada
ligikaudu 1,2 kg/m? bituumenit ettevalmistatud pinnale.
Bituumenit kanda katendile 50-150 mm laiemalt kui
paigaldatud materjali laius. Materjali tuleb paigaldada
viheste voltidega. Jarskudes kurvides voi erilise kujuga
kohtades tuleb materjal vastavalt 16igata. Enne
paigaldamist tuleb mittevajalik ehitustehnika mujale
suunata. Kiired peatamised ja jarsud poorded vdivad
kahjustada materjali. Asfaltbetoonkatte paksus peab
olema vihemalt 5 mm.

(c) Materjalid

Geovork asfaltbetooni iilekatte all on poliiester voi
klaaskiudvork iithendatud voi mitteithendatud koos
mittekootud materjaliga. Geovork peab vastama LISAS
10 TABELIS 2, TABELIS 3 vdi TABELIS 4 olevatele
tingimustele

Terasvorgud a) T66 ulatus

To0 sisaldab koiki t6id ja materjalide hankeid, mis on
vajalikud katendi tugevdamiseks (pragude kindluse
tagamiseks).

To606 koosneb jargnevast:

terasvorkude hankimine ja kohalevedu terasvorkude
paigaldamine b) Materjalid ja t66

Ristsuunas peab vorgu pikkus vastama vorgule
paigaldatava poorse asfaltbetoonkihi laiusele

Kasutama peab keevitatud vorke.

Vorgu materjal — teras B 500 K vdi analoog , d= 6 mm
Vorgud paigaldatakse tasaseks freesitud olemasolevale
asfaltkattele.

Pikisuunalused vardad peavad olema vorgu iilemises
pinnas

Korvuti asetsevaid vorke omavahel ei iihendata

Asfaltkatte paigaldamisel tuleb kasutada neljateljelist
ratastel asfaldilaoturit.

Katmata vorgul peab transpotvahendite liikumiskiirus
olema voimalikult viike. Liiklusele avatud teeldigul

Geotextiles required as part of the Permanent
Works to separate pavement layers at locations
described in the Contract shall be manufactured
from synthetic or other fibres and be in the form of
thin permeable membranes.

(b) Laying

Geotextiles shall be protected at all times against
mechanical or chemical damage. Those susceptible
to damage by light shall not be uncovered between
manufacture and incorporation in the Permanent
Works. The layer of material on which the
geotextiles is to be placed shall not have
protrusions or sharp projections which are likely to
damage the geotextile during installation or in
service. The method installation shall ensure that
the geotextile is in continuous contact with the
surface on which it is to be placed and the
geotextile shall not be stretched or bridged over
hollows or humps. The geotextile separator shall
have 500 mm wide minimum laps between adjacent
sheets.

(c) Materials

The geotextile separator shall be thermally bonded
and non-woven or woven, non-biodegradable
synthetic fibre and sufficiently durable to maintain
its integrity for 120 years.

The geotextile shall be done complying with
requirements in this specifications ANNEX NO 10
TABLE 1

Geodirds
(a) General

Geogrids required as part of the Permanent Works
to separate pavement layers at locations described
in the Contract shall be manufactured from
synthetic or other fibres and be in the form of thin
permeable membranes.

(b) Laying
The geogrid shall be placed in accordance with the

manufacturer’s or supplier’s recommendations and
instructions.



paigaldatakse vork kuni 50 pikkusel osal ja kaetakse
koheslt asfaltbetooniga.

Vastavuse kontroll Siigavuse, pdikkalde, laiuse ja

korguse kontrollmodtmisi tuleb teostada igas kohas, kus
vaatlusel tiheldatakse mittevastavusi, kuid mitte vihem

kui tiks mddtmine tee iga kilomeetri kohta. Kdik

mittevastavused tuleb korvaldada. Kivimaterjalisegust
katendikihi terakoostist tuleb kontrollida iga kord, kui on
aset leidnud mittevastavus. Mittevastavusel tuleb lisada
materjale, mis tagavad terakoostise vastavuse nduetele.
Tihendamise kontrollimiseks tuleb rulli kontrollkiik teha
kogu 16igu ulatuses. Kui pinnale jddvad rulli jiljed voi

rulli ette tekib laine, tuleb tidiendavalt tthendada voi1
materjal eemaldada ja asendada. Terasvorkude laius
peab vastama asfaltbetoonkihi laiusele. Korvuti
asetsevate vorkudel iilekate ei ole lubatud.

Moo6tmine Modtithikuks on ruutmeeter iga materjalikihi
paksuse kohta. Geotekstiili ja geovorgu modtithikuks on
m2. Geotekstiili ja geovorgu mddtmine toimub lepingus

ettendhtud geotekstiiliga kaetud pindala jérgi. Eraldi
artiklid moodustavad geotekstiilid filtreerimis- voi
eralduskihtides. Terasvorkude modtiithikuks on
ruutmeeter.

Arveldamine Maksmine toimub lepingu iithikuhindades

Toomahuloendis toodud tooartiklite alusel.

The surface should be dry and free of loose
material. Cracks wider than 3 mm should be treated
with a bituminous sealing after cleaning. The
prepared surface should be sprayed evenly with an
unstable cationic emulsions of 70% bitumen
content at minimum rate of 1 litres/m? or uniformly
spray approximately 1,2 kg/m? bitumen to the
prepared road surface. Apply sealant to the surface
area 50 to 150 mm wider than the width of the
material being installed. Material can generally be
installed with few wrinkles. For sharp curves or
special configurations, cut the material and piece to
fit. Cut and lay flat wrinkles over 300 mm. Prior to
the overlay unessential construction traffic on
material should be eliminated. Quick stops and
sharp turns may damage the material. Asphalt cover
should be 50 mm.

(c) Materials

Geogrid for asphalt overlap is polyester or glass
fibres combined or not combined with nonwoven.
The geotextile shall be done complying with
requirements in this specifications ANNEX NO 10
TABLE 2 ,TABLE 3 or TABLE 4

Steel meshes a) Scope of works

The work consist all works and procuring steel
meshes in connection with strenghting of
pavement.

The works includes:

procuring and delivery of steel meshes installation
of steel meshes b) Materials and works

The length of steel meshes must answer to width of
porous asphalt concrete layer.

Weld meshes must be used.

Material of meshes must be steel B 500 K or
analogue; dia = 6 mm

Meshes put on the level milled existing pavement

Longitudinal staffs must be on the top layer of
installed meshes



4.1.6.4001

Killustikalus

h - paksus - [cm]

fr - fraktsioon - [mm]
fr - kiilutud fr - [mm]

Located side by side meshes not connect.

Asphalt layer must be construct with four axis
wheel asphalt leveler.

Traffic speed on the open mesh must be as possible
small.

When the section of the road is open for traffic the
mesh installed not longer than 50 m and covered at
once with asphalt concrete layer

Compliance Testing Control checks of the depth,
crossfall, width and height shall be conducted in
any place, where non-conformity is observed, but at
least one measurement per kilometre of the road.
Improvements shall be carried out in the case of
any non-conformity. The aggregate mix pavement
course grading shall be tested, if any possibility of
non-conformity is stated. In case of any
non-conformity, additional material shall be
worked in, providing for the grading compliance. A
control drive of the compacting machine shall be
throughout the section. If roller trails are left on the
surface or waves formed in front of the roll,
additional compacting shall be performed or
materials shall be excavated and replaced. Width of
steel meshes must answer to the width of asphalt
concrete layer. Overlay the meshes standing side by
side are not accorded.

Measurement The units of measurement shall be
square metres for each depth of the material. The
unit of measurement for geotextiles and geogrids
shall be m2. The measurement of geotextile and
geogrid shall be the surface area covered by the
geotextile as defined in the contract. Separate items
shall be provided for geotextile in either filtration
or separation layers. The unit of measurement steel
meshes are square meter.

Payment The payment shall be made at contract
unit rates in the contract against the specific items
of work as scheduled in the Bill of Quantities.

cm
cm
mm
mm



Crushed base course
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4.2 Tsementstabiliseerimine TS 32

Toode ulatus

To0 sisaldab koiki téid, mis on seotud uue katendikihi

ehitamisega, stabiliseerides peamiselt oleva maantee
ilemiste kihtide materjali. T66 koosneb jiargnevast:

¢ Oleva katendi Glemiste kihtide freesimine ja
taaskasutamine;

e Taaskasutatava materjali terakoostise muutmine
juurdeveetava materjali lisamisega;

e Tsemendi ja vee hankimine, kohaletoomine ja
segusse segamine;

e Laotamine ja tihendamine.

T66d tuleb teostada vastavalt “Teehoiutddde
tehnoloogianduded” Majandus- ja kommunikatsiooni

Ministeeriumi 13. mai 2004.a maarus nr 132 ja "Stabiliseeritud

ja katendikihtide ehitamise juhis” Kinnitatud Maanteeameti
peadirektori 12. Augusti 2005 kaskkirjaga nr 134.

Kohapealne materjal

Projekteerija poolt projekteeritud katte segu esialgne
koostis on antud projektis, mis on saadaval
Maanteeametis, Tallinn, Parnu mnt. 463a. Projekt
sisaldab jargmist:

¢ Oleva katendi konstruktsiooni kirjeldus;
¢ Eeldatav terakoostis ja muu katendi tlemise kihi
materjalidega seonduv informatsioon;

Antud informatsioon on esialgne. Kogu informatsiooni
Oigsust ja samade tingimuste olemasolu ehitamise ajal ei

garanteerita.

Toovotja analiilisib saadud andmeid todde tegemise ajal.

Juurdeveetud materjal

Juurdeveetud materjali (looduslik kruusliiv, purustatud

kruus, kruuskillustik, ridakillustik) on vaja:

¢ Freestiud materjali terakoostise muutmiseks;
e Tdiendavalt lisada freesitud materjalile maantee
profiili parandamiseks.

cm
cm
mm
mm

4.2 Cold in place recycling with
cement

Scope of Works The work consist all works in
connection with the construction of a new
pavement layer using predominantly material
recycled from the upper layers of an existing road.
The work includes:

e Grid down and recovering material in the upper
layers of existing road pavements

¢ Changing the grading of the recovered material
by the addition of imported material

e Procuring, furnishing and mixing-in stabilization
agents and water

¢ Placing and compacting to achieve a new
pavement layer

The works shall be carried out in accordance with the
Minister of Economic Affairs regulation No. 132 of 13
May 2004 “Technological Requirements to Road
Management Works”, "Stabilised Pavement Layers
Construction Instructions approved by decree No. 134 of
12. August 2005 by Director General of Road
Administration.

In-situ materials

Investigations and preliminary mix design carried
out by the consultant, together with the results of
the tests will be available in ERA, 463a Piarnu Road
for examination:

e Description of the existing pavement

¢ Anticipated gradation and other relevant
information of the material in upper pavement
structure

This information is preliminary. No guarantee can
be given that all information is necessarily correct
or representative of the in-situ conditions at the
time of construction. The Contractor shall analyze
the information received during conduction of
works.

Imported material
Imported material (sand, gravel etc. and/ or crushed

stone products, graded or non-graded) are necessary
to for the purpose of:



Tobvodtja peab terakoostise muutmiseks kasutama selliseid
juurdeveetavaid materjale, mille tulemusel segu terakoostis
jaéb TS 32, soelkdvera valja piiresse. Lisatavad kivimaterjalid
peavad vastama AL ST 1-02 nbuetele. Killustiku ja tsemendi

arvutuslikud lisatavad kogused on toodud projektis, mida

tapsustatakse t66de tegemise ajal. Stabiliseeritud segu koostis

kooskolastatakse Tellijaga. Insener voib teha ettepaneku,
millist materjali kasutada profiili parandamiseks.

Tsement Tsementstabiliseerimisel kasutatavateks
sideaineteks on hiidrauliline teesideaine HRB-32,5E
(EVS 766:2000) voi aeglaselt tarduvad

portlandtsemendid markidega 22,5 vdi 32,5. Hankimise
hetkest kuni kasutamiseni tuleb tsementi hoida kaetuna
ning niiskuse eest kaitstuna. Kodik kaubasaadetised tuleb

kasutada nende objektile saabumise jirjekorras. Ule

kolme kuu seisnud materjali ei tohi ilma Inseneri loata

kasutada.

Vesi Vesi peab olema puhas. Katsetamiseta on lubatud

kasutada joogivett.

Teefrees ja teised masinad Teefrees ja teised masinad
peavad véimaldama t6ddelda materjali vihemalt 300
mm siigavuselt ja 2 m laiuselt. Seadmed peavad olema

sobiva vdimsusega ning heas tookorras.

Freesitud materjali segamiseks tsemendiga peab
taastusmasinal olema:

e PumbasUisteem vee sissepritse reguleerimiseks
soltuvalt liikumiskiirusest;

¢ Freesimissligavuse kontrollseade trossi voi vahemalt

6m pikkuse suusa abil;
¢ Vdimalus rakendada siisteemi erinevatele
tootlemislaiustele.

Pumbaslisteem peab olema kalibreeritud nii, et mahulise
doseerimise tépsus ei Uletaks + 3 %.

Ehitamine

Ilmastikupiirangud Vihmaga ei tohi t6id teostada. T6id

ei tohi ette votta ka dhutemperatuuril alla 5 °C. Kui
ohutemperatuur langeb toode ajal alla 5 °C, tuleb

katkestada koik t6od peale viimistlemise ja tihendamise.

Oleva niiskusesisalduse méiramine Stabiliseeritavas

materjalis tuleb méaarata tegelik niiskuse sisaldus ja
tihendamiseks vajalik optimaalne niiskus. Tegelik

niiskus miiratakse iga 2000...3000m? t6opinna kohta,
vahetult enne mineraalmaterjali segamist sideainega.
Tuleb jalgida, et proovid kajastaksid tiiiipilist olukorda.

Niiskust tuleb kontrollida ilmastiku-tingimuste
muutumisel.

¢ Altering the gradation of the post-recycled
material

e Supplementing the recycled material for shape
correction

The Contractor shall bring in such imported materials, for
altering the gradation, that the mix gradation shall be
within BS 32 Gradation envelope. Added crushed stone
materials shall meet the requirements of ALST 1-02. The
estimated amount of aggregate and bitumen to be added
are given in project and shall be specified during the
work. The ingredients of the stabilized mix shall be
approved by the Employer. The Engineer will determine
what materials are used for shape corrections.

Cement The hydraulic binder HRB-32,5 E (EVS
766:2000) or slowly hardening Portland cements of
grade 22,5 or 32,5 shall be used for stabilisation.
From the time of purchase to time of use the
cement shall be kept under cover and protected
from moisture. All consignments shall be used in
the same sequence as they arrived on the site.
Stocks stored in excess of 3 months shall be not
used without Engineer approval.

Water Water shall be clean. Only public drinking
water will be accepted without testing.

Plant and equipment for mixing All plant and
machine shall be supplied so that they are able to
recycle material at least 300 mm depth and 2 m
wide. Equipment shall have adequate capacity and
good working order.

In order to mix the milled material with bitumen
the recycling equipment shall include :

e Pumping system to regulate water and fluid
stabilising agents spray in relation to the travel
speed

e Cut depth control of milling by wire or at least 6
m ski

e The application system shall be capable of
adjustment for various widths of treatment

The pumping system shall be calibrated to deliver within
* 3 % tolerance by volume.

Construction

Weather limitations No work shall be undertaken
during misty or wet conditions, nor shall any work
commence if there is a risk that it may not be
completed before such conditions set in. Similarly,
any work shall not be undertaken if the ambient
temperature is below 5 C°. No further work, other



Ajapiirang Ajapiirang kihi segamisest tihendamiseni
tsemendiga segamist on 2...4 tundi.

Tootmisplaan Iga pidev enne t60 alustamist peab
toovotja koostama tootmisplaani, kus on tdpsustatud
konkreetse pdeva tood.

Tootmisplaanis peab olema:

Taastatavate teeldikude asukoha, pikkuse ja laiuse
iksikasjalik skeem: paralleelsete paanide arv, et
saavutada ettendhtud laius ja teefreesiga t6ddeldud
paanide iilekatete laiused;

Paanide jirjekord;

Arvestuslik aeg toode teostamiseks;

Kohad, kust seguproovid on véetud ja katsetulemused;
Mistahes muudatuste asukohad;

Juurdeveetava materjali liik, asukoht ja kogus; Muu
vajalik informatsioon. To6votja vastutab igapidevase
tootmisplaani jirgimise eest objektil.

Trassi sidumine Enne stabiliseerimist6ode alustamist
tuleb olev trass kinnistada. Vaiad tuleb asetada
viljapoole toopiirkonda konstantsel kaugusel olevast
telgjoonest, mdddetuna teljega risti; vaiad on vajalikud
telgjoone taastamiseks pdrast todde 10ppu. Jarjestikuste
vaiade vaheline suurim kaugus voib olla ringikdveral
12,5 m ja sirgel 25 m.

Pinna ettevalmistamine

Enne t66 alustamist tuleb olev maantee pind ette
valmistada jiargmiselt:

- Puhastada taimestikust, prahist ja muudest

voorkehadest kogu tee laiuses, kaasa arvatud kiilgnevad

soidurajad voi tee peenrad, mida ei stabiliseerita;

- Eemaldada seisev vesi;

- Vajadusel tasandada kdrgemad kohad eelfreerimisega;

- Paanide eelnev véljamérkimine To6votja peab iiles
mirkima koik teeméargised, mis havivad freesimise
kiigus.

than finishing and compacting , will be permitted if
air temperature drops below 5 C° during operations.

Determination of in-situ moisture content The
material to be recycled shall be tested to determine
the in-situ moisture content. Actual moisture shall
be determined for every 2000...3000m? work area
directly prior to mixing the mineral aggregate with
binder. Care shall be taken that the samples are
representative. Moisture checks shall be done when
the weather conditions change.

Time limit The time limit for completing the layer
after mixing with cement is 2...4 hours.

Production Plan Prior to the start of work every
day, the Contractor shall prepare production plan
detailing his works for the day.

This plan shall include:

A sketch detailing layout, length and width of the
road sections to be recycled, number of parallel
cuts to achieve the stated width and the overlap
widths of cuts.

The sequence of cuts
Estimated time to complete the works

The location where samples of moisture content
were taken and results of tests

Proposed water addition for each cut and the
locations of any change

The amount, location and type of material to be
imported

The amount and type of bitumen applied to each
cut Any other relevant information. The
contractor’s responsible shall at all times keep the
daily production plan on site.

Referencing the horizontal alignment Prior to
commencing with any recycling work, the existing
horizontal alignment shall be referenced using
series of pegs placed on either side of the road .
These pegs shall be positioned outside of the
working area a constant distance from, right angles
to the existing center line, and shall be used to
reinstate the center line after operations are



Nouded maantee profiilile ja korgusele Kui projektis
pole ette ndhtud teisiti, ei koostata stabiliseeritud
maantee korgusi tidpsustavaid jooniseid. Kui katte
kahjustusi tuleb parandada ning muudetakse
projektjoont, annab Insener t66votjale juhised vastava
16igu modddistamiseks ja projekteerimiseks. T66votja
voib kokkuleppel Inseneriga kasutada katte kdrguste
parandamiseks eelfreesimist ja juurdeveetavat materjali.

Juurdeveetava materjali lisamine Kui juurdeveetavat
materjali kasutatakse maantee projektjoone ja ristprofiili
parandamiseks, tuleb see laotada olevale kattele enne
freesimist. To6votja peab esitama Insenerile
heakskiiduks materjali terakoostise, liigi ja koguse.
Juurdeveetava materjali paigaldamisel ja laotamisel voib
vaja minna teehoovleid, laotureid voi teisi taolisi
masinaid. Kui juurdeveetud materjali paksus peaks
iletama freesimissiigavuse, tuleb freesida kahes kihis.
Kui freesitud materjali terakoostist on vaja parandada
juurdeveetava materjali lisamisega, siis toovotja peab
esitama Insenerile heakskiiduks materjali terakoostise,
liigi ja koguse. Juurdeveetud materjal laotatakse iihtlase
kihina oleva tee pinnale voi lisatakse freesimisjidrgse
segamisprotsessi kdigus.

Suure niiskusesisaldusega materjalide késitlemine
Kui katsed niitavad oleva materjali suurt
niiskusesisaldust vorreldes lubatud niiskusepiirangutega,
peab Toovotja rakendama meetmeid materjali
kuivatamiseks voi kdrvaldamiseks.

Tsemendi kasutamine

Tsemendi kasutusmeetodi valib To6votja jairgmiste
vOimaluste seast:

laotamine puisturiga iihtlase kihina ettevalmistatud
pinnale; eelnevalt veega segatud lobrina.
Tsementstabiliseeritud segu tegelikku tsemendisisaldust
peab kontrollima vahetuse jooksul kasutatud
tsemendikoguse jirgi, mis ei voi erineda iile 2%
seguprojekti alusel arvutatud tsemendi kogusest.

Niiskusesisalduse kontrollimine Tihendamisaegne
niiskusesisaldus ei tohi iiletada 75 % maksimaalsele
kuivtihedusele vastavast optimaalsest niiskusest.

Stabiliseeritud materjali terakoostis Taastusmasina
liikkumiskiirus, freestrumli poorlemiskiirus ja materjali
terasuurus tuleb reguleerida nii, et nende kombinatsioon
annaks materjalile ndutava granulomeetria. T66votja
peab rakendama kdik vajalikud meetmed, et

complete. The distance between successive pegs
shall not exceed 12,5 m in curves and 25 m in on
tangents.

Preparing the surface

Before any work commences, the surface of the
existing road shall be prepared by:

- Cleaning vegetation, garbage and other foreign
material from full road width, including adjacent
lanes or shoulders which are not recycled

- Removing any standing water

- Pre-milling where the high spots are to be
removed

- Accurately mark the proposed longitudinal cut
lines The Contractor shall record locations of all
road markings that will be obliterated by milling.

Surface shape and level requirements Unless
otherwise stated in the Project, design drawings
will not be issued detailing the final level
requirements for the surface of the rehabilitated
road. Where the surface defects are to be corrected
and modifications of grade line will be done, the
Engineer will give instructions to the Contractor to
survey and design this section. The Contractor may
use premilling and imported materials for
correcting the surface levels as agreed with the
Engineer.

Addition of imported material Where the
imported material will be used for grade and shape
correction the material shall be spread on the
existing road surface prior to milling. The
Contractor shall propose and agree with the
Engineer the gradation, type and quantity of
material. The method of placing and spreading the
imported material may need graders, pavers or
other such plant. Should the thickness of imported
materials exceed the milling depth, then the
requirements for shape correction will be modified
the road surface. Where the gradation of milled
material requires addition of imported materials,
the Contractor shall propose and agree with the
Engineer the gradation, type and quantity of
material. Imported materials will be applied either
on the surface of existing road as a layer of uniform



taastusprotsessis saadav granulomeetria vastaks allpool
kirjeldatud néidisldigul saavutatud tulemusele.

or during mixing process after milling.

Dealing with materials with high moisture
content Where the results show that the in situ
moisture content of the material is high, compared
to the moisture content limitations bellow, the
Contractor shall take measures to dry up the
material or remove the material.

Vee lisamine Vee lisamise kontrollsiisteem tuleb
viljareguleerida ja jalgida selle t66d, et tagada
tihendamiseks vajalik niiskus.

Riba siigavuse kontrollimine Riba tegelikku siigavust
tuleb moodta freestrumli kummagi otsa juures vihemalt
iga 100 m ldabimise jérel. Applying Cement
Pikivuukide iilekatted The method of applying cement shall be
Contractor’s discretion and may be:
Jarjestikuste paanide pikivuukide iilekate peab olema
vihemalt 10 cm. Teefreesi tuleb juhtida eelmise raja
jargi. Koik korvalkalded iile 10 cm tuleb kohe
parandada, tagurdades ja ldbides riba uuesti vett ja
bituumenit lisamata. Ulekatte laius tuleb enne iga uut
paani iile kontrollida ning parandada, tagamaks vee ja
tsemendi koguste muutmise proportsionaalselt iilekatte
laiusega.

as uniform layer on a prepared surface by bulk
spreader as a slurry premixed with water. The
actual cement content of the cement stabilised mix
shall be checked on the basis of cement amount
used during a shift, which shall not deviate from the
cement amount calculated on the basis of mix
design by more than 2%.

Stabiliseeritud kihi pidevus To6votja peab tagama, et Controlling of the moisture content The moisture

jarjestikuste 106igete vahel ei oleks stabiliseerimata
materjali jidke ega tootlemata kiile, mis on tekkinud
freestrumli sisenemisel olevasse materjali. Iga 16ike

content during compacting shall not exceed 75 % of
saturation moisture calculated at Maximum dry
density.

I6ppemise tapne koht tuleb tdhistada. Margistus peab

langema kokku segamistrumli keskkohaga punktis, kus  Grading of the recycled material The forward
Iopetatakse vee ja tsemendi lisamine. Stabiliseeritud kihi speed of the recycling machine, rate of rotation of
pidevuse tagamiseks peab jargnev 16ik algama vihemalt the milling drum and the positioning of the

3 m enne seda mirki. gradation control beam shall be set so that in situ
material breaks down to an acceptable gradation.
The contractor shall take all necessary steps to
ensure that the grading that results from the
recycling process conforms to those to those
established during the demonstration section, as
described below.

Muldkeha ebastabiilsus Kui eeluuringute voi
stabiliseerimise kdigus tehakse kindlaks muldkeha
ebastabiilsus, tuleb seda toddelda vastavalt Inseneri
juhistele.

Korguste ja profiili kontroll Toodeldud materjal tuleb

laiali laotada teehoovli voi taastusmasina taha kinnitatud Addition of water The control system for addition
tasandusprussi abil. Laotamisel tuleb viltida materjali of water shall be set and carefully monitored to
terastikulisi kihistumisi. Kihi profileerimine peab ensure compliance with the requirements for
toimuma enne kihi tihendamist. compaction moisture.

Tihendamine Rullimine peab algama nii kiiresti kui Control of cut thickness The actual depth of the
voimalik, sealjuures tuleb jirgida alljargnevaid cut shall be physically measured both ends of the
tingimusi. Tihendamist hinnatakse tihendatud kihi pinnal milling drum at least every 100 m along the cut.
iga 100m tagant ristldike kolmes punktis, mdotes
elastsusmoodulit Loadman, Inspector vdi muu sarnast
tiitipi seadmega. Elastsusmooduli minimaalne véartus
neis punktides 7 pdeva vanusel kihil peab vastama
projektis ndutavale, ndude puudumisel vihemalt
230MPa

Overlapping of longitudinal joints

Longitudinal joints between successive cuts shall
overlap minimum 10 cm. The recycling machine
must be steered following previous lane. Any



Kastmine, viimistlemine ja jarelhooldus
Stabiliseeritud kihile ei tohi kanda bituumenkrunti enne
kui niiskusesisaldus on viiksem kui 2 % ja krunditakse
vahetult enne katendi paigaldamist.

Valmis kihil ei tohi olla:

* Pinna kihistumist;

e Fraktsioneerunud kohti;

e Lainelisust voi muid defekte, mis véivad mdjutada kihi
kaitumist.

Liiklusele avamine Maantee voib liiklusele avada 2
tundi pérast tihendamise 16petamist, kui elastsusmoodul
kihi peal on >2160MPa.

Naidisloik Projekti algul peab To6votja kokku koguma
koik masinad ja seadmed, mida ta kavatseb kohapeal
kiilm-stabiliseerimiseks kasutada ning tegema
remonditava tee esimesel 16igul proovit6d eesmirgiga:

e demonstreerida stabiliseerimiseks kasutatavate
seadmete ja protsesside sobivust Téo6kirjeldustele
vastava kihi ehitamiseks;

e madrata kindlaks freesi liikumiskiiruste ja freestrumli
pdoérlemiskiiruste varieerimiste moju stabiliseeritava
materjali terakoostisele;

e maarata kindlaks rullimise jarjekord ja viisid néuetele
vastava tiheduse saavutamiseks.

Kui t66votja teeb muudatusi meetodites, protsessides voi
seadmetes vdi kasutatavates materjalides vdi kui ta ei suuda
kohapealse materjali muutumise véi muude péhjuste tottu
tagada vastavust Todkirjelduste néuetele, vdib talt enne 166
jatkamist nduda lisa naidisléikude tegemist.

Lubatud korvalekalded

Kihi paksus. Valmis kihi paksus iiksikus mddtmiskohas
voib olla projektvairtusest viiksem kuni 20%, seejuures
90% juhtudest ei tohi iiksikmdotmise tulemus olla
projektsest iille 10mm véiksem. Laius Kihi laius ei tohi
olla vdiksem kui etteantud laius. Ristprofiil Lubatud
erinevus projektis madratud pokkaldest kahepoolse
poikkaldega teedel on £0,5% ja iihepoolse pdikkaldega
teedel £0,3%. Pinna tasasus Tee piki ja pdiksuunas
asetatud 3 m latiga mdddetud ebatasasus ei tohi olla
suurem kui 15 mm aluskihi korral. Katteks
stabiliseeritud kihi tasasus peab vastama tehnilistes
normides mustkattele esitatud nduetele.

Katsed T66de alustamisel peab t66votja votma proovid
ja katsetama need vastavalt Inseneri juhistele. Insener
madrab puurproovide arvu ja asukoha. Stabiliseeritud
segust peab votma vihemalt iihe proovi iga 5000m?

deviation in excess of 10 cm shall be corrected
immediately by reversing and reprocessing along
the lane without addition of water and bitumen. The
overlap width shall be confirmed before each new
cut and adjustments made to ensure that the amount
of water and bitumen is changed proportionally by
the width of the overlap.

Continuity of the stabilised layer The Contractor
shall ensure that between successive cuts no gaps of
un-recycled material remain, nor there are not any
untreated wedges created by the entry of the milling
drum to the existing material. The exact location at
which the each cut terminates shall be marked. This
mark shall coincide with the position of the center
of mixing drum at the point at which the supply of
emulsion ceased. To ensure the continuity of
stabilised layer, the next successive cut shall be
started at least 3 m beyond this mark.

Subgrade instability Where subgrade instability is
identified by preliminary investigations or during
the recycling process, it shall be treated according
to the Engineers instructions.

Level and shape control Processed material shall
be spread to fill the cut void. Spreading may be
done by grader or screed attached to the rear of the
recycling machine. Care shall be taken while
spreading to prevent segregation. The shaping of
the layer shall be done before compacting the layer.

Compacting Rolling shall commence as soon as
possible and shall follow the sequence described
below. Compaction shall be evaluated every 100m
of the compacted layer in three points of the cross
section by measuring the elasticity module with a
Loadman, Inspector or any other similar device.
The minimum value of the elasticity module in
these points in a 7 days old layer shall meet the
design requirements or if no requirements are
present, it shall be 230MPa

Watering, finishing and curing Bituminous tack
coat shall not be applied to the stabilized layer until
its moisture content is less than 2% and it is primed
before applying the pavement.

The final completed surface shall be free from:

e Surface laminations
e Portions exhibiting segregation



stabiliseeritud pinna kohta, kuid mitte vihem kui 1 proov * corrugations or any other defects that may
vahetuses adversely affect the performance of the layer

Opening to the traffic The road may be opened to

Mo6otmine ja arveldamine Artikli 4110 £ - -
the traffic after 2 hours completing compacting.

Tsementstabiliseerimine modtithikuks on ruutmeeter iga
kihipaksuse kohta. Mahtu mdddetakse projektlaiuse
korrutamisel tegeliku pikkusega mooda telgjoont. See
artikkel sisaldab koiki kohapeal tsemendiga
kiilmstabiliseeritud kihi ehitamiseks vajalikke toid ja
materjale, kaasa arvatud olemasoleva pinna
ettevalmistus, pinnakujundus ja tasandamine freesimise
voi juurdeveetud materjalidega, vilja arvatud tsement,

Demonstration section At the start of the project
the contractor shall assemble all plants and
equipment he propose to use for cold in place
recycling and shall process the first section of the
road to be rehabilitated in order to:

e Demonstrate that the equipment and the

mille osas toimub arveldamine artikli 4113 all ja processes that he propose to use for cold in
juurdeveetud kivimaterjalid stabiliseerimisprotsessi place recycling are capable of constructing the
jaoks, mille osas toimub arveldamine artikli 4114 all. layer in accordance with the specifications

¢ Determine the effect on the grading of the
recycled material by varying the speed of the

Artikli 4113 Tsement modtiihikuks on tegelikult milling machine and the rate of rotation of milling
stabiliseerimisprotsessis kasutatud tsemendi tonn. drum
Moo6tmise aluseks on kaaludokumendid, kus on niidatud * Determine the sequence of and manner of

kogumass voi kokkulepitud ithikute arv, kui tsement on rolling meets the density requirements

tarnitud kottides vdi muus pakendis. —
Artikli 4114 Juurd d al (i I . Should the contractor make any alterations in the
rukli ”uur eveetu .materja .(1‘gasu.gu‘ne nsenerl methods, processes or equipment or materials used or
poolt heakskiidetud materjal) - stabiliseerimisprotsessi  he is unable to comply with the specifications due to the
jaoks toodud lisamaterjal - modtiihikuks on tegelikult changes in the in situ materials or for any other reasons,
stabiliseerimisprotsessis kasutatud tonn. Mddtmise he may be required to undertake further demonstrations
. . o before continuing work.
aluseks on tunnustatud kaalukoja operaatori poolt vilja
antud kaaludokumendid. .
Construction tolerances
Arveldamine Tasumine toimub lepingu iihikuhindades

Toomahuloendis toodud makseartikli alusel. Layer thickness The thickness of completed layer

in a single measurement point may be lower than
the design value by up to 20%, thereby in 90% of
cases the result of a single measurement shall not
fall below the design value by more than 10mm.
Width Width of the layer shall no be less than the
specified width. Cross-section When tested with a 3
m straight edge laid at right angels to the road
center line, the surface shall not deviate from the
bottom of the straight edge by more than 15 mm
Surface Any individual irregularity measured with
a 3 m straight edge laid parallel to the center line
shall not exceed 15 mm. The evenness of a
stabilized surfacing layer shall meet the
requirements to black top set out in technical
norms.

Tests In the beginning of the works the Contractor
shall take samples and test them as directed by the
Engineer. The Engineer will determine the number
and location of cores from the cross section.

Measurement and payment The unit for
measurement of item 4110 Cold in place cement



4.3 Kompleksstabiliseerimine KS 32

Toode ulatus

To0 sisaldab koiki téid, mis on seotud uue katendikihi
ehitamisega, taaskasutades peamiselt oleva tee iilemiste

kihtide materjali. T66 koosneb jargnevast:

¢ Oleva katendi Glemiste kihtide freesimine ja
taaskasutamine;

e Taaskasutatava materjali terakoostise muutmine
juurdeveetava materjali lisamisega;

e Tsemendi, bituumenemulsiooni ja vee kohaletoomine

ja segusse segamine;
e Laotamine ja tihendamine.

T66d tuleb teostada vastavalt “Teehoiutédde
tehnoloogianduded” Majandus- ja kommunikatsiooni

Ministeeriumi 13. mai 2004.a maarus nr 132 ja "Stabiliseeritud

ja katendikihtide ehitamise juhis” Kinnitatud Maanteeameti
peadirektori 12. Augusti 2005 kaskkirjaga nr 134.

recycling is square meter for each depth of the
layer. Quantity will be measured multiplying the
design width with the actual length along the centre
line. This item includes all works and materials
necessary for construction of cold in place cement
recycled layer including, preparation for the
existing surface, surface shaping and levelling by
milling or with imported materials, except cement
that will be paid under item 4113 and imported
materials for addition to the cold in place process
that will be paid under item 4114.

The unit for measurement for Item 4113 Cement
shall be the ton of Cement actually used in cold in
place recycling process. The measurements shall be
based on weight bridge tickets where supply is bulk
or agreed counts where the supply is in bags or
other package. The unit for measurement for item
4114 Imported material (any material approved by
the engineer) for addition of to the cold in place
recycling process shall be the ton actually used in
the recycling process. Measurements shall be based
on weight bridge tickets issued by the approved
weight bridge operator.

Payment The payment shall be made at the unit
rates in the contract against the specific items of
work as scheduled in the Bill of Quantities

4.3 Cold in place complex
recycling
Scope of Works

The work consist all works in connection with the
construction of a new pavement layer using
predominantly material recycled from the upper
layers of an existing road. The work includes:

e Grid down and recovering material in the upper
layers of existing road pavements

¢ Changing the grading of the recovered material
by the addition of imported material

¢ Furnishing and mixing-in stabilization agents.

¢ Placing and compacting.

The works shall be carried out in accordance with the
Minister of Economic Affairs regulation No. 132 of 13
May 2004 “Technological Requirements to Road
Management Works”, "Stabilised Pavement Layers
Construction Instructions approved by decree No. 134 of
12. August 2005 by Director General of Road
Administration.



Kohapealne materjal

Projekteerija poolt projekteeritud katte segu esialgne
koostis on antud projektis, mis on saadaval
Maanteeametis, Tallinn, Parnu mnt. 463a. Projekt
sisaldab jargmist:

¢ Oleva katendi konstruktsiooni kirjeldus;

¢ Eeldatav terakoostis ja muu katendi tlemise kihi
materjalidega seonduv informatsioon;

¢ Niiskuse sisaldus uuringute ajal.

Antud informatsioon on esialgne. Kogu informatsiooni
digsust ja samade tingimuste olemasolu ehitamise ajal ei

garanteerita.

To6votja analiiiisib saadud andmeid td66de tegemise ajal.

Juurdeveetud materjal

Juurdeveetud materjali (looduslik kruusliiv, purustatud

kruus, kruuskillustik, ridakillustik) on vaja:

Freestiud materjali terakoostise muutmiseks; Tdiendavalt

lisada freesitud materjalile maantee profiili

parandamiseks. To0votja peab terakoostise muutmiseks

kasutama selliseid juurdeveetavaid materjale, mille
tulemusel segu terakoostis jadb KS 32 (KS64)

soelkdvera vilja piiresse. Kivimaterjal peavad vastama
AL ST 1-02 nduetele. Juurdeveetav lisatav materjal peab

olema lubjakivikillustik voi kruuskillustik Insener
madrab, millist materjali kasutada profiili
parandamiseks.

Tsement Kompleksstabiliseerimisel kasutatavas

sideaines on hiidrauliline teesideaine HRB-32,5E (EVS
766 : 2000) Hankimise hetkest kuni kasutamiseni tuleb

tsementi hoida kaetuna ning niiskuse eest kaitstuna.
Koik kaubasaadetised tuleb kasutada nende objektile

saabumise jirjekorras. Ule kolme kuu seisnud materjali

el tohi ilma Inseneri loata kasutada.

Bituumenemulsioon Stabiliseerimiseks kasutatakse
bituumenemulsiooni BE60M.

Bituumenemulsioon tuleb tuua objektile tsisternides. Iga

tsisterniga peab kaasnema “saateleht”, mis sisaldab
jargmist informatsiooni:

Tsisterni tunnusandmed

Emulsiooni tunnusandmed

In-situ material

Investigations and preliminary mix design carried
out by the employer, together with the results of the
tests will be available in ENRA, 463 A Piarnu Road
for examination:

e Description of the existing pavement

¢ Anticipated gradation and other relevant
information of the material in upper pavement
structure

¢ Moisture content at the time of investigation.

This information is preliminary. No guarantee can
be given that all information is necessarily correct
or representative of the in-situ conditions at the
time of construction. The Contractor shall analyze
the information received during conduction of
works.

Imported material

Imported material (sand, gravel and/ or crushed
stone products, graded or non - graded) are
necessary to for the purpose of :

Altering the gradation of the post-cycled material
Supplementing the recycled material for shape
correction The Contractor shall bring in such
imported materials, for altering the gradation, that
the mix gradation shall be within KS 32 Gradation
envelope. Materials shall meet the requirements of
the III class materials of AL ST 1-02. The imported
material to be added shall be crushed limestone.
The estimated amounts of aggregate, cement and
bitumen emulsion to be added for KS 32 are: The
Engineer will determine what materials are used for
shape corrections.

Cement HRB-32,5 E cement shall be used for
stabilisation. From the time of purchase to time of
use the cement shall be kept under cover and
protected from moisture. All consignments shall be
used in the same sequence as they arrived on the
site. Stocks stored in excess of 3 months shall be
not used without Engineer approval.

Bitumen emulsion BE60M bitumen emulsion shall
be used for stabilisation.

Bitumen emulsion shall be delivered to the site in
bulk tankers. Each bulk tanker shall be issued a
“Certificate of loading” that contains the following:



Kaalumise tdend koos netomassi ndiduga
Tarnija nimi

Partii nr ja tootmise kuupéev

Emulsiooni viéljastamistemperatuur

Laadimise kuupiev ja kellaaeg

Uksikasjad tootele lisatud keemiliste v6i muude lisandite

kohta Andmed tsisterni puhtuse, eelmise koorma ja
eelmise koorma jélgede kohta.

Vesi Vesi peab olema puhas. Katsetamiseta on lubatud

kasutada joogivett.

Teefrees ja teised masinad Teefrees ja seadmed peavad
vdimaldama t6ddelda materjali kuni 300 mm siigavuselt

ja 2 m laiuselt. Seadmed peavad olema sobiva
vOimsusega ning heas tookorras.

Freesitud materjali segamiseks tsemendiga peab
teefreesiga kaasnema:

Pumbasiisteem vee ja emulsiooni sissepritse
reguleerimiseks soltuvalt liikumiskiirusest;

Siigavuse kontrollseade trossi voi suusa abil; Vdimalus

rakendada siisteemi erinevatele to6tlemislaiustele.

Pumbasiisteem peab olema kalibreeritud nii, et etteande

korvalekalle ei iiletaks + 3 % mahust.

Ehitamine

IImastikupiirangud Vihmaga ei tohi t6id teostada. T6id

ei tohi ette votta ka dhutemperatuuril alla 5 °C. Kui
ohutemperatuur langeb toode ajal alla 5 °C, tuleb

katkestada koik t6od peale viimistlemise ja tihendamise.

Oleva niiskusesisalduse méiiramine Stabiliseeritavas

materjalis tuleb méaarata tegelik niiskuse sisaldus ja
tihendamiseks vajalik optimaalne niiskus. Tegelik

niiskus miiratakse iga 2000...3000m? t6dpinna kohta,

vahetult enne mineraalmaterjali segamist sideainega.

Tuleb jilgida, et proovid kajastaksid tiitipilist olukorda.

Niiskust tuleb kontrollida ilmastiku-tingimuste
muutumisel.

Ajapiirang Pirast bituumensideainega segamist on

ajapiirang kihi segamisest tihendamiseni kuni 5 tundi.

Tankers identification

Product identification

Weight bridge certificate including net weight
Name of the supplier

Batch No. and date of the manufacture
Temperature at which the product was loaded
Date and time of loading

Details of any chemical or other substance added to
the product Comments of the cleanliness of the
tanker, details of the previous load, any signs of the
previous load.

Water Water shall meet the requirements of the
Instructions for Building stabilized pavements 1
April 1996, ERA.

Plant and equipment for mixing All plant and
equipment shall be supplied so that they are able to
recycle material to the 300 mm depth and 2 m
wide. Equipment shall have adequate capacity and
good working order.

In order to mix the milled material with cement the
recycling equipment shall include:

Pumping system to regulate water spray in relation
to the travel speed

Depth control by wire or ski The application system
shall be capable of adjustment for various widths of
treatment The pumping system shall be calibrated
to deliver within 3 % tolerance

Construction

Weather limitations No work shall be undertaken
in the rain. Similarly, no work shall be undertaken
if the ambient temperature is below 5 C°. No
further work, other than finishing and compacting ,
will be permitted if air temperature drops below 5
Co during the works.

Determination of in situ moisture The material to
be recycled shall be tested to determine the in situ
water content. Samples shall be taken for testing



Tootmisplaan Iga pidev enne t60 alustamist peab
Toovotja koostama tootmisplaani, kus on tédpsustatud
konkreetse pdeva tood.

Tootmisplaanis peab olema:

Taastatavate teeldikude asukoha, pikkuse ja laiuse
iksikasjalik skeem: paralleelsete paanide arv, et
saavutada ettendhtud laius ja teefreesiga t6ddeldud
paanide iilekatete laiused;

Paanide jirjekord;

Arvestuslik aeg toode teostamiseks;

Kohad, kust seguproovid on véetud ja katsetulemused;
Mistahes muudatuste asukohad;

Juurdeveetava materjali liik, asukoht ja kogus;

Kasutatava emulsiooni kogus ja mark; Muu vajalik
informatsioon. Tee pdikkalde iga muutumise korral tuleb
planeerida pikivuukide sobivus, vaatamata iilekatete
laiusele. To6votja vastutab igapidevase tootmisplaani
jargimise eest objektil.

Trassi sidumine Enne stabiliseerimistdode alustamist
tuleb olev trass kinnistada. Vaiad tuleb asetada
viljapoole toopiirkonda konstantsel kaugusel olevast
telgjoonest, mdddetuna teljega risti; vaiad on vajalikud
telgjoone taastamiseks pdrast todde 10ppu. Jarjestikuste
vaiade vaheline suurim kaugus voib olla ringikdveral
12,5 m ja sirgel 25 m.

Pinna ettevalmistamine

Enne t66 alustamist tuleb olemasolev teekate ette
valmistada jargmiselt:

Puhastamine taimestikust, prahist ja muudest
voorkehadest kogu tee laiuses, kaasa arvatud kiilgnevad
soidurajad, mida ei stabiliseerita;

Seisva vee eemaldamine;

Korgemate kohtade eelfreesimine;

Soovitavate pikildigete tdpne mirkimine. To6vatja peab

tiles markima koik teemérgistused, mis hdvivad
freesimise kdigus.

minimum 500 m intervals cross the road with 2 m
spacing and where there is a known change of
material. Actual moisture shall be determined for
every 2000...3000m? work area directly prior to
mixing the mineral aggregate with binder. Care
shall be taken that the samples are representative.
Moisture checks shall be done when the weather
conditions change.

Time limit The time limit for completing the layer
after mixing with cement and bitumen emulsion is
3 hours.

Production Plan Prior to the start of work every
day, the Contractor shall prepare production plan
detailing his works for the day.

This plan shall include:

A sketch detailing layout, length and width of the
road sections to be recycled. Number of parallel
cuts to achieve the stated width and the overlap
widths of cuts.

The sequence of cuts
Estimated time to complete the works

The location where samples of moisture content
were taken and results of tests

Proposed water addition for each cut and the
locations of any change

The amount, location and type of material to be
imported

Any other relevant information

Longitudinal joints shall be planned to coincide
with each and every change in crossfall across the
road, regardless of the implications of overlap
width. The contractor’s responsible shall at all
times keep the daily production pan on site.

Referencing the horizontal alignment Prior to
commencing with any recycling work, the existing
horizontal alignment shall be referenced using
series of pegs placed on either side of the road.
These pegs shall be positioned outside of the
working area a constant distance from, right angles
to the existing centre line, and shall be used to



Nouded maantee profiilile ja korgustele Kui projektis reinstate the centre line after operations are

pole ette ndhtud teisti, ei koostata stabiliseeritud maantee complete. The distance between successive pegs

korgusi tdpsustavaid jooniseid. Kui katte kahjustusi tuleb shall not exceed 20 m in curves and 40 m in on

parandada ning muudetakse projektjoont, annab Insener tangents.

Toovotjale juhised vastava 16igu mdddistamiseks ja

projekteerimiseks Toovotja voib kokkuleppel Inseneriga Preparing the surface

kasutada katte korguste parandamiseks eelfreesimist ja

juurdeveetavat materjali. Before any work commences, the surface of the
existing road shall be prepared by:

Juurdeveetava materjali lisamine Kui juurdeveetavat

materjali kasutatakse tee profiili parandamiseks, tuleb Cleaning vegetation, garbage and other foreign

see laotada olemasolevale kattele enne freesimist. material from full road width, including adjacent

Toovotja peab esitama Insenerile heakskiiduks materjali lanes which are not recycled

terakoostise, liigi ja koguse. Juurdeveetava materjali

paigaldamisel ja laotamisel vdib vaja minna teehdovleid, Removing any standing water

laotureid vai teisi analoogseid masinaid. Kui

juurdeveetud materjali paksus peaks iiletama Pre-milling where the high spots are
freesimissiigavuse, tuleb freesida kahes kihis. Kui
freesitud materjali terakoostist on vaja parandada Accurately mark the proposed longitudinal cut lines

juurdeveetava materjali lisamisega, siis Toovotja peab ~ The Contractor shall record locations of all road
esitama Insenerile freesipuru ekstraheerimise tulemused markings that will be obliterated by milling.
ja nende pdhjal koostatud optimaalse seguretsepti, mille

kinnitab Insener. Juurdeveetud materjal laotatakse Surface shape and level requirements Where the
tihtlase kihina olemasoleva tee pinnale voi lisatakse grade lane and cross sectional shape of the existing
freesimisjirgse segamisprotsessi kdigus. road are excessively distorted, the Contractor is
responsible to conduct his operations so that the
Suure niiskusesisaldusega materjalide késitlemine surface levels of the recycled layer are to the
Kui katsed néitavad olemasoleva materjali suurt satisfaction of the Engineer. Where the surface
niiskusesisaldust vorreldes lubatud niiskusepiirangutega, defects are to be corrected and modifications of
peab Toovotja rakendama meetmeid materjali grade line will be done, the Engineer will give
kuivatamiseks voi korvaldamiseks. instructions to the Contractor to survey and design
this section. The Contractor may use premilling and
Tsemendi kasutamine imported materials for correcting the surface levels

as agreed with the Engineer.
Tsemendi kasutusmeetodi valib To6votja jairgmiste

voimaluste seast: Addition of imported material Where the
imported material will be used for grade and shape
laotamine puisturiga iihtlase kihina ettevalmistatud correction the material shall be spread on the
pinnale; eelnevalt veega segatud lobrina. existing road surface prior to milling. The
Tsementstabiliseeritud segu tegelikku tsemendisisaldust Contractor shall propose and agree with the
peab kontrollima vahetuse jooksul kasutatud Engineer the gradation, type and quantity of
tsemendikoguse jirgi, mis ei voi erineda iile 2% material. The method of placing and spreading the
seguprojekti alusel arvutatud tsemendi kogusest. imported material may need graders or pavers or
other such plant. Should the thickness of imported
Bituumenemulsiooni kasutamine materials exceed the milling depth, then the
requirements for shape correction will be modified
Bituumenemulsioon tuleb lisada pukseeritavast voi by re-grading on either side of the low point. Where
likkatavast mobiilsest tsisternist pumpamise teel. the gradation of milled material requires addition of

Tsisternautod vdivad liikuda taastusmasina korval, kui ~ imported materials, the Contractor shall propose
see ei takista liiklust. Tsisternid peavad olema varustatud and agree with the Engineer the gradation, type and
termomeetri ja kiittesiisteemiga, et hoida emulsiooni quantity of material. Imported materials will be
temperatuuri kontrolli all. Emulsiooni temperatuur ei applied either on the surface of existing road as a



tohi etteantud to6temperatuurist erineda rohkem kui 5 layer of uniform or during mixing process after

°C. Bituumenemulsioon, mida on kuumutatud iile milling.

emulsiooni maksimaaltemperatuuri, on kélbmatu. Igast

tsisternist tuleb votta 1 liiter biuumenemulsiooni proovi, Dealing with materials with high moisture

mis sdilitatakse ohukindlalt suletud plekkpurgis content Where the results show that the in situ

hilisemaks katsetamiseks. moisture content of the material is high, compared
to the moisture content limitations bellow, the

Niiskusesisalduse kontrollimine Tihendamisel ei tohi ~ Contractor shall take measures to dry up the

niiskusesisaldus iiletada optimaalset niiskusesisaldust material or remove the material.
ega olla rohkem kui 0,5% vorra madalam sellest.
Stabiliseerimiseelsele niiskusesisaldusele lisatakse ka Applying Cement

emulsioonis oleva vee kogus.

The method of applying cement shall be
Stabiliseeritud materjali terakoostis Teefreesi Contractor’s discretion and may be:
liikkumiskiirus, freestrumli poorlemiskiirus ja materjali
terasuurus tuleb reguleerida nii, et nende kombinatsioon as uniform layer on a prepared surface by bulk

annaks materjalile ndutava granulomeetria. T66votja spreader

peab rakendama kdik vajalikud meetmed, et as a sullury premixed with water The actual cement

taastusprotsessis saadav granulomeetria vastaks content of the cement stabilised mix shall be

kinnitatud seguretseptile. checked on the basis of cement amount used during
a shift, which shall not deviate from the cement

Vee ja emulsiooni lisamine amount calculated on the basis of mix design by

more than 2%.
Vee ja emulsiooni lisamise kontrollsiisteem tuleb

viljareguleerida ja jalgida selle t66d, et tagada Applying bitumen emulsion

tihendamiseks vajaliku niiskuse ja emulsiooni sisalduse

vastavus. Emulsioonitsisternis tuleb modtevardaga Bitumen emulsion shall be added by pumping from
kontrollida taset iga 16ike alguses ja 1opus, et arvutada ~ towed or pushed mobile bulk tankers. Tankers are
tegelikku emulsiooni kulu. permitted to discharge from the side of the mixer

when this arrangement will not interfere with the
Riba siigavuse kontrollimine Riba tegelikku siigavust  traffic. Tankers shall be furnished with a
tuleb mdodta freestrumli kummagi otsa juures vihemalt ~ thermometer and heating system to control the

iga 100 m ldabimise jérel. temperature of the emulsion. The temperature shall
be kept within 5 °C of the application temperature

Pikivuukide iilekatted of the emulsion. Bitumen emulsion which have
been heated above the maximum temperature of the

Paanide pikivuukide iilekate peab olema vihemalt 10 emulsion will be rejected. A one litre bitumen

cm. Teefrees tuleb juhtida eelmise raja jargi. Koik emulsion sample from each tanker will be taken

korvalkalded iile 10 cm tuleb kohe parandada, and retained in sealed tin container for later testing.

tagurdades ja ldbides riba uuesti vett ja bituumenit

lisamata. Ulekatte laius tuleb enne iga uut paani iile Controlling of the moisture content The moisture

kontrollida ning parandada, tagamaks bituumeni koguste content during compaction of the material shall not

muutmise proportsionaalselt iilekatte laiusega. exceed the total optimum moisture content nor shall

it be more than 0,5 % below Optimum Moisture
Stabiliseeritud kihi pidevus To6votja peab tagama, et Content. To the moisture content before stabilizing

jarjestikuste 106igete vahel ei oleks stabiliseerimata the amount of water in the emulsion shall be added.
materjali jadke ega tootlemata kiile, mis on tekkinud

freestrumli sisenemisel olemasolevasse materjali. Iga Grading of the recycled material The forward
16ike 16ppemise tdpne koht tuleb tihistada. Mirgistus speed of the recycling machine, rate of rotation of

peab langema kokku segamistrumli keskkohaga punktis, the milling drum and the positioning of the
kus Idpetatakse emulsiooni lisamine. Stabiliseeritud kihi gradation control beam shall be set so that in situ
pidevuse tagamiseks peab jargnev 16ik algama vihemalt material breaks down to an acceptable gradation.



3 m enne selle marki.

Muldkeha ebastabiilsus Kui eeluuringute voi
stabiliseerimisprotsessi kdigus tehakse kindlaks aluse
ebastabiilsus, tuleb seda toddelda vastavalt Inseneri
juhistele.

Korguste ja profiili kontroll Toodeldud materjal tuleb
laiali laotada teehdovli voi teefreesi taha kinnitatud
tasandusprussi abil. Laotamisel tuleb viltida materjali
terastikulisi kihistumisi. Kihi profileerimine peab
toimuma enne kihi tihendamist.

Tihendamine Rullimine peab algama nii kiiresti kui
voimalik, sealjuures tuleb jirgida alljargnevaid
tingimusi. Tihendamist hinnatakse tihendatud kihi pinnal
iga 100m tagant ristldike kolmes punktis, mdotes
elastsusmoodulit Loadman, Inspector vdi muu sarnast
tiitipi seadmega. Elastsusmooduli minimaalne véirtus
neis punktides 7 pdeva vanusel kihil peab vastama
projektis ndutavale, ndude puudumisel vihemalt
200MPa

Kastmine, viimistlemine ja hooldus
Kompleksstabiliseeritud kihti tuleb tsemendi kivinemise
soodustamiseks ja kahanemispragude tekkimise
tdoendosuse vihendamiseks hoida vihemalt 7 paeva
piisavalt niiskena. Kastmise asemel voib kihi katta 24
tunni jooksul bituumenemulsiooniga BESOR, mis
laotatakse teele vahetult tihendamise jdrel, koguses
0,15...0,3kg/m?2

Valmis kihil ei tohi olla:

* Pinna kihistumist;
e Fraktsioneerunud kohti;
e L ainelisust voi muid defekte.

Liiklusele avamine Maantee voib liiklusele avada 2
tundi pérast tihendamise 16petamist, kui elastsusmoodul
kihi peal on >2160MPa.

Naidisloik

Projekti algul peab Toovotja kokku koguma kdik
masinad ja seadmed, mida ta kavatseb kohapeal
kiilm-stabiliseerimiseks kasutada ning tegema
remonditava tee esimesel 16igul proovit6d eesmirgiga:

demonstreerida stabiliseerimiseks kasutatavate seadmete
ja tehnoloogia sobivust Tookirjeldustele vastava kihi
ehitamiseks;

The contractor shall take all necessary steps to
ensure that the grading that results from the
recycling process conforms to those to those
established during the demonstration section, as
described below.

Addition of water and emulsion

The control system for addition of water and
emulsion shall be set and carefully monitored to
ensure compliance of moisture and emulsion
content with the requirements for compaction. The
level of emulsion in the bulk tankers shall be
dipped in the beginning and at the end of every cut
in order to calculate the actual usage of emulsion.

Control of cut thickness The actual depth of the
cut shall be physically measured at both ends of the
milling drum at least every 100 m along the cut.

Overlapping of longitudinal joints

Longitudinal joints between successive mixing
lanes shall overlap at minimum by 10cm. The
milling cutter shall be guided after the previous
track. All deviations exceeding 10cm shall be
repaired immediately by reversing and passing the
strip again without adding water and bitumen. Any
deviation in excess of 50 mm shall be corrected
immediately by reversing and reprocessing along
the previous line without addition of additives.

Continuity of the stabilised layer The Contractor
shall ensure that between successive cuts no gaps of
un-recycled material remain, nor there are not any
untreated wedges created by the entry of the milling
drum to he existing material. The exact location at
which the each cut terminates shall be marked. This
mark shall coincide with the position of the centre
of mixing drum at the point at which the supply of
emulsion ceased. To ensure the continuity of
stabilised layer, the next successive cut shall be
started at least 0,5 m beyond this mark.

Subgrade instability Where subgrade instability is
identified by preliminary investigations or during
the recycling process, it shall be treated according
to the Engineers instructions.

Level and shape control Processed material shall
be spread to fill the cut void. Spreading may be
done by grader or screed attached to the rear of the



médrata kindlaks freesi liikumiskiiruste ja freestrumli
poorlemiskiiruste varieerimiste moju stabiliseeritava

recycling machine. Care shall be taken while
spreading to prevent segregation. The shaping of
the layer shall be done before compacting the layer.

materjali terakoostisele; maarata kindlaks rullimise

jarjekord ja viisid nduetele vastava tiheduse Compacting Rolling shall commence as soon as
saavutamiseks. Kui To6votja teeb muudatusi meetodites, possible and shall follow the sequence described
tehnoloogias voi seadmetes voi kasutatavates below. Compaction shall be evaluated every 100m
materjalides voi kui ta ei suuda kohapealse materjali of the compacted layer in three points of the cross
muutumise voi muude pohjuste tottu tagada vastavust section by measuring the elasticity module with a
Tookirjelduste nduetele, voib talt enne t60 jatkamist Loadman, Inspector or any other similar device.
nduda lisa néidisldikude tootlemist. The minimum value of the elasticity module in
these points in a 7 days old layer shall meet the
design requirements or if no requirements are
present, it shall be 200MPa

Lubatud korvalekalded Kihi paksus Valmis kihi
paksus iiksikus mddtmiskohas voib olla
projektvairtusest viiksem kuni 20%, seejuures 90%
juhtudest ei tohi iiksikmddtmise tulemus olla projektsest Watering, finishing and curing In order to

ile 10mm viiksem. Laius Kihi laius ei tohi olla viiksem facilitate cement setting and reducing shrinkage
kui etteantud laius. Ristprofiil Lubatud erinevus projektis cracks, the complex stabilised layer shall be kept
maidratud pdkkaldest kahepoolse pdikkaldega teedel on  sufficiently moisture for at least 7 seven days.
+0,5% ja iihepoolse pdikkaldega teedel £0,3%. Pinna Instead of watering, the layer may be covered
tasasus Tee piki ja pdiksuunas asetatud 3 m latiga within 24 hours with bitumen emulsion BESOR
moddetud ebatasasus ei tohi olla suurem kui 15 mm which shall be spread on the road directly after
aluskihi korral. Katteks stabiliseeritud kihi tasasus peab  compaction 0.15...0.3kg/m?

vastama tehnilistes normides mustkattele esitatud
nduetele. Nouded tihendatud segule
Kompleksstabiliseeritud kihist voetakse proovikehad ja
mdidratakse survetugevus tdiustatud PROCTOR-meetodil
vOi médratakse standardsete Marshalli proovikehade
kaudne tdmbetugevus.

The final completed surface shall be free from:

e Surface laminations
e Portions exhibiting segregation
e Corrugations or any other defects

o ) ) Opening to the traffic The road may be opened to
Minimaalne survetugevus 7 péeva vanuselt viahemalt 1,5 he traffic after 7 days if sealing of the surface has
MPa, 28 pdeva vanuselt £ 12 MPa.. Minimaalne

tdombetugevus 7 paeva vanuselt vihemalt 0,35 MPa, 28
pdeva pirast £ 0,9 MPa. Kompleksstabiliseeritud segust
valmistatud proovikehad peavad kivinema stabiliseeritud
kihiga samasugustes tingimustes.

not been done as agreed with the Engineer
Demonstration section

At the start of the project the contractor shall

. o _assemble all plants and equipment he propose to
Katsed Todde alustamisel peab To6votja votma proovid ¢e for cold in place recycling and shall process the

ja katsetama need vastavalt Inseneri juhistele. Insener first section of the road to be rehabilitated in order
médrab puurproovide arvu ja asukoha. Stabiliseeritud to:

segust peab votma viihemalt ithe proovi iga 5000m?
stabiliseeritud pinna kohta, kuid mitte vahem kui 1 proov

vahetuses. Demonstrate that the equipment and the process

that he propose to use for cold in place recycling
are capable to of constructing the layer in
accordance with the specifications

Mo6otmine ja arveldamine

Artikli 4150 Kompleksstabiliseerimine modtithikuks on
ruutmeeter iga kihipaksuse kohta. Mahtu moddetakse
projektlaiuse korrutamisel tegeliku pikkusega modda
telgjoont. See artikkel sisaldab koiki
kompleksstabiliseeritud kihi ehitamiseks vajalikke toid
ja materjale, kaasa arvatud olemasoleva pinna

Determine the effect on the grading of the recycled
material by varying the speed of the milling
machine and the rate of rotation of milling drum
Determine the sequence of and manner of rolling
meets the density requirements. Should the



ettevalmistus, pinnakujundus ja tasandamine freesimise
voi juurdeveetud materjalidega, vilja arvatud tsement,

mille osas toimub arveldamine artikli 4151 all.
Bituumenemulsioon, mille osas toimub arveldamine
artikli 4152 all ja sissetoodud lisamaterjalid
stabiliseerimise jaoks, mille osas toimub arveldamine
artikli 4153 all.

Artikli 4151 Tsement ja 4152 Bituumenemulsioon
modtithikuks on tegelikult stabiliseerimisprotsessis

kasutatud tonn. M&6tmise aluseks on kaaludokumendid,
kus on ndidatud kogumass voi kokkulepitud iihikute arv,

kui materjal on tarnitud kottides vdi muus pakendis.
Artikli 4153 Juurdeveetud kivimaterjal (igasugune
Inseneri poolt heakskiidetud materjal) -
stabiliseerimisprotsessi jaoks toodud lisamaterjal -
modtithikuks on tegelikult stabiliseerimisprotsessis
kasutatud tonn. Mddtmise aluseks on tunnustatud

kaalukoja operaatori poolt vilja antud kaaludokumendid.

Arveldamine Tasumine toimub lepingu iihikuhindades

Toomahuloendis toodud makseartiklite alusel.

contractor make any alterations in the methods,
process or equipment or materials used or he is
unable to comply with the specifications due to the
changes in the in situ materials or for any other
reasons, he may be required to undertake further
demonstrations before continuing work.

Construction tolerances Layer thickness The
thickness of completed layer in a single
measurement point may be lower than the design
value by up to 20%, thereby in 90% of cases the
result of a single measurement shall not fall below
the design value by more than 10mm. Width Width
of the layer shall no be less than the specified
width. (Bottom) Cross-section When tested with 3
m straight edge laid at right angels to the road
centre, the surface shall not deviate from the
bottom of the straight edge by more than 15 mm
Surface Any individual irregularity measured with
a 3 m straight edge laid parallel to the center line
shall not exceed 15 mm. The evenness of a
stabilized surfacing layer shall meet the
requirements to black top set out in technical
norms. Requirements for the compacted mix
Relative density 97 % (Modified proctor)

Minimum compressive strength on the road, upper
layer, 7 days 2 Mpa, 28 days <=12 MPa Minimum
compressive strength on the road, lower layer, 7
days 2 Mpa, 28 days <=12 MPa Specimen made of
complex stabilised mix shall settle in similar
conditions with the stabilised layer.

Tests In the beginning of the works the Contractor
shall take samples and test them as directed by the
Engineer. Later on when the test results are
adequately uniform cross section core samples will
be taken from the completed layer randomly from
each 500 m section. The Engineer will determine
the number and location of cores from the cross
section. Imported materials shall be tested once in
500 tons.

Measurement and payment

The unit for measurement of item 4130 Cold in
place complex recycling is square meter for each
depth of the layer. Quantity will be measured
multiplying the design width with the actual length
along the centre line. This item includes all works
and materials necessary for construction of cold in
place cement recycled layer including, preparation



4.4 Bituumenstabiliseerimine BS 32

Toode ulatus

To0 sisaldab koiki téid, mis on seotud uue katendikihi
ehitamisega, taaskasutades peamiselt oleva maantee
ilemiste kihtide materjali. T66 koosneb jargnevast:

¢ Oleva katendi Glemiste kihtide freesimine ja
taaskasutamine;

e Taaskasutatava materjali terakoostise muutmine
juurdeveetava materjali lisamisega;

 Sideainete kohaletoomine ja segusse segamine;

e Laotamine ja tihendamine.

T66d tuleb teostada vastavalt “Teehoiutddde
tehnoloogianduded” Majandus- ja kommunikatsiooni
Ministeeriumi 13. mai 2004.a maarus nr 132 ja "Stabiliseeritud
ja katendikihtide ehitamise juhis” Kinnitatud Maanteeameti
peadirektori 12. Augusti 2005 kaskkirjaga nr 134

Kohapealne materjal

for the existing surface, surface shaping and
levelling by milling or with imported materials,
except cement that will be paid under item 4151,
bitumen emulsion that will be paid under item
4152, and imported materials for addition to the
cold in place process that will be paid under item
4153.

The unit for measurement for Item 4151 Cement
and for item 4152 Bitumen emulsion shall be the
ton actually used in cold in place complex recycling
process The measurements shall be based on
weight bridge tickets where supply is bulk or
agreed counts where the supply is in bags or other
package. The unit for measurement for item 4153
Imported material (any material approved by the
engineer) for addition of to the cold in place
recycling process shall be the t actually used in the
recycling process. Measurements shall be based on
weight bridge tickets issued by the approved weight
bridge operator

Payment The payment shall be made at the unit
rates in the contract against the specific items of
work as scheduled in the Bill of Quantities

4.4 Cold in place recycling with
bitumen

Scope of works

The work consist all works in connection with the
construction of a new pavement layer using
predominantly material recycled from the upper
layers of an existing road. The work includes:

e Grid down and recovering material in the upper
layers of existing road pavements

¢ Changing the grading of the recovered material
by the addition of imported material

¢ Furnishing and mixing-in stabilization agents.

¢ Placing and compacting.

The works shall be carried out in accordance with the
Minister of Economic Affairs regulation No. 132 of 13
May 2004 “Technological Requirements to Road
Management Works”, "Stabilised Pavement Layers
Construction Instructions approved by decree No. 134 of
12. August 2005 by Director General of Road
Administration.

In-situ material



Projekteerija poolt projekteeritud katte segu esialgne
koostis on antud projektis, mis on saadaval
Maanteeametis, Tallinn, Parnu mnt. 463a. Projekt
sisaldab jargmist:

¢ Oleva katendi konstruktsiooni kirjeldus;

¢ Eeldatav terakoostis ja muu katendi tlemise kihi
materjalidega seonduv informatsioon;

¢ Niiskuse sisaldus uuringute ajal.

Antud informatsioon on esialgne. Kogu informatsiooni
Oigsust ja samade tingimuste olemasolu ehitamise ajal ei
garanteerita.

Toovotja analiilisib saadud andmeid to6de tegemise ajal.
Juurdeveetud materjal

Juurdeveetud materjali (looduslik kruusliiv, purustatud
kruus, kruuskillustik, ridakillustik) on vaja:

¢ Freestiud materjali terakoostise muutmiseks;
e Taiendavalt lisada freesitud materjalile maantee
profiili parandamiseks.

Tobvobtja peab terakoostise muutmiseks kasutama selliseid
juurdeveetavaid materjale, mille tulemusel segu terakoostis
jaab BS 32, BS 16 soelkovera vélja piiresse. Lisatavad
kivimaterjalid peavad vastama AL ST 1-02 nduetele. Killustiku
ja bituumeni arvutuslikud lisatavad kogused on toodud
projektis, mida tédpsustatakse t6dde tegemise ajal.
Stabiliseeritud segu koostis kooskdlastatakse Tellijaga. Insener
vOib teha ettepaneku, millist materjali kasutada profiili
parandamiseks.

Bituumensideained

Bituumensideaineks on iiks kahest jargnevast sideainest,
mis saadakse sitkest naftabituumenist ja need peavad
vastama vastavale Tookirjeldustele:

e Vahtbituumen;
e Bituumenemulsioon.

Bituumensideaine tuleb tuua objektile tsisternides. Iga
tsisterniga peab kaasnema "saateleht”, mis sisaldab jargmist
informatsiooni:

e Tsisterni tunnusandmed

e Toote tunnusandmed

¢ Kaalumise téend koos netomassi naiduga
e Tarnija nimi

e Partii nr ja valmistamise kuupéev

e Bituumeni laadimistemperatuur

e | aadimise kuupéev ja kellaaeg

Investigations and preliminary mix design carried
out by the consultant, together with the results of
the tests will be available in ERA, 463a Piarnu Road
for examination:

e Description of the existing pavement

¢ Anticipated gradation and other relevant
information of the material in upper pavement
structure

e Moisture content at the time of investigation.

This information is preliminary. No guarantee can
be given that all information is necessarily correct
or representative of the in-situ conditions at the
time of construction. The Contractor shall analyze
the information received during conduction of
works.

Imported material

Imported material (natural gravelly sand, broken
gravel, crushed gravel, all-in aggregate) are
necessary to for the purpose of:

¢ Altering the gradation of the post-recycled
material

e Supplementing the recycled material for shape
correction

The Contractor shall bring in such imported materials, for
altering the gradation, that the mix gradation shall be
within BS 32, B16 Gradation envelope. Added crushed
stone materials shall meet the requirements of ALST
1-02. The estimated amount of aggregate and bitumen to
be added are given in the design which shall be specified
during conduction of works. The composition of stabilized
mix shall be approved by the Employer. The Engineer will
determine what materials are used for shape corrections.

Bituminous stabilising agents

Bituminous binders shall be either of the following
binders, produced from sturdy oil bitumen, and
shall comply with the relevant applicable
specification:

e Foam bitumen;
e Bitumen emulsion

All bituminous stabilising agents shall be delivered to the
site in bulk tankers. Each bulk tanker shall be issued a
“Certificate of loading” that contains the following:

e Tankers identification

* Product identification

¢ Weighbridge certificate including net weight
e Name of the supplier

e Batch No. and date of the manufacture



o Uksikasjad tootele lisatud keemiliste véi muude
lisandite kohta

¢ Andmed tsisterni puhtuse, eelmise koorma ja eelmise

koorma jalgede kohta.

Vesi Vesi peab olema puhas. Katsetamiseta on lubatud

kasutada joogivett.

Teefrees ja teised masinad. Teefrees ja teised masinad

peavad voimaldama t6ddelda materjali vihemalt 300

mm siigavuselt ja 2 m laiuselt. Seadmed peavad olema

sobiva vdimsusega ning heas tookorras.

Freesitud materjali segamiseks bituumeniga peab
teefreesil olema:

e Pumbaslisteem vee ja sideaine sissepritse
reguleerimiseks soltuvalt liikumiskiirusest;

e Freesimissligavuse kontrollseade trossi voi vahemalt

6m pikkuse suusa abil;
¢ Vdimalus rakendada siisteemi erinevatele
tootlemislaiustele.

Pumbaslisteem peab olema kalibreeritud nii, et mahulise
doseerimise tépsus ei Uletaks + 3 %.

Ehitamine

IImastikupiirangud Vihmaga ei tohi t6id teostada. T6id

ei tohi ette votta ka dhutemperatuuril alla 5 °C. Kui
ohutemperatuur langeb toode ajal alla 5 °C, tuleb

katkestada koik t6od peale viimistlemise ja tihendamise.

Oleva niiskusesisalduse méiéiramine Stabiliseeritavas

materjalis tuleb méaarata tegelik niiskuse sisaldus ja
tihendamiseks vajalik optimaalne niiskus. Tegelik

niiskus miiratakse iga 2000...3000m? todpinna kohta,

vahetult enne mineraalmaterjali segamist sideainega.

Tuleb jilgida, et proovid kajastaksid tiitipilist olukorda.

Niiskust tuleb kontrollida ilmastiku-tingimuste
muutumisel.

Ajapiirang Pirast bituumensideainega segamist on

ajapiirang kihi segamisest tihendamiseni kuni 5 tundi.

Tootmisplaan Iga pidev enne t60 alustamist peab
Toovotja koostama tootmisplaani, kus on tédpsustatud
konkreetse pdeva tood.

Tootmisplaanis peab olema:

Taastatavate teeldikude asukoha, pikkuse ja laiuse
iksikasjalik skeem: paralleelsete paanide arv, et
saavutada ettendhtud laius ja teefreesiga t6ddeldud
paanide iilekatete laiused;

e Temperature at which the product was loaded

¢ Date and time of loading

¢ Details of any chemical or other substance
added to the product

 Comments of the cleanliness of the tanker,
details of the previous load, any signs of the
previous load

Water Water shall be clean. Only public drinking
water will be accepted without testing.

Plant and equipment for mixing All plant and
machine shall be supplied so that they are able to
recycle material at least 300 mm depth and 2 m
wide. Equipment shall have adequate capacity and
good working order.

In order to mix the milled material with bitumen
the recycling equipment shall include :

e Pumping system to regulate water and fluid
stabilising agents spray in relation to the travel
speed

e Cut depth control of milling by wire or at least 6
m ski

* The application system shall be capable of
adjustment for various widths of treatment

The pumping system shall be calibrated to deliver within
* 3 % tolerance by volume.

Construction

Weather limitations No work shall be undertaken
in the rain. Similarly, no work shall be undertaken
if the ambient temperature is below 5 C°. No
further work, other than finishing and compacting ,
will be permitted if air temperature drops below 5
Co during the works.

Determination of in-situ moisture content The
material to be recycled shall be tested to determine
the in-situ moisture content. Actual moisture shall
be determined for every 2000...3000m? work area
directly prior to mixing the mineral aggregate with
binder. Care shall be taken that the samples are
representative. Moisture checks shall be done when
the weather conditions change.

Time limit The time limit for compacting the layer
after mixing with bituminous stabilising agents is 5
hours.

Production Plan Prior to the start of work every
day, the Contractor shall prepare production plan



Paanide jarjekord;

Arvestuslik aeg toode teostamiseks;

Kohad, kust seguproovid on véetud ja katsetulemused;
Mistahes muudatuste asukohad;

Juurdeveetava materjali liik, asukoht ja kogus;

Kasutatava emulsiooni kogus ja mark; Muu vajalik
informatsioon. T66vatja vastutab igapdevase
tootmisplaani jirgimise eest objektil.

Trassi sidumine Enne stabiliseerimistdode alustamist
tuleb olev trass kinnistada. Vaiad tuleb asetada
viljapoole toopiirkonda konstantsel kaugusel olevast
telgjoonest, mdddetuna teljega risti; vaiad on vajalikud
telgjoone taastamiseks pdrast todde 10ppu. Jarjestikuste
vaiade vaheline suurim kaugus voib olla ringikdveral
12,5 m ja sirgel 25 m.

Pinna ettevalmistamine

Enne t66 alustamist tuleb olev maantee pind ette
valmistada jargmiselt:

- Puhastada taimestikust, prahist ja muudest
voorkehadest kogu tee laiuses, kaasa arvatud kiilgnevad
soidurajad voi tee peenrad, mida ei stabiliseerita;

- Eemaldada seisev vesi;
- Vajadusel tasandada kdrgemad kohad eelfreerimisega;

- Paanide eelnev véljamérkimine To6votja peab iiles
mirkima koik teemérgised, mis havivad freesimise
kéigus.

Nouded maantee profiilile ja korgusele Kui projektis
pole ette ndhtud teisiti, ei koostata stabiliseeritud
maantee korgusi tdpsustavaid jooniseid. Kui katte
kahjustusi tuleb parandada ning muudetakse
projektjoont, annab Insener To6votjale juhised vastava
16igu mdddistamiseks ja projekteerimiseks. T66votja
voib kokkuleppel Inseneriga kasutada katte kdrguste
parandamiseks eelfreesimist ja juurdeveetavat materjali.

Juurdeveetava materjali lisamine Kui juurdeveetavat
materjali kasutatakse maantee projektjoone ja ristprofiili
parandamiseks, tuleb see laotada olevale kattele enne
freesimist. To6votja peab esitama Insenerile

detailing his works for the day.
This plan shall include:

A sketch detailing layout, length and width of the
road sections to be recycled, number of parallel
cuts to achieve the stated width and the overlap
widths of cuts.

The sequence of cuts
Estimated time to complete the works

The location where samples of moisture content
were taken and results of tests

Proposed water addition for each cut and the
locations of any change

The amount, location and type of material to be
imported

The amount and type of bitumen applied to each
cut Any other relevant information The contractor’s
responsible shall at all times keep the daily
production plan on site.

Referencing the horizontal alignment Prior to
commencing with any recycling work, the existing
horizontal alignment shall be referenced using
series of pegs placed on either side of the road .
These pegs shall be positioned outside of the
working area a constant distance from, right angles
to the existing center line, and shall be used to
reinstate the center line after operations are
complete. The distance between successive pegs
shall not exceed 12,5 m in curves and 25 m in on
tangents.

Preparing the surface

Before any work commences, the surface of the
existing road shall be prepared by:

- Cleaning vegetation, garbage and other foreign

material from full road width, including adjacent
lanes or shoulders which are not recycled

- Removing any standing water



heakskiiduks materjali terakoostise, liigi ja koguse.

Juurdeveetava materjali paigaldamisel ja laotamisel vdib

vaja minna teehoovleid, laotureid voi teisi taolisi
masinaid. Kui freesitud materjali terakoostist on vaja
parandada juurdeveetava materjali lisamisega, siis
Toovotja peab esitama Insenerile freesipuru
ekstraheerimise tulemused ja nende pdhjal koostatud
optimaalse seguretsepti, mille kinnitab Insener.

Juurdeveetud materjal laotatakse iihtlase kihina oleva tee
pinnale voi lisatakse freesimisjidrgse segamisprotsessi

kiigus.

Suure niiskusesisaldusega materjalide késitlemine
Kui katsed niitavad oleva materjali suurt

niiskusesisaldust vorreldes lubatud niiskusepiirangutega,

peab Toovotja rakendama meetmeid materjali
kuivatamiseks voi korvaldamiseks.

Bituumensideaine kasutamine

Bituumensideained tuleb lisada pukseeritavast voi
likkatavast mobiilsest tsisternist pumpamise teel.

Tsisternautod voivad litkuda teefreesa korval, kui see ei

takista liiklust. Tsisternid peavad olema varustatud
termomeetri ja kiittesiisteemiga, et hoida bituumeni

temperatuuri kontrolli all. Naftabituumeni temperatuur ei
tohi etteantud to6temperatuurist erineda rohkem kui 5

°C. Bituumensideained, mida on kuumutatud iile lubatud
maksimaaltemperatuuri, on kdlbmatud. Iga 25 t sideaine

kohta tuleb votta 1 liiter prooviks, mis séilitatakse
ohukindlalt suletud plekkpurgis hilisemaks
katsetamiseks.

Niiskusesisalduse kontrollimine Tihendamisel ei tohi
niiskusesisaldus iiletada optimaalset niiskusesisaldust

ega olla rohkem kui 0,5% vorra madalam sellest.

Stabiliseerimiseelsele niiskusesisaldusele lisatakse ka

emulsioonis oleva vee kogus.

Stabiliseeritud materjali terakoostis Teefreesi

liikkumiskiirus, freestrumli poorlemiskiirus ja materjali
terasuurus tuleb reguleerida nii, et nende kombinatsioon

annaks materjalile ndutava granulomeetria. T66votja
peab rakendama kdik vajalikud meetmed, et
taastusprotsessis saadav granulomeetria vastaks
kinnitatud seguretseptile.

Bituumensideainete lisamine Naftabituumeni lisamise
kontrollsiisteem tuleb vilja reguleerida ja jélgida selle
t00d, et tagada tihendamiseks vajaliku bituumensideaine

sisaldus. Bituumensideainete hulka tuleb mdota iga

paani alguses ja 16pus, et kontrollida bituumensideaine

- Pre-milling where the high spots are to be
removed

- Accurately mark the proposed longitudinal cut
lines The Contractor shall record locations of all
road markings that will be obliterated by milling.

Surface shape and level requirements Unless
otherwise stated in the Project, design drawings
will not be issued detailing the final level
requirements for the surface of the rehabilitated
road. Where the surface defects are to be corrected
and modifications of grade line will be done, the
Engineer will give instructions to the Contractor to
survey and design this section. The Contractor may
use premilling and imported materials for
correcting the surface levels as agreed with the
Engineer.

Addition of imported material Where the
imported material will be used for grade and shape
correction the material shall be spread on the
existing road surface prior to milling. The
Contractor shall propose and agree with the
Engineer the gradation, type and quantity of
material. The method of placing and spreading the
imported material may need graders, pavers or
other such plant. Where the gradation of milled
material requires addition of imported materials,
the Contractor shall propose and agree with the
Engineer the gradation, type and quantity of
material. Imported materials will be applied either
on the surface of existing road as a layer of uniform
or during mixing process after milling.

Dealing with materials with high moisture
content Where the results show that the in situ
moisture content of the material is high, compared
to the moisture content limitations bellow, the
Contractor shall take measures to dry up the
material or remove the material.

Application of bituminous stabilising agents

Bituminous stabilising agents will be added by
pumping from towed or pushed mobile bulk
tankers. Tankers are permitted to discharge from
the side of the mixer when this arrangement will
not interfere with the traffic. Tankers shall be
furnished with a thermometer and heating system to
control the temperature of the bitumen. The
temperature shall be kept within 5 C of the



tegelikku kulu.

Riba siigavuse kontrollimine Riba tegelikku siigavust
tuleb mdodta freestrumli kummagi otsa juures vihemalt

iga 100 m ldabimise jérel.

Pikivuukide iilekatted

Paanide pikivuukide iilekate peab olema vihemalt 10

cm. Teefrees tuleb juhtida eelmise raja jargi. Koik
korvalkalded iile 10 cm tuleb kohe parandada,
tagurdades ja ldbides riba uuesti vett ja bituumenit
lisamata. Ulekatte laius tuleb enne iga uut paani iile

kontrollida ning parandada, tagamaks bituumeni koguste

muutmise proportsionaalselt iilekatte laiusega.

Stabiliseeritud kihi pidevus To6v6tja peab tagama, et

jarjestikuste 106igete vahel ei oleks stabiliseerimata

materjali jadke ega tootlemata kiile, mis on tekkinud

freestrumli sisenemisel olevasse materjali. Iga 16ike

I6ppemise tapne koht tuleb tdhistada. Margistus peab
langema kokku segamistrumli keskkohaga punktis, kus

Iopetatakse bituumeni lisamine. Stabiliseeritud kihi

pidevuse tagamiseks peab jargnev 16ik algama vihemalt

3 m enne seda marki.

Korguste ja profiili kontroll Toodeldud materjal tuleb

laiali laotada teehoovli voi teefreesi taha kinnitatud

tasandusprussi abil. Laotamisel tuleb viltida materjali

terastikulisi kihistumisi. Kihi profileerimine peab
toimuma enne kihi tihendamist.

Tihendamine Rullimine peab algama nii kiiresti kui

voimalik, sealjuures tuleb jirgida alljargnevaid

tingimusi. Tihendamist hinnatakse tihendatud kihi pinnal

iga 100m tagant ristldike kolmes punktis, mdotes

elastsusmoodulit Loadman, Inspector vdi muu sarnast
tiitipi seadmega. Elastsusmooduli minimaalne véartus

neis punktides 7 pdeva vanusel kihil peab vastama
projektis ndutavale, ndude puudumisel vihemalt
200MPa

Viimistlemine ja jirelhooldus Stabiliseeritud kihile ei
tohi kanda bituumenkrunti enne kui niiskusesisaldus on
viiksem kui 2,5 % ja krunditakse vahetult enne katendi

paigaldamist.

Valmis kihil ei tohi olla:

® Pinna kihistumist;
e Fraktsioneerunud kohti;
e L ainelisust voi muid defekte.

application temperature of the oil bitumen.
Bituminous stabilising agents which have been
heated above its maximum allowed temperature of
the will be rejected. A one liter Bituminous
stabilising agents sample from each tanker will be
taken and retained in sealed tin container for later
testing.

Controlling of the moisture content The moisture
content during compaction of the material shall not
exceed the total optimum moisture content nor shall
it be more than 0,5 % below Optimum Moisture
Content. To the moisture content before stabilizing
the amount of water in the emulsion shall be added.

Grading of the recycled material The forward
speed of the recycling machine, rate of rotation of
the milling drum and the positioning of the
gradation control beam shall be set so that in situ
material breaks down to an acceptable gradation.
The contractor shall take all necessary steps to
ensure that the grading that results from the
recycling process conforms to those to those
established during the demonstration section, as
described below.

Addition of Bituminous stabilising agents The
control system for addition of water and
Bituminous stabilising agents shall be set and
carefully monitored to ensure compliance with the
requirements for compaction moisture and
stabiliser content. Bulk stabiliser tankers shall be
dipped in the beginning and at the end of each cut
to check actual usage of the stabiliser.

Control of cut thickness The actual depth of the
cut shall be physically measured both ends of the
milling drum at least every 100 m along the cut.

Overlapping of longitudinal joints

Longitudinal joints between successive cuts shall
overlap minimum 10 cm. The recycling machine
must be steered following previous lane. Any
deviation in excess of 10 cm shall be corrected
immediately by reversing and reprocessing along
the lane without addition of water and bitumen. The
overlap width shall be confirmed before each new
cut and adjustments made to ensure that the amount
of water and bitumen is changed proportionally by
the width of the overlap.



Liiklusele avamine Maantee voib liiklusele avada 2
tundi pérast tihendamise 16petamist, kui elastsusmoodul

kihi peal on >2160MPa.

Naidisloik Projekti algul peab To6votja kokku koguma
koik masinad ja seadmed, mida ta kavatseb kohapeal

kiilm-stabiliseerimiseks kasutada ning tegema

remonditava tee esimesel 16igul proovit6d eesmirgiga:

e demonstreerida stabiliseerimiseks kasutatavate

seadmete ja protsesside sobivust Téo6kirjeldustele

vastava kihi ehitamiseks;

e madrata kindlaks freesi liikumiskiiruste ja freestrumli
pdoérlemiskiiruste varieerimiste moju stabiliseeritava

materjali terakoostisele;

e maarata kindlaks rullimise jarjekord ja viisid néuetele

vastava tiheduse saavutamiseks.

Kui T66votja teeb muudatusi meetodites, protsessides voi

seadmetes vdi kasutatavates materjalides vdi kui ta ei suuda

kohapealse materjali muutumise véi muude péhjuste tottu

tagada vastavust Todkirjelduste néuetele, vdib talt enne 166

jatkamist nduda lisa naidisléikude tegemist.

Lubatud korvalekalded

Kihi paksus. Valmis kihi paksus iiksikus mdotmiskohas
voib olla projektvairtusest viiksem kuni 20%, seejuures

90% juhtudest ei tohi iiksikmdotmise tulemus olla

projektsest iille 10mm véiksem. Laius Kihi laius ei tohi

olla vdiksem kui etteantud laius. Ristprofiil Lubatud
erinevus projektis madratud pokkaldest kahepoolse

poikkaldega teedel on £0,5% ja iihepoolse pdikkaldega

teedel £0,3%. Pinna tasasus Tee piki ja pdiksuunas
asetatud 3 m latiga mdddetud ebatasasus ei tohi olla

suurem kui 15 mm. Katteks stabiliseeritud kihi tasasus
peab vastama tehnilistes normides mustkattele esitatud

nouetele.

Katsed Toode alustamisel peab Toovotja votma proovid
ja katsetama need vastavalt Inseneri juhistele. Insener
médrab puurproovide arvu ja asukoha. Stabiliseeritud

segust peab votma viihemalt ithe proovi iga 5000m?

stabiliseeritud pinna kohta, kuid mitte vahem kui 1 proov

vahetuses.

Mootmine ja arveldamine Artikli 4210

bituumenstabiliseerimise mootithikuks on ruutmeeter iga

kihipaksuse kohta. Mahtu mdddetakse projektlaiuse

korrutamisel tegeliku pikkusega mooda telgjoont. Alla

1m? avade osas ei tehta mahaarvamisi. See artikkel
sisaldab koiki kohapeal kiilmstabiliseeritud kihi

ehitamiseks vajalikke t6id ja materjale, kaasa arvatud

oleva pinna ettevalmistamine, pinna kujundamine ja

tasandamine freesimise voi juurdeveetud materjalidega,

Continuity of the stabilised layer The Contractor
shall ensure that between successive cuts no gaps of
un-recycled material remain, nor there are not any
untreated wedges created by the entry of the milling
drum to the existing material. The exact location at
which the each cut terminates shall be marked. This
mark shall coincide with the position of the center
of mixing drum at the point at which the supply of
emulsion ceased. To ensure the continuity of
stabilised layer, the next successive cut shall be
started at least 3 m beyond this mark.

Level and shape control Processed material shall
be spread to fill the cut void. Spreading may be
done by grader or screed attached to the rear of the
recycling machine. Care shall be taken while
spreading to prevent segregation. The shaping of
the layer shall be done before compacting the layer.

Compacting Rolling shall commence as soon as
possible and shall follow the sequence described
below. Compaction shall be evaluated every 100m
of the compacted layer in three points of the cross
section by measuring the elasticity module with a
Loadman, Inspector or any other similar device.
The minimum value of the elasticity module in
these points in a 7 days old layer shall meet the
design requirements or if no requirements are
present, it shall be 200MPa

Finishing and curing

Bituminous tack coat shall not be applied until the
moisture content is less than 2,5% and ...

The final completed surface shall be free from:

e Surface laminations
e Portions exhibiting segregation
e corrugations or any other defects.

Opening to the traffic The road may be opened to
the traffic after 2 hours completing compacting.

Demonstration section At the start of the project
the contractor shall assemble all plants and
equipment he propose to use for cold in place
recycling and shall process the first section of the
road to be rehabilitated in order to:

e Demonstrate that the equipment and the
processes that he propose to use for cold in
place recycling are capable of constructing the
layer in accordance with the specifications



vilja arvatud naftabituumen v6i emulsioon, mille osas * Determine the effect on the grading of the
toimub arveldamine artikli 4213 all ja juurdeveetud [ﬁﬁ:‘eg] g“ciﬁiga;rﬁ’g yarying ‘;‘fergfaﬁg‘j] ‘;ff ‘r*:]?”m
kivimaterjalid stabiliseerimiseks, mille osas toimub g g

drum
arveldamine artikli 4214 all. Artikli 4213 Naftabituumen ¢ Determine the sequence of and manner of
modtithikuks on tegelikult stabiliseerimisel kasutatud rolling meets the density requirements

naftabituumeni tonn. Mootmise aluseks on tsisternides
mdodtevardaga taseme mddtmised, mida teostatakse enne  Should the contractor make any alterations in the

ja pirast bituumeni kasutamist ning mida toetavad methods, processes or equipment or materials used or
he is unable to comply with the specifications due to the

kaalukoja dokumendid, mis on igale tsisternile changes in the in situ materials or for any other reasons,
viljastamisel kaasa antud. Artikli 4214 Juurdeveetud he may be required to undertake further demonstrations
kivimaterjal (igasugune Inseneri poolt heakskiidetud before continuing work.

materjal) - stabiliseerimisprotsessi jaoks toodud

lisamaterjal - modtiithikuks on tegelikult Construction tolerances

stabiliseerimisprotsessis kasutatud tonn. Mdotmise

aluseks on tunnustatud kaalukoja operaatori poolt vilja ~ Layer thickness The thickness of the completed
antud kaaludokumendid. layer in a single measurement point may be lower

than the design value by up to 20%, thereby in 90%

Arveldamine Tasumine toimub lepingu iihikuhindades ~ Of cases the result of a single measurement shall not

Toomahuloendis toodud makseartiklite alusel. fall below the design value by more than 10mm.
Width Width of the layer shall no be less than the

specified width. Cross-section When tested with a 3
m straight edge laid at right angels to the road
center line, the surface shall not deviate from the
bottom of the straight edge by more than 15 mm
Surface Any individual irregularity measured with
a 3 m straight edge laid parallel to the center line
shall not exceed 15 mm.

Tests In the beginning of the works the Contractor
shall take samples and test them as directed by the
Engineer. The Engineer will determine the number
and location of cores from the cross section.

Measurement and payment The unit for
measurement of item 4210 Cold in place recycling
is square meter for each depth of the layer. Quantity
will be measured multiplying the design width with
the actual length along the center line. No
deduction shall be done for openings under 1 m2.
This item includes all works and materials
necessary for construction of cold in place recycled
layer including, preparation for the existing surface,
surface shaping and leveling by milling or with
imported materials, except oil bitumen or Emulsion
that will be paid under item 4213 and imported
materials for addition to the cold in place process
that will be paid under item 4214. The unit for
measurement for Item 4213 oil bitumen shall be the
ton of oil bitumen actually used in cold in place
recycling process. The measurements shall be
based on physical dips of bulk tankers undertaken
before and after application of emulsion, supported



4.5 Kruntkiht

Toode ulatus To6 sisaldab koiki masinaid, to6joudu,

seadmeid ja materjale ning kdigi t6ode teostamist, kaasa

arvatud segamine, transportimine, laotamine,

tihendamine ja katsetamine vastavalt Lepingule. T66d

teostatakse vastavalt joonistele vdi nagu Insener ette
nieb.

Materjalinouded

Kruntimiseks kasutatakse bituumenemulsiooni BESOR.

Pikivuugi kruntimiseks iilemistel kihtidel kasutatakse
bituumen liimi TOK-PLAST vbi sellega sarnaste

omadustega liimi, mis kantakse pikivuugile spetsiaalse

masinaga, kulunorm 20g/m katendi paksuse iga cm
kohta. Alumistel kihtidel tuleb kasutada pikivuugi

kruntimiseks BE65R vdi BE 50R-i kulunormiga 10 g/m

katendi paksuse iga cm kohta.

Ehitamine ja T66 Pihustusseade peab olema varustatud
kontrollseadmega, mis reguleerib bituumenemulsiooni

voolu vastavalt pihustusmasina (gudronaatori)
litkkumiskiirusele, ja vertikaalselt reguleeritava

pihustusdosaatortoruga. Juurdepddsmatuid alasid voib

kruntida késitsi. Toovotja peab enne emulsiooni
kasutamise algust esitama tootja sertifikaadi ja labori
katsetulemused. Edaspidi tuleb emulsiooni katsetada

vastavalt Inseneri nduetele. Dosaatortoru kdrgus tuleb
reguleerida nii, et pihustus-koonused kataksid iiksteist

vastavalt Inseneri heakskiidule. T66votja peab

pihustama vihemalt 200 m katseriba enne pihustustéode
alustamist. Kulunormi kindlakstegemiseks tuleb votta
kuus proovi. Edaspidi kontrollitakse kulunormi vastavalt

Inseneri juhistele.

by weighbridge tickets issued for each tanker load
at the point of supply. The unit for measurement for
item 4214 Imported stone material (any material
approved by the engineer) for addition of to the
cold in place recycling process shall be the ton
actually used in the recycling process.
Measurements shall be based on weight bridge
tickets issued by the approved weight bridge
operator.

Payment The payment shall be made at the unit
rates in the contract against the pay items of work
as scheduled in the Bill of Quantities.

4.5 Tack Coat

Scope of work The work shall include the
provision of all plant, labour, equipment and
materials and in performing all operations inclusive
of mixing, transporting, laying, compacting and
testing as detailed in the Contract. Works shall be
carried out according to drawings or instructed by
the Engineer.

Material Requirements

Bitumen emulsion BE 50R shall be used for tack
coat.

Bitumen glue TOK-PLAST or similar glue shall be
used for tack coat upper layers of joint, using
special mashines for spreading at the rate of 20g/m
every centimetre thickness of the pavement. On the
bottom layers shall be used for tack coat of
longitudional joint BE65R or BE5S0R at the rate of
10g/m every centimetre thickness of pavement.

Construction, Workmanship The spraying
equipment shall be furnished with a control unit of
bitumen flow according to the speed of the spraying
unit and with a vertically adjustable spraying bar.
Non- accessible areas can be sprayed manually.
The Contractor shall provide the manufacturer’s
certificate and laboratory test results before he start
application of the emulsion. Later on, the emulsion
will be tested as directed by the Engineer. The
height of the bar shall be adjusted so that the spray
cones overlap each other’s to the satisfaction of the
Engineer. The Contractor shall spray a test strip at
least 200 m long before starting the spraying. Six



Mo6otmine Mootithikuks on tonn. Krundi modtmiseks
kaalutakse gudronaator enne ja parast pihustamist.

Arveldamine Tasumine toimub T60mahuloendis
toodudiihikuhindades.

4.6 Pindamine

Toode ulatus Too6 sisaldab koiki masinaid, to6joudu,
seadmeid ja materjale ning kdigi toode teostamist, kaasa
arvatud segamine, transportimine, laotamine,
tihendamine ja katsetamine vastavalt Lepingule. T66d
teostatakse vastavalt joonistele vdi nagu Insener ette
ndeb.

Materjalinouded Bituumen, bituumenemulsioon
Pindamisel tuleb kasutada pdlevkivibituumenit PB-4 voi
PB-5 voi bituumenemulsiooni BE65R. Koik
bituumensideained tuleb tuua objektile tsisternides. Iga
tsisterniga peab kaasnema “Laadimistunnistus”, mis
sisaldab jargmist informatsiooni:

e Tsisterni tunnusandmed

e Toote tunnusandmed

e Kaalukoja tunnistus koos netomassi naiduga

e Tarnija nimi

e Partii nr ja tootmise kuupaev

¢ Toote véljastamistemperatuur

e Laadimise kuupaev ja kellaaeg

« Uksikasjad tootele lisatud keemiliste v&i muude
lisandite kohta

e Andmed tsisterni puhtuse, eelmise koorma ja eelmise
koorma jalgede kohta.

Kivimaterjal

Pindamisel kasutatakse purustatud kivimaterjale
(fraktsioneeritud voi ridakillustikud). Pindamisel
kasutatav fraktsioneeritud killustik peab olema kitsa
fraktsiooniga ning kuubilise terastikuga.

Sobivad fraktsioonid on 2-4 mm, 4-8 mm, 8-12 mm,
12-16 mm ja (erandina) 16-20 mm.

Sobivad ridakillustikud on 0-12 mm ja 0-16 mm.

Purustatud kivimaterjalid peavad vastama ALST 1-02
nduetele. Insener méérab pindamisel kasutatavad

samples shall be taken to assure the spraying rate.
Later on, the spraying rate will be checked as
directed by the Engineer.

Measurement The units of measurement shall be
ton. Tack Coat will be measured by weighing the
distributor vehicle before and after spraying.

Payment The payment shall be made at the unit
rate scheduled in the Bill of Quantities.

4.6 Surface dressing

Scope of works The work shall include the
provision of all plant, labour, equipment and
materials and in performing all operations inclusive
of mixing, transporting, laying, compacting and
testing as detailed in the Contract. Works shall be
carried out according to drawings or instructed by
the Engineer.

Material Requirements Bitumen, bitumen
emulsion Bitumen PB-4 and PB-5 or bitumen
emulsion BE65R shall be used for surface dressing.
All bituminous agents shall be delivered to the site
in bulk tankers. Each bulk tanker shall be issued a
“Certificate of loading” that contains the following:

e Tankers identification

e Product identification

¢ Weighbridge certificate including net mass of
product

e Name of the supplier

¢ Batch No. and date of the manufacture

e Temperature at which the product was loaded

e Date, time and place of loading

¢ Details of any chemical or other substance
added to the product

e Comments of the cleanliness of the tanker,
details of the previous load, any signs of the
previous load

Stone material

Crushed stone materials (graded or non-graded)
shall be used for surface dressing. In the surface
dressing treatment the crushed stone aggregate
fraction should be pure with a single — size cubical
aggregate.

Suitable fractions are 2-4 mm, 4-8 mm, 8-12mm,
12-16mm and 16-20mm (as an exception).



materjalid.

Ehitamine ja To6 Pihustusseade peab olema varustatud
kontrollseadmega, mis reguleerib bituumensideaine
voolu vastavalt pihustusmasina (gudronaatori)
liikkumiskiirusele, ja vertikaalselt reguleeritava
pihustusdosaatortoruga. Juurdepddsmatuid alasid vdib
pihustada kisitsi. To0votja peab enne sideaine
kasutamise algust esitama tootja sertifikaadi ja labori
katsetulemused. Edaspidi tuleb sideainet katsetada
vastavalt Inseneri nduetele. Dosaatortoru kdrgus tuleb
reguleerida nii, et pihustus-koonused kataksid iiksteist
vastavalt Inseneri heakskiidule. T66votja peab
pihustama vihemalt 200 m katseriba enne pihustamist6o
alustamist. Kulunormi kindlakstegemiseks tuleb votta
kuus proovi. Edaspidi kontrollitakse kulunormi vastavalt
Inseneri juhistele.

Moo6tmine Artikli 4280 Pindamise mddtiithikuks on
ruutmeeter. Kogust mdddetakse projektilaiuse
korrutamisel tegeliku pikkusega mooda telgjoont. Alla 1
m? pindade osas ei tehta maharvamisi. See artikkel
sisaldab koiki pindamiskihi ehitamiseks vajalikke t6id ja
materjale.

Arveldamine Tasumine toimub Toomahuloendis toodud
ithikuhindades.

4.7 Poorne asfaltbetoon PAB

Toode ulatus Too6 sisaldab koiki masinaid, to6joudu,
seadmeid ja materjale ning kdigi toode teostamist, kaasa
arvatud segamine, vedu, laotamine, tihendamine ja
katsetamine vastavalt Lepingule. T66d teostatakse
vastavalt joonistele.

Materjalinouded Lepingus ettendhtud kohtadesse
nduetele vastava asfaltbetoonist aluskihi ehitamisel tuleb
kasutada Tookirjeldustele vastavat kuuma
asfaltbetoonsegus. Lihtematerjalidele, segudele ja
proovide katsetamisele ning Poorse asfaltbetooni
valmistamisele esitatavad nduded on toodud ALST 1-02
(Asfaldinormid), majandus- ja

Suitable non-fractions are 0-12mm and 0-16mm.

Crushed stone materials shall meet the requirement
of ALST1-02. The Engineer will determine what
materials are used for surface dressing.

Construction, Workmanship The spraying
equipment shall be furnished with a control unit of
bitumen flow according to the speed of the spraying
unit and with a vertically adjustable spraying bar.
Non- accessible areas can be sprayed manually.
The Contractor shall provide the manufacturer’s
certificate and laboratory test results before he start
application of the emulsion. Later on, the emulsion
will be tested as directed by the Engineer. The
height of the bar shall be adjusted so that the spray
cones overlap each other’s to the satisfaction of the
Engineer. The Contractor shall spray a test strip at
least 200 m long before starting the spraying. Six
samples shall be taken to assure the spraying rate.
Later on, the spraying rate will be checked as
directed by the Engineer.

Measurement The unit for measurement of item
4280 Surface dressing is square meter. Quantity
will be measured multiplying the design width with
the actual length along the centre line. No
deduction shall be done for openings under 1 m2.
This item includes all works and materials.

Payment The payment shall be made at the unit
rate scheduled in the Bill of Quantities

4.7 Bituminous Bound Material
(Course Grained Asphalt Course

PAB 16)

Scope of Works The work shall include the
provision of all plant labour, equipment and
materials and in performing all operations inclusive
of mixing, transporting, laying, compacting and
testing as detailed in the Contract. Works shall be
carried out according to drawings.

Material Requirements A hot asphalt concrete
mix complying with the specifications shall be used
where shown in the Contract for the construction of
asphalt concrete base course meeting the Contract
requirements. The requirements to source materials,
mixes and sample testing as well as preparation of



kommunikatsiooniministri 13. mai 2004. a mééruses nr
132 “Teehoiutodde tehnoloogianduded”, Maanteeameti
peadirektori 12. augusti 2005a késkkirjaga nr.134
kinnitatud “Asfaldist katendikihtide ehitamise juhis” ja
kdesolevate Tehniliste Tookirjelduste lisades.

Ehitamine ja Too Asfaltbetoonist aluskiht tuleb ehitada
kuiva ilmaga (01.juuni ja 15.oktoobri vahelisel
perioodil), kui Shutemperatuur ei lange alla +5 °C. Enne
Toode alustamist tuleb teostada kdik kdesolevates
Tookirjeldustes ndutavad ettevalmistustodd. Ehitatud
tihendatud kihi paksus peab vastama Lepingus
ettendhtule. Ettevalmistatud alus tuleb kruntida mitte
varem kui 6 tundi enne asfaltbetoonsegu laotamist.
Toodeldud ala ei tohi iiletada selleks pidevaks
asfalteerimiseks planeeritud ala. Tuleb hoolitseda, et
krunditud 16igust ei sdidaks iile liiklusvahendid. Laoturi
kiirus peab vastama tootja poolt ette ndhtud kiirusele.
Asfaltbetoonsegu on soovitav laotada katkestamatult.
Laoturi todpausid asfaltbetoonsegu laotamise ajal ei tohi
tiletada 30 minutit, vastasel korral tuleb jitkata
pdikvuugi ehitamisega. Tihendamisega tuleb alustada
parast laotamist. Kihi temperatuur tihendamise alguses
peab olema 120-160 °C. Tihendamise 16pus ei tohi
temperatuur olla madalam kui 90 °C.
Tihendamisprotsess peab tagama kasutatavale
asfaltbetoonile vastava tihendusastme. Kui
Laotamistoodel kasutatakse ainult ithte laoturit, tuleb
kasutada dédretihendusega tihendusmasinat. Valmis
asfaltbetoonikiht peab olema iihtlase pinna-tekstuuriga,
ilma sideaine pinnaletdusudeta, pragude voi muude
nihtavate defektideta. Pdikkalle peab vastama joonistel
ettendhtule (maksimaalne lubatud korvalekalle on +0.5
%). Vesi peab katendi pinnalt vabalt 4ra voolama.
Asfaltbetooni tihedustegur ei tohi olla vdiksem kui 0,97
ega suurem kui 1,00 (ALt.A02 ja ALt.AQ09).
Asfaltbetoonkihi paksus peab vastama Lepingule.
Lubatud korvalekalle on kuni miinus 5 mm. Katendi
laius sdidutee telgjoonest kuni dérteni peab vastama
Lepingule. Lubatud korvalekalle on £5 cm. Pilu 3 m
tasasusmootelati all ei tohi olla suurem kui 5 mm piki- ja
poikisuunas.

Vastavuse kontroll Poikkalde ja katendi laiuse
modtmised tuleb teostada kogu objekti ulatuses 100 m
jarel. Tasasuse kontroll tuleb 14dbi viia kogu projekti
ulatuses, mootes pilu 3 m lati all 100 m vahede jérel
katte ddrtele mitte 1ahemal kui 1,5 m, kui méodetakse
tasasust pikisuunas ja 0,5 m, kui mdddetakse tasasust
poikisuunas. Pdikkalde, tasasuse ja katendi laiuse
modtmisi tuleb teostada katendikihi laotamise ajal t66
kidigus. Asfaltbetooni tihedus ja kihi paksus tuleb

Course Grained Asphalt Course have been
described in ALST 1-02 (Asphalt Norms), Minister
of Economic Affairs regulation No. 132 of 13 May
2004 “Technological Requirements to Road
Management Works”, “Asphalt Pavement Layers
Construction Instruction” approved by decree of
Director General of Road Administration, and in
annexes of the present specifications.

Construction and Workmanship The asphalt
concrete bottom course shall be constructed during
dry weather (within the period from 01 June until
15 October), under ambient temperature not below
+5°C. Prior to the commencement of Works, all the
preparatory Works required shall be executed in
compliance with the requirements set forth in this
specification. Depth of the constructed compacted
course shall comply with that specified in the
Contract. The prepared base shall be tack coated
not earlier than 6 hours before the asphalt concrete
mix is laid, and the treated area cannot exceed the
area planned for paving that day. Care shall be
taken to prevent any traffic from travelling on the
primed section. Speed of the spreader shall comply
with that fixed by the manufacturer. It is
recommend that the asphalt concrete mix is laid
continuously. Breaks in the spreader's operations
during laying asphalt concrete mixes, cannot
exceed 30 minutes; otherwise, a working joint shall
be constructed. Compaction shall be commenced
after laying. Temperature of the layer shall be
120-160°C at the beginning of compacting. The
temperature cannot be less than 90 °C at the end of
compaction. The compacting process shall assure
for the compaction rate required for the type of
asphalt concrete worked-in. Should only one
spreader be used for the laying Works, an edge
joint compacting machine shall be used. The
completed asphalt concrete course shall have an
even surface texture, without bleeding, cracks or
other visible defects. The crossfall shall comply
with the design (deviation of not more than +0.5%
shall be allowed). Water shall run-off freely from
the pavement surface. The asphalt concrete shall be
compacted to be neither less than 0.97 nor more
than 1.00 degree of compacting (ALt.A02 ja
ALt.A09). Depth of the asphalt concrete course
shall comply with the Contract. Deviation up to
minus 5 mm shall be allowed. The pavement width
from the carriageway central line to the sides shall
comply with the Contract. A deviation of £5 cm
shall be allowed. Gaps beneath the 3 m straight



méidrata iga 16igu iga kilomeetri kohta t66 kdigus. Kui
Toos leitakse mittevastavusi, tuleb defektid parandada

vastavalt Inseneri nGuetele.

Mootmine Mootiithikuks on ruutmeeter. Jimedateralist

asfaltbetoonkihti mdddetakse bituumeniga seotud
materjaliga kaetud pindala jéargi, mille arvutamisel

kasutatakse Lepingus toodud laiusi. Uhe ruutmeetriste

vO1 viiksemate avauste osas maha-arvamisi ei tehta.

Arveldamine Tasumine toimub Lepingu
Toomahuloendis toodud todartiklite alusel.

4.8 Mustsegud MSE

Toode késitlusala Too sisaldab kéiki masinaid,
t60joudu, seadmeid ja materjale ning koigi todde
teostamist, kaasa arvatud segu valmistamine, vedu,
laotamine, tihendamine ja katsetamine vastavalt
Lepingule. T66d teostatakse vastavalt joonistele.

Materjalivajadus Lepingus ettendhtud kohtadesse
nduetele vastava mustsegust kihi ehitamisel tuleb
kasutada Tookirjeldustele vastavat mustsegu.
Lihtematerjalidele, mustsegudele ja proovide

katsetamisele ning mustsegude valmistamisele esitatavad

nduded on toodud ALST 1-02 , majandus- ja

kommunikatsiooniministri 13. mai 2004. a miiruses nr
132 “Teehoiutdode tehnoloogianduded”, Maanteeameti

peadirektori 12. augusti 2005a késkkirjaga nr.134

kinnitatud “Asfaldist katendikihtide ehitamise juhis” ja

edge shall not exceed 5 mm in the longitudinal and
transverse directions.

Compliance Testing Measurements of crossfall
and pavement width shall be carried out throughout
the whole site, at 100 m intervals. Checks on
evenness shall be carried out throughout the whole
project, measuring the gaps beneath a 3m
straightedge, at 100 m intervals not closer to the
pavement edges than 1.5 m when measuring the
longitudinal evenness, or 0.5 m when measuring
transverse evenness. Measurements of crossfall,
evenness and pavement width shall be performed
during the laying of pavement courses as the work
proceeds. The asphalt concrete degree of
compaction and layer depth shall be determined for
each kilometre of each section constructed, as the
work proceeds. Should any non-conformity of the
Works be found, the defects shall be repaired to the
satisfaction of the Engineer.

Measurement The units of measurement shall be
square metres. The measurement of course grained
asphalt concrete shall be the area of bituminous
material laid calculated using the widths stated in
the Contract. No deduction shall be made for
openings of one square metres or less.

Payment The payment shall be made at the unit
rates in the contract against the specific items of
work as scheduled in the Bill of Quantities

4.8 Cold mixes MSE

Scope of Works The work shall include the
provision of all plant labour, equipment and
materials and in performing all operations inclusive
making of mixing, transporting, laying, compacting
and testing as detailed in the Contract. Works shall
be carried out according to drawings.

Material Requirements A cold mix complying
with the specifications shall be used where shown
in the Contract for the construction of cold mix
course meeting the Contract requirements.
Requirements for testing the source materials, cold
mixes and samples, as well as preparation of cold
mixes are set out in ALST 1-02, Minister of
Economic Affairs regulation No. 132
“Technological Requirements to Road Management



kéesolevate Tehniliste Tookirjelduste lisades.

Ehitamine ja Too Mustsegust kiht tuleb ehitada kuiva
ilmaga (01.juuni ja 15.oktoobri vahelisel perioodil), kui
ohutemperatuur suvel ei lange alla +5°C ja siigisel
(alates 01.09) alla +10°C. Enne T66de alustamist tuleb
teostada koik kéesolevates Tehnilistes Tookirjeldustes
ndutavad ettevalmistustood. Segu paigaldatakse kuivale
ja puhtale aluspinnale, mille kdrgused, kalded ja tasasus
on kontrollitud ning nduetekohased. Aluspinna
pikiroopad ja I66kaugud tuleb enne katte paigaldamist
parandada, higistavad kohad korvaldada ja lahtised
praod tdita. Projektkdrguste, kallete ja tasasuste
lubamatute hélvete puhul tuleb alus enne katte
paigaldamist sobiva seguga parandada. Ettevalmistatud
alus tuleb kruntida mitte varem kui 2-3 tundi enne
mustsegu laotamist. To6deldud ala ei tohi iiletada selleks
pdevaks laotamiseks planeeritud ala. Tuleb hoolitseda, et
krunditud 16igust ei sdidaks iile liiklusvahendid. Veoki
kast peab olema puhas. Veol ei tohi segu maha pudeneda
ega kihistuda. Soovitav on kasutada timardatud
kastipdhjaga ja suure kandevdimega veokeid. Laotatava
kihi vahim lubatud paksus on 1,67D (kuid mitte vihem
kui 4,0 cm). Kihi suurim lubatud paksus on 3,1D. D on
segu tditematerjali tera suurim labimoddt. Laoturi kiirus
peab vastama tootja poolt ette ndhtud
kiirusele.Laotamine peab toimuma iihtlase tempoga,
reguleerides seguri ja laoturi joudlust nii, et laotamisel ei
tekiks seisakuid. Freesiga segatud mustsegu voib olla
paigaldatud freesi laotusseadmega v4i puistatud valli.
Vallis olevat freesisegu vdi hoovliga segatud mustsegu
vOib laotada, laadides selle asfaldilaoturisse voi
planeerides erandjuhul greideriga. Greideriga laotades
peab laotatav 106ik piisava tasasuse saamiseks olema
voimalikult pikk (soovitatavalt iile 500 m). Sooja segu
jahtunud paani serv krunditakse bituumenemulsiooniga
BE-50R Vedela bituumeniga valmistatud kiilmade
segude vuuke ei ole vaja kruntida. T66v6tja peab tagama
Lepingu nduetele vastava piki- ja pdikvuukide tasasuse
ja veekindluse. Mustsegud tihendatakse pneumo- ja
valtsrulliga. Viimane tihendamine tehakse sileda
valtsrulliga. Loplikult tiheneb mustkate liikluse all. 1
kuu moddudes peab mustsegu vastama majandus- ja
kommunikatsiooniministri 13. mai 2004. a mééruse nr
132 “Teehoiutédde tehnoloogianduded” lisas 10 toodud
nduetele. Bituumensegude rullimist alustatakse paani
adrelt, emulsioonisegude rullimist keskelt. Peale esimest
2...3 rullimiskdiku kontrollitakse pdikkallet ja tasasust.
Kui laotamisel kasutatakse ainult iihte laoturit, tuleb
kasutada vuugivaltsiga tihendusmasinat. Valmis
mustsegust kiht peab olema iihtlase pinna-tekstuuriga,
ilma sideaine pinnaletdusudeta, pragude voi muude

Works” of 13 May 2004, “Instruction for
Construction of Asphalt Pavements” approved with
the directive No. 134 of Director General of
Estonian Road Administration, and in annexes to
this specification.

Construction and Workmanship The cold mix
course shall be constructed during dry weather
(within the period from 01 June until 15 October),
under ambient temperature not below +5°C. Prior
to the commencement of Works, all the preparatory
Works required shall be executed in compliance
with the requirements set forth in this specification.

The micx is laid on dry and clean base surface, the
heights, slopes and evenness of which has been
inspected and meets the requirements. The
longitudinal ruts and pot holes of the base shall be
recovered, bleeding places removed and open
cracks filled before laying the pavement. In the
event of unallowed deviations from design heights,
slopes and evennesses the base shall be recovered
with a suitable mix before laying the pavement.
The prepared base shall be tack coated not earlier
than 2-3 hours before the cold mix is laid, and the
treated area cannot exceed the area planned for
paving that day. Care shall be taken to prevent any
traffic from travelling on the primed section. The
vehicle must be clean. The mix must not fall off or
stratisfy. It is recommended to use vehicles with
rounded cargo body and big carrying capacity. The
minimum allowed thickness of the laid layer shall
be 1.67D (but not less than 4.0 cm) The biggest
allowed thickness of the layer shall be 3.1D. D is
the biggest diameter of the grain of the filler. Speed
of the spreader shall comply with that fixed by the
manufacturer. It is recommend that the asphalt
concrete mix is laid continuously with equable
speed. The cold mix mixed with a milling cutter
may be laid with a milling spreader or strewed into
the mound. The milled mix or the cold mix mixed
with a planer may be laid by loading it into asphalt
spreader or, in exceptional cases, by planning it
with a grader. When laying with a grader the
section should be as long as possible in order to
achieve sufficient evenness (preferably over 500m
long). The edge of a cooled down cut of the warm
mix shall be tacked with bitumen emulsion
BE-50R. Joints of cold mixes produced with liquid
bitumen shall not be tacked. The Contractor shall
ensure the evenness and water proofness of
longitudinal and transverse joints. Cold mixes are



nihtavate defektideta. Pdikkalde, tasasuse ja katendi

laiuse mdStmisi tuleb teostada katendikihi laotamise ajal

t60 kdigus.

Vastavuse kontroll Katte tihendamist ja jddvpoorsust
kontrollitakse kattest vdetud puurkehade katsetamisega.

Puurkehad voetakse Maanteeameti peadirektori 12.

augusti 2005a késkkirjaga nr.134 kinnitatud “Asfaldist
katendikihtide ehitamise juhis” p4.4 joonisel 1 toodud

skeemi kohaselt Inseneri juuresolekul. Kattekihi

geomeetrilisi parameetreid kontrollitakse tee ristprofiilil

iga 25m tagant. Pdikkalle peab vastama projektile.

Maksimaalne lubatud korvalekalle on +0,5 %. Pinnavesi

compacted with pneumatic and smooth roller. The
last compacting is made with a smooth roller. The
compaction of the cold mix is completed under the
traffic. After 1 moth, the cold mix has to comply
with the requirements in Annex 10 of the Minister
of Economic Affairs regulation No. 132
“Technological Requirements to Road Management
Works” of 13 May 2004. Bitumen mixes shall be
rolled beginning on the edge of the cut, emulsion
mixes shall be rolled beginning from the centre.
After the first 2...3 rolling procedures the crossfall
and evenness shall be measured. Should only one
spreader be used for the laying Works, an edge

peab kattelt taielikult d4ra voolama. Mustkatte kihi paksus joint compacting machine shall be used. The

peab vastama projektis ettendhtule. Lubatud on keskmise

kihi paksuse vihenemine ristldikes kuni 10%,
iksikmodtmisel kuni —20mm. Kihi keskmine paksus

arvutatakse sdiduraja ristldikest voetud kolme puurkeha
modtmise alusel, kusjuures mdddetud kihipaksused, mis

tiletavad projekteeritud kihipaksust rohkem kui 1,2

korda, 1dhevad keskmise arvutamisel arvesse vaartusega

1,2*hproj. Soidutee laius mdddetuna sdidutee teljest

peab vastama projektis ettendhtule. Lubatud kdrvalekalle

on +10/-5cm teljest. Sdidutee pinna kdrgus ei tohi
erineda projektist rohkem kui +2cm.

Pilu 3 m tasasusmootelati all (katte dédrtele mitte 1dhemal
kui 1,5 m, kui mdddetakse tasasust pikisuunas ja 0,5 m,

kui moddetakse tasasust pdikisuunas) ei tohi seguri
mustsegul olla suurem kui 7 mm pikisuunas ja 6 mm

pdiksuunas. Teelsegatud mustsegu korral on vastavad

lubatavad vaartused 10mm ja 7mm. Séidutee
tasasusindeks IRI (International Roughness Index,

mm/m, keskmine véértus 20 m kohta), mida moddetakse

laserprofilograafiga, ei tohi olla suurem kui lubatud
ALST-1-02 tabelis 14.c Asfaltkatte haardeindeks
mdddetuna ROAR seadmega (ALt.KO1) mérjal
kattepinnal kaks nédalat peale katte valmimist ei tohi
olla viaiksem AL ST 1-02 p 14.8 tabelis 14.d toodud

vadrtustest. Kui toos leitakse defekte (kahjustusi), mis

iiletavad tolerantside vairtusi kahekordselt, tuleb
teostada lisamo6tmisi madramaks kindlaks defektse

teeosa piirid; sellel teeldigul ehitatud asfaltbetoonist kiht
tuleb eemaldada ning paigaldada uus, nduetele vastav

asfaltbetoonist kiht.

Mootmine Mootiihikuks on ruutmeeter. Tehtud toode

mahtu mdddetakse pindala jdrgi, mille arvutamisel

kasutatakse Lepingus toodud laiusi. Uhe ruutmeetriste

vO1 viiksemate avauste osas maha-arvamisi ei tehta.

completed cold mix course shall have an even
surface texture, without bleeding, cracks or other
visible defects. Measurements of crossfall,
evenness and pavement width shall be performed
during the laying of pavement courses as the work
proceeds.

Compliance Testing Compaction and permanent
porousness of the surfacing shall be checked by
testing the core samples taken from the surfacing.
Core samples shall be taken in accordance with the
scheme on Figure 1 of section 4.4 of the Director
General of Road Administration regulation No. 134
of 12 August 2005 in the presence of Engineer. The
geometric parameters of the surface layer shall be
checked every 25 metres on the cross profile of the
road. The crossfall shall comply with the design.
The maximum allowed deviation shall be +0,5 %.
Water shall run-off freely from the pavement
surface. The layer thickness of cold mix shall
comply with the design. The average layer
thickness in the cross section may decrease by up to
10%, in single measurements by up to -20mm. The
average layer thickness is calculated on the basis of
three core samples taken from the cross section of
the line, thereby the layer thicknesses exceeding the
designed layer thickness by more than 1.2 times,
shall be included in the calculation with the value
of 1.2*hproj. The pavement width from the
carriageway central line to the sides shall comply
with the Contract. A deviation of +10cm or -5 cm
shall be allowed. The surface height of the
carriageway shall not deviate from the design by
more than +2cm.

Gaps beneath the 3 m straight edge (not closer to
the surfacing edges than 1.5m if evenness is
measured in the longitudinal direction, and 0.5m if



Arveldamine Tasumine toimub Lepingu ithikuhindades evenness is measured in the transverse direction)

Toomahuloendis toodud tooartiklite alusel. shall not exceed 7 mm in the longitudinal and 6 mm
transverse directions for the mixer cold mix. In the
event of cold mix mixed on the road the
corresponding allowed values are 10mm and 7mm.
The evenness index of the carriageway IRI
(International Roughness Index, mm/m, average
value per 20 m), measured with a laser
profilograph, shall not exceed the allowed
ALST-1-02 in Table 14.c The coefficient of friction
of asphalt surface measured with the ROAR-device
(Alt. KO1) on the wet surface two weeks after
completion of the surfacing shall not be smaller
than the values in Table 14.d section 14.8 of AL ST
1-02 (Asphalt Norms). If work defects are
discovered (failure of compliance) resulting in
deviations at double the tolerance values, additional
measurements shall be carried out to define the
defective road segment boundaries; the asphalt
concrete course constructed in this segment shall be
removed and a new asphalt concrete course shall be
constructed complying with the requirements.

Measurement The units of measurement shall be
square metres. The measurement of course grained
asphalt concrete shall be the area of bituminous
material laid calculated using the widths stated in
the Contract. No deduction shall be made for
openings of one square metres or less.

Payment The payment shall be made at the unit
rates in the contract against the specific items of
work as scheduled in the Bill of Quantities

4.9 Tihe asfaltbetoon TAB 4.9 Bituminous Bound Material
(Asphalt Concrete Wearing
Course TAB 121)

Toode ulatus Too6 sisaldab koiki masinaid, to6joudu, Scope of Works The work shall include the
seadmeid ja materjale ning koigi toode teostamist, kaasa provision of all plant labour, equipment and
arvatud segamine, vedu, laotamine, tihendamine ja materials and in performing all operations inclusive
katsetamine vastavalt Lepingule. T66d teostatakse of mixing, transporting, laying, compacting and

vastavalt joonistele. Asfaltbetoon (asfalt) — paigaldatud testing as detailed in the Contract. Works shall be
(laotatud) ja tihendatud bituumenist ja kivimaterjalidest carried out according to drawings. Asphalt concrete
segu. Kulumiskiht — teekatendi iilemine (asphalt) - placed (laid) and compacted, bitumen
konstruktsioonikiht, mis vahetult votab vastu sdidukite  and aggregate material mix. Wearing course - road
koormust ja atmosfaidri mdju ning tagab sdidukite ohutu pavement top structural layer which directly
liikluse ettendhtud liiklusvoogude juures. Asfaltbetoonist receives the effects from vehicle load and
kulumiskiht paigaldatakse ja tihendatakse ettendhtud alal atmosphere, and ensures safe passage for vehicles
ettendhtud paksusega kaitsmaks (vdi parandamaks for the calculated traffic flows. Asphalt concrete



ettendhtud tolerantside piires) aluskihi piki- ja
poikprofiili. Vajadusel tuleb kulumiskihi alla ehitada
tasandav asfaltbetoonikiht TAB 8 I. Tasanduskihi
vajaduse ja ulatuse peab kinnitama Insener.
Asfaltbetoonist kulumiskiht on asfaltbetoonist kiht
paigaldatud ja tihendatud, iiksiku tegevusega ndutud alal
ja paksusega, siilitades (voi parandades hélbe piirides)
aluskihi rist- ja pikiprofiili.

Materjalinouded Tehnilisele Tookirjeldusele vastava
asfaltbetoonist kulumiskihi ehitamiseks kasutatakse
kuuma tihedat asfaltbetoonsegu, mis vastab projekti iga
16igu osas Lepingu nduetele. Lahtematerjalidele,
segudele ja proovide katsetamisele ning Tiheda
asfaltbetooni valmistamisele esitatavad nduded on
toodud ALST 1-02 (Asfaldinormid), majandus- ja
kommunikatsiooniministri 13. mai 2004. a mééruses nr
132 “Teehoiutodde tehnoloogianduded”, Maanteeameti
peadirektori 12. augusti 2005a késkkirjaga nr.134
kinnitatud “Asfaldist katendikihtide ehitamise juhis” ja
kdesolevate Tehniliste Tookirjelduste lisades.

Ehitamine ja T60

Asfaltbetoonist kulumiskiht tuleb ehitada kuiva ilmaga
(01. juuni ja 15. oktoobri vahelisel perioodil), kui
ohutemperatuur ei lange alla +5 °C. Enne To6de
alustamist tuleb teostada kdik kdesolevates
Tookirjeldustes ndutavad ettevalmistustood.
Ettevalmistatud alus tuleb kruntida mitte varem kui 6
tundi enne asfaltbetoonsegu laotamist. Toodeldud ala ei
tohi iiletada selleks pdevaks asfalteerimiseks planeeritud
ala. Tuleb hoolitseda, et krunditud 16igust ei soidaks iile
liikklusvahendid. Laoturi kiirus peab vastama tootja poolt
ette ndhtud kiirusele. Asfaltbetoonsegu peab laotama
katkestamatult. Kui laoturi to0paus asfaltbetoonsegu
laotamise ajal iiletab 30 minutit, tuleb jitkata pdikvuugi
ehitamisega. Tihendamisega tuleb alustada kohe pérast
laotamist. Kihi temperatuur tihendamise alguses peab
olema 120-160 °C. Tihendamise 16pus ei tohi
temperatuur olla madalam kui 90 °C.
Tihendamisprotsess peab tagama kasutatavale
asfaltbetoonile vastava tihendusastme. To6votja peab
tagama Lepingu nduetele vastava piki- ja pdikvuukide
tasasuse ja veekindluse. Kui laotamisel kasutatakse
ainult iithte laoturit, tuleb pikivuugid toodelda (dared
1digata ja kruntida vt punkt 4252). Pdikvuukide
korrastamisel 1digata eelnevalt paigaldatud 16ik 10-20
cm lithemaks. Loigatud &dérte asfaltbetoonsegu jadgid
tuleb &ra koristada. Kate peab olema puhas lahtisest
osisest enne kruntimist ja jargmise kihi panekut. Kui
kulumiskiht on paigaldatud, tuleb piki- ja pdikvuugid

wearing course is an asphalt concrete layer laid and
compacted, in a single operation, of the required
area and thickness, preserving (or improving to
within the tolerances stated) the cross-sectional and
longitudinal profile of the foundation layer. In case
of need under the wearing course shall be
constructed the levelling asphalt concrete layer
TAB 8 I. The necessity and range of the levelling
layer must be approved by Engineer. Asphalt
concrete wearing course is an asphalt concrete layer
laid and compacted, in a single operation, of the
required area and thickness, preserving (or
improving to within the tolerances stated) the
cross-sectional and longitudinal profile of the
foundation layer.

Material Requirements Hot, dense section of the
asphalt concrete mixes meeting with the Contract
requirements for each particular section of the
project, shall be used for the construction of asphalt
concrete wearing course in compliance with
specifications. The requirements to source
materials, mixes and sample testing as well as
preparation of Asphalt Concrete Wearing Course
have been described in ALST 1-02 (Asphalt
Norms), Minister of Economic Affairs regulation
No. 132 of 13 May 2004 “Technological
Requirements to Road Management Works”,
“Asphalt Pavement Layers Construction
Instruction” approved by decree of Director
General of Road Administration, and in annexes of
the present specifications.

Construction and Workmanship The asphalt
concrete wearing course shall be constructed in dry
weather (within the period from 01 June until 15
October) under ambient temperature not below
+5°C. Prior to the commencement of Works, all the
preparatory Works required shall be executed in
compliance with the requirements set out in this
specification. The prepared bed shall be tack coated
not earlier than 6 hours before laying the asphalt
concrete mix and the treated area shall not exceed
the area planned for paving at that day. Traffic shall
be prevented from travelling over the tack coated
area. Speed of the paver shall comply with that
stated by the manufacturer. The laying of the
asphalt concrete mix shall be continuous. If a break
in the paver’s operations during laying asphalt
concrete mixes exceeds 30 minutes a properly
constructed working joint shall be cut in the
previous material before laying can recommence.



toodelda 0,2 m laiuselt ning puistata iile liivaga.
Poikvuugid tuleb hajutada 5 m nihkega kummalgi pool
pikivuuki. Vuugid tuleb toddelda iga pdev pirast
kulumiskihi ehitamist. Uus teeldik avatakse liikluseks
alles siis, kui kate on piisavalt jahtunud, et taluda
liiklust. Valmis kulumiskiht peab olema iihtlase
pinnatekstuuriga, ilma sideaine pinnaletdusudeta,
pragude vdi muude nédhtavate defektideta. Pdikkalle peab
vastama projektile. Maksimaalne lubatud korvalekalle

The compaction shall be commenced directly after
laying. The temperature of the course constructed
shall be 120-160°C at the beginning of compaction.
The temperature shall not be lower than 90°C at the
end of compacting. The compacting process shall
meet the requirements for the compaction factor
appropriate for the type of asphalt concrete mix.
The Contractor shall take effective action to assure
smoothness and water tightness in the construction

on 0.5 %. Pinnavesi peab kattelt tdielikult dra voolama. joints and longitudinal joints, to comply with the

Asfaltbetoonist kulumiskihi tihedusnéitajad peavad
vastama AL ST 1-02 (Asfaldinormid) nduetele.

Asfaltbetoonkihi paksus peab vastama Tookirjeldustele.
Lubatud korvalekalle on kuni miinus 5 mm. Séidutee
laius peab vastama Tookirjeldustele. Lubatud
korvalekalle on +10/-5cm teljest. Sdidutee telje korgus ei
tohi erineda projektist rohkem kui £2cm. Pilu 3 m
tasasusmodotelati all (5 moodtmist iga 0,5 m jirel
modotelati otsast) ei tohi olla suurem kui 4 mm
pikisuunas ja 3 mm pdiksuunas. Sdidutee tasasusindeks
IRI (International Roughness Index, mm/m, keskmine
vadrtus 20 m kohta), mida moddetakse
laserprofilograafiga, ei tohi olla suurem kui 1,8
(vastavalt AL ST 1-02 nduetele). Mootmised tehakse
Tellija nimel Inseneri poolt, sealjuures tagab To6votja
vajaliku varustuse ning maksab kdik seonduvad kulud.
Asfaltkatte haardeindeks mdddetuna ROAR seadmega
(ALt.KO1) miérjal kattepinnal kaks nddalat peale katte
valmimist ei tohi olla viaiksem AL ST 1-02 p 14.8 tabelis
14.d toodud viirtustest.

Lookaukude remont:

kahjustatud katte pinna méddramine, viljamérkimine ja
kooskolastamine tellijaga

kahjustatud katte osa eemaldamine (vihemalt 30cm igas
suunas kahjustatud pinnast suuremalt) voi l66kaugu
servade tootlemine freesimise, raiumise voi 10ikamise
teel.

Augu puhastamine ja kruntimine bittumenemulsiooni
voi sitke naftabituumeniga.

Augu tditmine tiheda asfaltbetoonseguga (vajadusel
mitmes kihis) ja tihendamine

Lapi servade tootlemine bittumenemulsiooni ja liiva voi
graniitsdelmetega (riba laius 20cm) Vastavalt tellija
kooskolastusele puursiidamike votmine ja katsetamine.

Contract requirements. If only one paver is used for
the laying Works the longitudinal joints shall be
treated (cut the edges and tack coat see point 4252)
with suitable emulsion and transverse joints shall
be trimmed with cutting back of the previously laid
section edges for a width of 10-20 cm. Residue of
asphalt concrete mix of the cutted edges shall be
cleaned off. Surfacing must be clear of loose
components before track coat laying the next layer.
After the wearing course is constructed, the
longitudinal joints and transverse joints shall be
sealed by spraying with binder BE 50R 0.3 kg/m?
over a 0.2 m width and sprinkling with sand. The
transverse joints shall be staggered by 5 m either
side of the longitudinal joint. The joint sealing shall
be executed each day after the wearing course
construction. The newly laid section of road shall
be open for traffic only when the pavement cools
sufficiently to support traffic movements. The
completed wearing course shall have an even
surface texture, without bleeding, cracks or other
visible defects. The crossfall shall comply with the
design. Deviation of not more than +0.50% shall be
allowed . Surface water shall discharge completely
from the pavement surface. Compaction properties
of the asphalt concrete wearing course shall
conform to requirements as defined at the relevant
of AL ST 1-02( Asphalt Norms). Thickness of the
asphalt concrete course shall comply with the
specifications. Deviation up to -5 mm shall be
allowed. Width of carriageway lane shall comply
with the specification. Deviation of +10/-5cm shall
be allowed from the centerline. The elevation at the
axis of the carriageway shall not deviate from the
design more than £2 cm. Gaps beneath the 3 m
straight edge (5 measurements each 0.5 m from the
straight edge end) shall not exceed 4 mm in the
longitudinal and 3 mm in the transverse directions.
Carriageway International Roughness Index (IRI, in
mm/m, mean value over a 20 m distance),
measured by laser profilograph, shall not be larger
than 1.8 (in accordance with requirements as



Vastavuse kontroll Telje korguste kontrollmddtmised

viiakse 14bi koikides kohtades, kus on aimatav

mittevastavuse voimalus, kuid mitte harvem kui 5 kohast

iga kilomeetri kohta. Pdikkalde ja katendi laiuse
modtmised tuleb teostada kogu objekti ulatuses 25 m
jarel. Tasasuse kontroll tuleb lidbi viia kogu objekti
ulatuses, mootes pilu 3 m lati all 50m vahedega katte

defined in AL ST 1-02(Asphalt Norms), the
measurements being taken by the Engineer on
behalf of the Employer and the Contractor shall
provide all equipment and pay all cost in
association. The friction index of asphalt pavement
measured on a wet pavement two weeks after the
construction works are finished using a ROAR

adrtele mitte lIdhemal kui 1,5 m, kui moddetakse tasasust device (Alt.KOI) must not be less than the values
pikisuunas ja 0,5 m, kui moddetakse tasasust indicated in Table 14.d. in the AL ST 1-02 (Asphalt
poikisuunas. Pdikkalde, tasasuse ja katte laiuse mootmisi Norms).

tuleb teostada t66 kdigus. Kulumiskihi tihedus ja kihi

paksus tuleb méirata ehitatud 18igu iga kilomeetri kohta Repair of potholes:

parast 16igu valmimist. Kui t60s leitakse defekte
(kahjustusi), mis iiletavad tolerantside vaartusi
kahekordselt, tuleb teostada lisamd0otmisi madramaks
kindlaks defektse teeosa piirid; sellel teeldigul ehitatud
asfaltbetoonist kulumiskiht tuleb eemaldada ning
paigaldada uus, nduetele vastav asfaltbetoonist
kulumiskiht.

determineing of the damaged pavement, marking
down and co-ordination with customer

removal of damaged pavement (at least 30cm wider
than a damaged part in every direction) or
processing the edges of potholes by milling,
chopping or cutting

Moo6tmine Modtithikuks on ruutmeeter. Asfaltbetoonist
kulumiskihti mdddetakse bituumeniga seotud
materjaliga kaetud pindala jéargi, mille arvutamisel
kasutatakse Lepingus toodud pealiskihi laiusi. 1
ruutmeetriste voi viiksemate avauste osas mahaarvamisi Filling of hole with dense asphalt-concrete mix (in
ei tehta. several layers if needed) and compacting

Cleaning of hole and undercoating with
bitumen-emulsion or tough oil-bitumen

Arveldamine Tasumine toimub lepingu iihikuhindades
Toomahuloendis toodud todartiklite alusel.

Processing of edges of the repaired area with
bitumen-emulsion and sand or granite chippings
(width of the strip 20cm) Taking and testing of
boreholes according to the co-ordinations with
customer.

Compliance Testing Control measurements of the
axis elevation level shall be carried by levelling in
any place where a possibility of non-conformity is
anticipated, but not exceeding 5 place per 1 km.
Measurements of crossfall and pavement width
shall be performed throughout the whole site, at
intervals 25 m. Measurements of evenness shall be
carried out throughout the whole site, measuring
the gaps beneath the 3 m straight edge, at 50 m
intervals not closer to the pavement edges than 1.5
m when measuring the transverse evenness, or 0.5
m when measuring latitudinal evenness.
Measurements of crossfall, evenness and pavement
width shall be performed as the work progresses.
The wearing course degree of compacting and layer
thickness shall be determined for per km of each
section constructed, following completion of that
section. If work defects are discovered (failure of
compliance) resulting in deviations at double the



4.10 Kergasfaltbetoon KAB

Toode késitlusala Too sisaldab kéiki masinaid,
t60joudu, seadmeid ja materjale ning koigi todde
teostamist, kaasa arvatud segu valmistamine, vedu,
laotamine, tihendamine ja katsetamine vastavalt

Lepingule. T66d teostatakse vastavalt projekti joonistele

ja loenditele.

Materjalivajadus Lepingus ettendhtud kohtadesse

nduetele vastava kergasfaltbetoonist kihi ehitamisel tuleb

kasutada Tehnilistele kirjeldustele vastavat segu.

Lahtematerjalidele, segudele ja proovide katsetamisele
ning kergasfaltbetooni valmistamisele esitatavad nduded

on toodud ALST 1-02 (Asfaldinormid), majandus- ja

kommunikatsiooniministri 13. mai 2004. a mairuses nr
132 “Teehoiutdode tehnoloogianduded”, Maanteeameti

peadirektori 12. augusti 2005a késkkirjaga nr.134

kinnitatud “Asfaldist katendikihtide ehitamise juhis” ja

kéesolevate Tehniliste Tookirjelduste lisades.

Ehitamine ja T6o Kergasfaltbetoonist kiht tuleb ehitada

kuiva ilmaga (0O1.juuni ja 15.o0ktoobri vahelisel

perioodil), kui Shutemperatuur ei lange alla +5 °C. Enne

Toode alustamist tuleb teostada kdik kédesolevates
tookirjeldustes ndutavad ettevalmistustood. Segu
paigaldatakse kuivale ja puhtale aluspinnale, mille
korgused, kalded ja tasasus on kontrollitud ning

nduetekohased. Aluspinna pikiroopad ja 166kaugud tuleb

enne katte paigaldamist parandada, higistavad kohad
korvaldada ja lahtised praod tdita. Projektkorguste,

tolerance values, additional measurements shall be
carried out to define the defective road segment
boundaries; the asphalt concrete wearing course
constructed in this segment shall be removed and a
new asphalt concrete wearing course shall be
constructed complying with the requirements.

Measurement The units of measurement shall be
square metres. The measurement of asphalt
concrete wearing course shall be the area of
bituminous material laid calculated using the width
of the top surface stated in the Contract. No
deduction shall be made for openings of 1 square
metres or less.

Payment The payment shall be made at the unit
rates in the contract against the specific items of
work as scheduled in the Bill of Quantities.

4.10 Light Asphalt Concrete KAB

Scope of Works The work shall include the
provision of all plant labour, equipment and
materials and in performing all operations inclusive
making of mixing, transporting, laying, compacting
and testing as detailed in the Contract. Works shall
be carried out according to design drawings and
schedules.

Material Requirements A light asphalt concrete
complying with the specifications shall be used
where shown in the Contract for the construction of
mix course meeting the Contract requirements. The
requirements to source materials, mixes and sample
testing as well as preparation of light asphalt
concrete have been described in ALST 1-02
(Asphalt Norms), Minister of Economic Affairs
regulation No. 132 of 13 May 2004 “Technological
Requirements to Road Management Works”,
“Asphalt Pavement Layers Construction
Instruction” approved by decree of Director
General of Road Administration, and in annexes of
the present specifications.

Construction and Workmanship The light
asphalt concrete shall be constructed during dry
weather (within the period from 01 June until 15
October), under ambient temperature not
below+5°C. Prior to the commencement of Works,
all the preparatory Works required shall be



kallete ja tasasuste lubamatute hilvete puhul tuleb alus  executed in compliance with the requirements set
enne katte paigaldamist sobiva seguga parandada. forth in this specification.

Ettevalmistatud alus tuleb kruntida mitte varem kui 2-3

tundi enne segu laotamist. T6odeldud ala ei tohi iiletada The mix is laid on a dry and clean base, the heights,

selleks padevaks laotamiseks planeeritud ala. Tuleb slopes and evenness of which are checked and
hoolitseda, et krunditud 16igust ei soidaks iile comply with requirements. The longitudinal ruts
liiklusvahendid. Veoki kast peab olema puhas. Veolei  and pot holes of the base shall be recovered,
tohi segu maha pudeneda ega kihistuda. Soovitav on bleeding places removed and open cracks filled

kasutada iimardatud kastipdhjaga ja suure kandevdimega before laying the pavement. In the event of
veokeid. Laotatava kihi vdhim lubatud paksus on 1,67D unallowed deviations from design heights, slopes

(kuid mitte vdhem kui 2,4 cm). Kihi suurim lubatud and evennesses the base shall be recovered with a
paksus on 3,1D. D on segu tditematerjali tera suurim suitable mix before laying the pavement. The
1abimoot. Laoturi kiirus peab vastama tootja poolt ette  prepared base shall be tack coated not earlier than
ndhtud kiirusele.Laotamine peab toimuma iihtlase 2-3 hours before the mix is laid, and the treated
tempoga, reguleerides seguri ja laoturi joudlust nii, et area cannot exceed the area planned for paving that

laotamisel ei tekiks seisakuid. Pikemate seisakute puhul day. Care shall be taken to prevent any traffic from
peab laotur sditma eemale voimaldamaks laotatud kihti  travelling on the primed section. The vehicle must
rullida. Seisaku lubatud pikkus soltub ilmast ja kihi be clean. The mix must not fall off or stratisfy. It is
paksusest, jaheda ilmaga jahtuvad dhemad kihid mdéne = recommended to use vehicles with rounded cargo
minutiga. Varem paigaldatud paani pikiserv Idigatakse =~ body and big carrying capacity. The minimum
sirgeks ja vertikaalseks voi vertikaalist 30....45° nurga all allowed thickness of the laid layer shall be 1.67D
kaldu. Spetsiaalse vuugirulli kasutamisel vauki 1digata  (but not less than 2.4cm) The biggest allowed

pole vaja. Kui vuuk moodustatakse vastu jahtunud paani thickness of the layer shall be 3.1D. D is the biggest
serva, on soovitav see eelnevalt soojendada, voi kruntida diameter of the grain of the filler. Speed of the
sitke naftabituumeni, naftabituumenemulsiooni voi spreader shall comply with that fixed by the
spetsiaalse vuugiliimiga. Vuukide kruntimisel tuleb manufacturer. Laying shall proceed at an even
viltida sideaine sattumist katte pinnale. T66votja peab speed, thereby the performance of the mixer and
tagama Lepingu nduetele vastava piki- ja pdikvuukide  the spreader shall be adjusted so that no standstills
tasasuse ja veekindluse. Rullimist alustatakse niipea, kui occur during laying. In the event of longer

paigaldatud kihi temperatuur vastab "Asfaldist standstills the spreader shall drive away in order to
katendikihtide ehitamise juhis" tabelile 4. allow rolling the laid layer. The allowed length of a
Tihendamisprotsess peab tagama kasutatavale standstill depends on weather and layer thickness,

kerg-asfaltbetoonile vastava tihendusastme. Uus teeldik  in colder weather thinner layers cool down in a few
avatakse liikluseks alles siis, kui kate on piisavalt minutes. The longitudinal edge of a previously laid

jahtunud, et taluda liiklust. Valmis kergasfaltbetoonist ~ cut shall be cut straight and vertical or inclined by
kiht peab olema {iihtlase pinnatekstuuriga, ilma sideaine  30...45° from the vertical. If a special joint roll is
pinnaletdusudeta, pragude vdi muude nihtavate used the joint shall not be cut. If the joint is formed
defektideta. against the edge of a cooled down cut, it is
recommended to heat it first or tack coated with a
Vastavuse kontroll Katte tihendamist ja jddvpoorsust penetration graded oil bitumen, oil bitumen

kontrollitakse kas kattest voetud puurkehade emulsion or a special joint adhesive. When tack
katsetamisega voi médratakse katte jaddvpoorsus coating the joints, the binder getting on the
maaradari mootefaili pdhjal arvutatud véértuste alusel surfacing shall be avoided. The Contractor shall
(PANK 4122, Soome). Puurkehad voetakse ensure the evenness and water resistance of
Maanteeameti peadirektori 12. augusti 2005a longitudinal and transverse joints complying with

kiskkirjaga nr.134 kinnitatud “Asfaldist katendikihtide  the Contract. Rolling shall be started as soon as the
ehitamise juhis” p4.4 joonisel 1 toodud skeemi kohaselt temperature of the constructed layer complies with
Inseneri juuresolekul. Paigaldatud asfaltkatte tihedused the table 4 of the “Instruction of Constructing

ja jaavpoorsused peavad vastama majandus- ja Asphalt Pavements”. Compacting shall ensure the
kommunikatsiooniministri 13. mai 2004. a méddruse nr ~ density level corresponding to the light asphalt

132 “Teehoiutédde tehnoloogianduded” lisas 10 toodud concrete used. The new section shall be opened for
nduetele. Kattekihi geomeetrilisi parameetreid traffic only after it has sufficiently cooled to bear



kontrollitakse tee ristprofiilil iga 25m tagant. Pdikkalle
peab vastama projektile. Maksimaalne lubatud
korvalekalle kahepoolse pdikkaldega teel on £0.5 %,
ihepoolse poikkalde korral 0,3%. Pinnavesi peab kattelt
taielikult 4ra voolama. Asfaltbetoonkihi paksus peab
vastama projektis ettendhtule. Lubatud on keskmise kihi
paksuse vihenemine ristldikes kuni 5 %, iiksikmodtmisel
kuni —10mm. Kihi keskmine paksus arvutatakse
soiduraja ristldikest voetud kolme puurkeha mdotmise
alusel, kusjuures mooddetud kihipaksused, mis iiletavad
projekteeritud kihipaksust rohkem kui 1,2 korda, ldhevad
keskmise arvutamisel arvesse viirtusega 1,2*hproj.
Soidutee laius peab vastama projektis ettendhtule.
Lubatud korvalekalle on +10/-5cm teljest. Sdidutee
pinna korgus ei tohi erineda projektist rohkem kui +2cm.
Pilu 3 m tasasusmaootelati all (katte dédrtele mitte 1dhemal
kui 1,5 m, kui mdddetakse tasasust pikisuunas ja 0,5 m,
kui moddetakse tasasust poikisuunas) ei tohi olla suurem
kui 4 mm pikisuunas ja 3 mm pdiksuunas. Sdidutee
tasasusindeks IRI (International Roughness Index,
mm/m, keskmine véértus 20 m kohta), mida moddetakse
laserprofilograafiga, ei tohi olla suurem kui lubatud
ALST-1-02 tabelis 14.c Tasasuse mddtmisel maksab
Toovotja koik seonduvad kulud. Asfaltkatte
haardeindeks moddetuna ROAR seadmega (ALt.KO01)
mdrjal kattepinnal kaks nddalat peale katte valmimist ei
tohi olla viiksem AL ST 1-02 p 14.8 tabelis 14.d toodud
vadrtustest. Kui toos leitakse defekte (kahjustusi), mis
iiletavad tolerantside vairtusi kahekordselt, tuleb
teostada lisamdotmisi méddramaks kindlaks defektse
teeosa piirid; sellel teeldigul ehitatud asfaltbetoonist kiht
tuleb eemaldada ning paigaldada uus, nduetele vastav
asfaltbetoonist kiht.

Mo6otmine Mootithikuks on ruutmeeter.
Kergasfaltbetoonist kihti mdddetakse pindala jargi, mille
arvutamisel kasutatakse Lepingus toodud pealiskihi
laiusi. 1 ruutmeetriste voi vdiksemate avauste osas
mahaarvamisi ei tehta.

Arveldamine Tasumine toimub lepingu iihikuhindades
Toomahuloendis toodud makseartiklite alusel.

traffic. The completed light asphalt concrete layer
shall have an even surface texture, without
bleeding, cracks or other visible defects.

Compliance Testing The density and permanent
porousness of the surfacing shall be checked by
testing the core samples or by determining the
permanent porousness of the surfacing on the basis
of values calculated from the land radar
measurement file (PANK 4122, Finland) Core
samples shall be taken in accordance with the
scheme on Figure 1 of section 4.4 of the Director
General of Road Administration regulation No. 134
“Instruction for construction of asphalt pavements”
of 12 August 2005 in the presence of Engineer. The
densities and permanent porousnesses of the laid
asphalt surfacing shall be in compliance with the
requirements in annex 10 of Minister of Economic
Affairs regulation No. 132 of 13 May 2004
“Technological Requirements to Road Management
Works” The geometric parameters of the surface
layer shall be checked every 25 metres on the cross
profile of the road. The crossfall shall comply with
the design. The maximum allowed deviation shall
be +0.5 % on a road with a two-sided crossfall, and
0.3% on a road with a one-sided crossfall. Water
shall run-off freely from the pavement surface The
layer thickness of asphalt concrete layer shall
comply with the design. The average layer
thickness in the cross section may decrease by up to
5%, in single measurements by up to -10mm. The
average layer thickness is calculated on the basis of
three core samples taken from the cross section of
the line, thereby the layer thicknesses exceeding the
designed layer thickness by more than 1.2 times,
shall be included in the calculation with the value
of 1.2*hproj. The carriageway width shall comply
with the design. A deviation of +10cm or -5 cm
from the central line shall be allowed. The surface
height of the carriageway shall not deviate from the
design by more than +2cm. Gaps beneath the 3 m
straight edge (not closer to the surfacing edges than
1.5m if evenness is measured in the longitudinal
direction, and 0.5m if evenness is measured in the
transverse direction) shall not exceed 4mm in
longitudinal and 3mm in transverse directions. The
evenness index of the carriageway IRI
(International Roughness Index, mm/m, average
value per 20 m), measured with a laser
profilograph, shall not exceed the allowed
ALST-1-02 in Table 14.c Costs related to evenness
measurements shall be paid by Contractor. The



4.11 Asfaltsegud
Materjalid

Uldised néuded Katendi ehitamiseks kasutatavate
asfaltsegude materjalid peavad olema kooskdlas vastava
asfaltbetooni / kivimastiksasfaldi segu tiiiibi,
kivimaterjalide ja sideaine liigi nduetega. T66votja peab
asfaltbetoonsegu projekteerimise ja katsetootmise ajal
rakendama tdis mahus kvaliteedi-kontrolli.
Asfaltbetoonsegu tootmise ajal peab Toovotja
kontrollima (vihendatud mahus) iga uut Idhtematerjali
partiid. Kivimaterjalide fiiiisikalis-keemiline
aktiveerimine ja pindaktiivsete lisandite kasutamine on
lubatud asfaldi kvaliteedi tdstmise eesmaérgil.

Bituumenid

Asfaldinormide AL ST 1-02 nduetele vastavaid sitkeid
bituumeneid mark B100/150, B70/100 ja B50/70 tuleb
kasutada vastavalt neis normides esitatud tingimustele.
Asfaltbetoonsegu TAB 12 I valmistamisel lisatakse
bituumenile pindaktiivset lisandit (WETFIX I voi muu
samaviirne) ~0,3 % bituumeni kaalust. Bituumenite
omadused peavad vastama jiargnevas tabelis esitatud
nduetele.

coefficient of friction of the surface measured with
the ROAR-device (Alt. KO1) on the wet surface
two weeks after completion of the surfacing shall
not be smaller than set out in table 14.d section 14.8
of AL ST 1-02 (Asphalt Norms). If work defects
are discovered (failure of compliance) resulting in
deviations at double the tolerance values, additional
measurements shall be carried out to define the
defective road segment boundaries; the asphalt
concrete course constructed in this segment shall be
removed and a new asphalt concrete course shall be
constructed complying with the requirements.

Measurement The units of measurement shall be
square metres. The measurement of light asphalt
concrete course shall be the area of bituminous
material laid calculated using the width of the top
surface stated in the Contract. No deduction shall
be made for openings of 1 square metres or less.

Payment The payment shall be made at the unit
rates in the contract against the specific items of
work as scheduled in the Bill of Quantities.

4.11 Asphalt mixes

Materials

General Requirements Materials used for the
asphalt mixes for the pavement construction shall
comply with the requirements specified for the
relevant asphalt concrete / stone-mastic, types and
binder grades. The Contractor shall apply the full
scope of the quality control during the design and
the trial of the asphalt concrete production process.
During the asphalt concrete mix production
process, the Contractor shall control (in the reduced
volume) the quality of the raw materials from each
newly received batch. A physical-chemical
activation of the mineral materials and use of the
surface-active materials shall be allowed for the
purpose of improving the asphalt quality.

Bitumens

B100/150, B70/100 or B50/70 grade bitumens shall
be used complying with conditions defined by AL
ST 1-02 Asphalt Norms, which conforms to
requirements. While making asphalt concrete mixes
TAB12I add liquid WETFIX I ~0,3% by weight of



Omadus [0hik _[B50/70[B70/100 B100/150 Katséntestod
Penetratsioon, 25 [0, 1 50 - 70 (70 - 100 {100 - 150 JALt.BO1
°C mm Characteristics of bitumens must comply with
Pehmenemistipp PC M6 - 54143 -51 [39-47 |ALtipHowing requirements.
Kinemaatiline  [mm?2/s =295 [>230 P175 EVS-EN
[ iskoossus. 135 1250fProperty Unit  [B50/70[B70/100[B100/150
°C
Diinaamiline Pa’s >145 90 > 55 EVS-jE&petration
viskoossus, 60°C 1259@5° C 0,1 mm_[50-70 [70-100 [100-150
Murdumistipp [°C K-8 [£-10 [-12  [EVS[§@ening point2  C° 46-54 W3-51  39-47

1259 softening points
Pirast Kinematjc viscosity
kuumutamist,  |massi 0,5 £0,8 |[+0,8 EVS{EN°C mm2/s 2295 2230 [R175
RTFOT, 163 °C: |% 12607-1

>50 [R46 > 43 Dynamid viscosity
massi muutus, % ALLIH2C, min Paxs > 145 90 [=55
max >48 [>45 > 41
°C Breaking Point, max |C° <-8 K-10 K-12
jadkpenetratsioon
pehmenemistiapp After hedting:
Venivus, 25°C jem 225 250 275 ?f;ggd@s of Weightmax [Weight% |05 08 |08
Leekpunkt °C > 230 =230 > 230 EVS-ﬁg[ained % > 50 > 46 > 43
(Cleveland) 2259 %’enetrati n.min
Lahustqvus massi =99.0 >99.0 [(99.0 EVS_E&BGI’HH; point,min2 °C > 48 > 45 > 41
tolueenis % 12592 ftonin points
Kivimaterjalid Kivimaterj ?tllic.ie kvalitef:t peab vastama Duktility 25°C min  [Cm hs 50 75
soltuvalt asfaltbetoonsegu liigist Asfaldinormide AL ST
1-02 ning kiesolevate Tookirjelduste nduetele, mis on 10°C min Cm i i
antud Lisas nr 2 KMA 12, TAB 8, TAB 12 I, IT segude lash S - - -
spetsifikatsiooni leht ning Lisas nr 4 PAB 16 F gs . C 2230 2230 =230
Kivi . point(Cleveland),min
ivimaterjal.
Solubility in Weight =99.0 £99.0 [=99.0

Asfaltbetoonsegude kivimaterjalide katsetamisi ja toluene,min %

Mineral Aggregates Aggregate material quality
control shall be done complying with requirements
to be met by the particular type of asphalt concrete

midranguid on lubatud teostada vastavalt kehtivatele
standarditele. Killustike ja filleri omadused peavad
vastama jirgnevates tabelites esitatud nduetele. Nouded

killustikele: as defined in AL ST 1-02(Asphalt Norms) and this
specifications ANNEX NO. 2 TAB 121, TAB 8
Omadus UhikKillustikuklassKatsemeetod 21d KMA 12 MIX SPECIFICATION SHEET;
I II III IV ANNEX NO. 4 PAB 16 MINERAL AGGREGATE

Purunemiskindlus % < < < < EVS-EN ) )
Los Angeles'i katsel 152530 35 1097-2 It is allowed to carry out testing of aggregate
Kulumiskindlus % < < PN?PN?EVS-EN materials entering asphalt concrete mix and to
Nordic-katsel 10 14 1097-9 assess them in accordance with appropriate
Kiilmakindlus: standards. Characteristics of aggregates and mineral

9% <2<2<4 <4 EVS-EN powder must comply with following requirements.
- vahetul 1367-1 Aggregate:
kiilmutamisel % < < PN7?PN?

25 25 Quality Unit



- EVS-EN Coarse Testing
magneesium-sulfaadi 1367-2 aggregate class method
katsel I II III IV
Terakuju L % < < £ < EVS-EN Resmtance.to < < EVS-EN
plaatsusteguri jargi 10 20 25 35 933-3 fragmentation Los % 15 25 <30<35 1097-2
Peeftosiste 1< 1<2 <3 EVS-EN Angeles value
sisaldus ?? 933-1 Resistance towear % < < PN?PN?EVS-EN
<2<3 <4 10 14 1097-9
Huumusesisaldus - heledam EVS-EN Nordic-test
etalonist 1744-1 Freezing
% <2<2<4 <4 EVS-EN
p.15.1 - direct freezing 1367-1
Nouded filleritele: % < < PN?PN?
Omadus Uhik [LubjakivifillerMuud |[Katsemeetodid 25 25 EVS-EN
fillerid magnesiumsulphate 1367-2
Terakoostis : [massi test
% 100 100 |[EVS-EN Rarticle shape % < < <25<35EVS-EN
libib soela 933-1 10 20 933-3
avaga, mm > 85 > 85 Fifies <1<1<2 <3 EVS-EN
content ?? 933-1
2 > 70 > 70 <2<3 <4
Humus content - lighter than the EVS-EN
0,125 etalon 1744-1
0,063 p-15.1
Poorsus mahu< 38 <45 [EN 1097-4 Mineral powder:
% Broperty Unit Limestone |Other [Testing
Niiskus massi< 0,8 < 1,0 [EN 1097-5 filler  fillers imethods
% (Grain Mass %
Savi- ja o/kg <10 <25 |[EVS-EN domposition 100 100  [EVS-EN
olmusisaldus 933-9 : 033-1
Tardkivisbelmete peenosiseid sisaldavale tihedale segule tuleb ] >85 =85
lisada lubjakivifillerit nii, et see moodustaks vdhemalt 50 % alla [passes sieve
0,071 mm osiste kaalust. with >70 >70
mesh,mm
Asfaltbetoonsegud ja asfaltbetoon
2
Uldised néuded An asphalt concrete mix project is
prepared by the Contractor complying with conditions as |0 125
defined by AL ST 1-02(Asphalt Norms) and also with
requirements for the particular type of asphalt concrete |0 063
mix. Asphalt concrete mix shall be. tested by the ‘ Porosity Volume €38 <45 [EN
Contractor for asphalt concrete residual porosity (voids) % 1097-4
accordmg to Marshall, bltuplen—fllleq pore cpntent Moisture Volume [<0.8 <10 [EN
according to Marshall, particle size distribution and % 1097-5
blFumen content, for every 500 tqns of asphalt concrete Clay and tust|G/kg <10 55 [EVS-EN
mix made, or at least once per shift.
content 933-9

Segamine ja transport Asfaltbetoonsegu valmistamine

toimub vastavalt AL ST 1-02 (Asfaldinormid) toodud

nduetele. Operaatori kabiinis peavad olema mdotriistad,

mis vdoimaldavad asfaltbetoonsegu valmistamise ajal

To make a dense mix composition, containing volcanic
rock crushing fines, mineral powder shall be added so
that the content of particles smaller than 0.071 mm,
would make at least 50% of the fraction weight.

Asphalt Concrete Mixes and Asphalt Concrete



pidevalt kontrollida komponentide doseerimist ja
temperatuure. Valmistatud asfaltbetoonsegu tuleb

laadida termo-punkrisse voi otse veokikasti. Punkrisse

ladustatud segu tuleb kasutada ehitusobjektil segu

valmistamise vahetuse jooksul. Iga objektile saadetud
kooremaga peab kaasnema saatedokument, millel on
segu valmistaja nimi, viljastamise aeg, ehitusobjekti

aadress, segutiilip ja tdhistus, koorma kaal ning segu
temperatuur. AL ST 1-02 (Asfaldinormid) nduded
peavad olema tdidetud.

Vastavuse kontroll Asfaltbetoonsegu ja asfaltbetooni

proovide katsetulemused ei tohi iiletada AL ST 1-02
(Asfaldinormid) toodud vastava tiiiibi
asfaltbetooni(segu) lubatud korvalekallete vadrtusi.

4.12 Killustikmastiksasfalt KMA

Toode ulatus Too6 sisaldab koiki masinaid, to6joudu,
seadmeid ja materjale ning kdigi t6ode teostamist, kaasa

arvatud segamine, vedu, laotamine, tihendamine ja
katsetamine vastavalt Lepingule. T66d teostatakse

vastavalt joonistele. Killustikmastiksasfalt — paigaldatud
(laotatud) ja tihendatud modifitseeritud bituumeni korge
sisaldusega ja tugevast kivimaterjalist segu. Kulumiskiht

(KMA 12) — teekatendi véga tugev iilemine

konstruktsioonikiht, mis votab vahetult vastu sdidukite

koormust ja atmosféaidri mdju ning tagab hea
soidumugavuse, kuna selle pinnatekstuur on heade

haardeomadustega suhteliselt madala liiklusmiira juures.

Asfaltbetoonist kulumiskiht paigaldatakse ja

General Requirements Asfaltbetoonsegu projekti
koostab Toovotja vastavalt Asfaldinormide AL
ST-02 nduetele ning konkreetse asfaltbetoonsegu
nduetele. Toovotja kontrollib asfaltbetoonsegu
kvaliteeti segu jadvpoorsuse (Marshall),
bituumeniga tdidetud pooride protsendi (Marshall)
ning segu terakoostise ja bituumeni osas iga 500
tonni toodetud segu kohta vdi viahemalt iiks kord
vahetuse jooksul.

Mixing and Transporting Production of asphalt
concrete mix is carried out complying with
requirements as defined by AL ST 1-02 (Asphalt
Norms). Instruments shall be provided to control
continuously the component dosing process and
temperature levels from the operator's cabin during
the asphalt concrete mix production process. The
prepared asphalt concrete mix shall be placed in a
bunker for storage or into a vehicle. The mix
prepared shall be used at the construction site
during the shift when it was produced. Each load
sent to the construction site shall have a
consignment note with mixing plant name, loading
time, construction site’s address, mix type and
grade, load weight and temperature indicated in it.
Requirements defined by AL ST 1-02(Asphalt
Norms) shall be satisfied.

Compliance Testing Asphalt concrete mix and
asphalt concrete sample testing result values shall
not exceed the tolerances defined by AL ST 1-02
(Asphalt Norms) for the particular asphalt concrete

(mix) type.

4.12 Bituminous Bound Material
(Stone Mastic Asphalt KMA 12)

Scope of Works The work shall include the
provision of all plant labour, equipment and
materials and in performing all operations inclusive
of mixing, transporting, laying, compacting and
testing as detailed in the Contract. Works shall be
carried out according to drawings. Stone Mastic
Asphalt - placed (laid) and compacted, high content
of modified bitumen and strong aggregate material
mix. Wearing course (KMA 12) - road pavement
highly disable top structural layer which directly
receives the effects from vehicle load and
atmosphere, and provides comfortable riding
characteristics whilst its texture gives good skid



tihendatakse ettendhtud alal ettendhtud paksusega
kaitsmaks (vOi parandamaks ettendhtud tolerantside
piires) aluskihi piki- ja pdikprofiili.

Materjalinouded Tookirjeldustele vastava
killustikmastiksasfaldist kulumiskihi ehitamiseks
kasutatakse kuuma tihedat killustikmastiksasfaltsegu,
mis vastab projekti iga 16igu osas Lepingu nduetele.

Lihtematerjalidele, segudele ja proovide katsetamisele
ning killustikmastiksasfaldi valmistamisele esitatavad

néuded on toodud ALST 1-02 (Asfaldinormid),

majandus- ja kommunikatsiooniministri 13. mai 2004. a

mairuses nr 132 “Teehoiutoode tehnoloogianduded”,
Maanteeameti peadirektori 12. augusti 2005a

késkkirjaga nr.134 kinnitatud “Asfaldist katendikihtide
ehitamise juhis” ja kidesolevate Tehniliste Tookirjelduste

lisades.

Ehitamine ja To6 Killustikmastiksasfaldist kulumiskiht

tuleb ehitada kuiva ilmaga (O1. juuni ja 15. oktoobri

vahelisel perioodil !?), kui dhutemperatuur ei lange alla

+5 °C. Enne Toode alustamist tuleb teostada koik
kdesolevates Tookirjeldustes néutavad

ettevalmistustodd. Ettevalmistatud alus tuleb kruntida
mitte varem kui 6 tundi enne killustikmastiksasfaltsegu
laotamist. Toodeldud ala ei tohi iiletada selleks pidevaks

asfalteerimiseks planeeritud ala. Tuleb hoolitseda, et

krunditud 16igust ei sdidaks iile liiklusvahendid. Laoturi

kiirus peab vastama tootja poolt ette ndhtud kiirusele.

Killustikmastiksasfaltsegu peab laotama katkestamatult.
Kui laoturi to6paus killustikmastiks-asfaltsegu laotamise

ajal iiletab 30 minutit, tuleb jitkata pdikvuugi

ehitamisega. Tihendamisega tuleb alustada kohe pérast
laotamist. Kihi temperatuur tihendamise alguses peab

olema 150-180 °C. Tihendamise 16pus ei tohi
temperatuur olla madalam kui 90 °C.
Tihendamisprotsess peab tagama kasutatavale
killustikmastiksasfaldile vastava tihendusastme.

Toovotja peab tagama Lepingu nduetele vastava piki- ja

poikvuukide tasasuse ja veekindluse. Kui laotamisel
kasutatakse ainult iihte laoturit, tuleb pikivuugid
toodelda sobiva emulsiooniga ning pdikvuukide
korrastamisel 10igata eelnevalt paigaldatud 16igu ots
10-20 cm laiuselt tagasi. Kui kulumiskiht on
paigaldatud, tuleb piki- ja pdikvuugid toodelda 0,2 m
laiuselt ning puistata iile liivaga. Pdikvuugid tuleb

hajutada 5 m nihkega kummalgi pool pikivuuki. Vuugid

tuleb toodelda iga paev pirast kulumiskihi ehitamist.
Uus teeldik avatakse liikluseks alles siis, kui kate on

piisavalt jahtunud, et taluda liiklust. Valmis kulumiskiht

peab olema iihtlase pinnatekstuuriga, ilma sideaine
pinnaletdusudeta, pragude voi muude nihtavate

resistance with relatively low traffic noise. Asphalt
concrete wearing course is an asphalt concrete layer
laid and compacted, in a single operation, of the
required area and thickness, preserving (or
improving to within the tolerances stated) the
cross-sectional and longitudinal profile of the
foundation layer.

Material Requirements Hot, dense section of the
stone mastic asphalt concrete mixes meeting with
the Contract requirements for each particular
section of the project, shall be used for the
construction of stone mastic asphalt concrete
wearing course in compliance with specifications.
The requirements to source materials, mixes and
sample testing as well as preparation of Stone
Mastic Asphalt have been described in ALST 1-02
(Asphalt Norms), Minister of Economic Affairs
regulation No. 132 of 13 May 2004 “Technological
Requirements to Road Management Works”,
“Asphalt Pavement Layers Construction
Instruction” approved by decree of Director
General of Road Administration, and in annexes of
the present specifications.

Construction and Workmanship The stone
mastic asphalt concrete wearing course shall be
constructed in dry weather (within the period from
01 June until 15 October) under ambient
temperature not below +5°C. Prior to the
commencement of Works, all the preparatory
Works required shall be executed in compliance
with the requirements set out in this specification.
The prepared bed shall be tack coated not earlier
than 6 hours before laying the stone mastic asphalt
concrete mix and the treated area shall not exceed
the area planned for paving at that day. Traffic shall
be prevented from travelling over the tack coated
area. Speed of the paver shall comply with that
stated by the manufacturer. The laying of the stone
mastic asphalt concrete mix shall be continuous. If
a break in the paver’s operations during laying
stone mastic asphalt concrete mixes exceeds 30
minutes a properly constructed working joint shall
be cut in the previous material before laying can
recommence. The compaction shall be commenced
directly after laying. The temperature of the course
constructed shall be 150-180 °C at the beginning of
compaction. The temperature shall not be lower
than 90 °C at the end of compacting. The
compacting process shall meet the requirements for
the compaction factor appropriate for the type of



defektideta. Pdikkalle peab vastama projektile.
Maksimaalne lubatud korvalekalle on £0.5 %. Pinnavesi
peab kattelt tdielikult dra voolama.
Killustikmastiksasfaldist kulumiskihi tihedusnéitajad
peavad vastama AL ST 1-02 (Asfaldinormid) nduetele.
Killustikmastiksasfaltkihi paksus peab vastama
Tookirjeldustele. Lubatud korvalekalle on kuni 10 %.
Soidutee laius peab vastama Tookirjeldustele. Lubatud
korvalekalle on +10/-5 cm. Sdidutee telje kdrgus ei tohi
erineda projektist rohkem kui £2cm. Pilu 3 m
tasasusmodotelati all (5 modtmist iga 0,5 m jirel
modotelati otsast) ei tohi olla suurem kui 4 mm
pikisuunas ja 3 mm pdiksuunas. Sdidutee tasasusindeks
IRI (International Roughness Index, mm/m, keskmine
vaartus 20 m kohta), mida moddetakse
laserprofilograafiga, ei tohi olla suurem kui 1,8
(vastavalt AL ST 1-02 p 14.7 tabel 14.c nduetele).
Mootmised tehakse Tellija nimel Inseneri poolt,
sealjuures tagab To6vatja vajaliku varustuse ning
maksab koik seonduvad kulud. Asfaltkatte haardeindeks
mdddetuna ROAR seadmega (ALt.KO1) mérjal
kattepinnal kaks nédalat peale katte valmimist ei tohi
olla viaiksem AL ST 1-02 p 14.8 tabelis 14.d toodud
vadrtustest.

Vastavuse kontroll Telje korguste kontrollmddtmised
viiakse 14bi koikides kohtades, kus on aimatav
mittevastavuse voimalus, kuid mitte harvem kui 5 kohast
iga kilomeetri kohta. Pdikkalde ja katendi laiuse
modtmised tuleb teostada kogu objekti ulatuses 100 m
jarel. Tasasuse kontroll tuleb lidbi viia kogu objekti
ulatuses, mootes pilu 3 m lati all 50m vahedega katte
ddrtele mitte ldhemal kui 1,5 m, kui méddetakse tasasust
pikisuunas ja 0,5 m, kui moddetakse tasasust
poikisuunas. Pdikkalde, tasasuse ja katte laiuse modtmisi
tuleb teostada t66 kdigus. Kulumiskihi tihedus ja kihi
paksus tuleb médrata ehitatud 18igu iga kilomeetri kohta
parast 16igu valmimist. Kui t60s leitakse defekte
(kahjustusi), mis iiletavad tolerantside vaartusi
kahekordselt, tuleb teostada lisamd0tmisi madramaks
kindlaks defektse teeosa piirid; sellel teeldigul ehitatud
killustikmastiksasfaldist kulumiskiht tuleb eemaldada
ning paigaldada uus, nduetele vastav
killustikmastiksasfaldist kulumiskiht.

Mo6otmine Mootithikuks on ruutmeeter.
Killustikmastiksasfaldist kulumiskihti méddetakse
bituumeniga seotud materjaliga kaetud pindala jirgi,
mille arvutamisel kasutatakse Lepingus toodud
pealiskihi laiusi. 1 ruutmeetriste voi viiksemate avauste
osas maha-arvamisi ei tehta.

asphalt concrete mix. The Contractor shall take
effective action to assure smoothness and water
tightness in the construction joints and longitudinal
joints, to comply with the Contract requirements. If
only one paver is used for the laying Works the
longitudinal joints shall be treated with suitable
emulsion and transverse joints shall be trimmed
with cutting back of the previously laid section
edges for a width of 10-20 cm. After the wearing
course is constructed, the longitudinal joints and
transverse joints shall be sealed by spraying with
binder BE 50R 0.3 kg/m? over a 0.2 m width and
sprinkling with sand. The transverse joints shall be
staggered by 5 m either side of the longitudinal
joint. The joint sealing shall be executed each day
after the wearing course construction. The newly
laid section of road shall be open for traffic only
when the pavement cools sufficiently to support
traffic movements. The completed wearing course
shall have an even surface texture, without
bleeding, cracks or other visible defects. The
crossfall shall comply with the design. Deviation of
not more than +0.50% shall be allowed. Surface
water shall discharge completely from the
pavement surface. Compaction properties of the
asphalt concrete wearing course shall conform to
requirements as defined at the relevant of AL ST
1-02 (Asphalt Norms). Thickness of the stone
mastic asphalt concrete course shall comply with
the specifications. Deviation of 10% mm shall be
allowed. Width of carriageway lane shall comply
with the specification. Deviation of +10/-5 cm shall
be allowed. The elevation at the axis of the
carriageway shall not deviate from the design more
than £2 cm. Gaps beneath the 3 m straight edge (5
measurements each 0.5 m from the straight edge
end) shall not exceed 4 mm in the longitudinal and
3 mm in the transverse directions. Carriageway
International Roughness Index (IRI, in mm/m,
mean value over a 20 m distance), measured by
laser profilograph, shall not be larger than 1.8 (in
accordance with requirements as defined in AL ST
1-97 (Asphalt Norms), sheet13.-2 table 13.c the
measurements being taken by the Engineer on
behalf of the Employer and the Contractor shall
provide all equipment and pay all cost in
association. The friction index of asphalt pavement
measured on wet pavement two weeks after the
construction works are finished using a ROAR
device (ALt.KO1) must not be less than values
indicated in AL ST 1-02 Table 14.d.



Arveldamine Tasumine toimub lepingu iihikuhindades

Toomahuloendis toodud tooartiklite alusel.

4.13 Valuasfalt VAS

Toode késitlusala Too sisaldab koiki masinaid,
t60joudu, seadmeid ja materjale ning koigi todde
teostamist, kaasa arvatud segamine, vedu, laotamine,
tihendamine, karestamine ja katsetamine vastavalt
Lepingule. To6d teostatakse vastavalt joonistele.

Materjalivajadus Lepingus ettendhtud kohtadesse
nduetele vastava valuasfaldist kihi ehitamisel tuleb
kasutada Tookirjeldustele vastavat valuasfaldi segu.
Lahtematerjalidele, valuasfaldi segudele ja proovide

Compliance Testing Control measurements of the
axis elevation level shall be carried by levelling in
any place where a possibility of non-conformity is
anticipated, but at least 5 places per 1 km.
Measurements of crossfall and pavement width
shall be performed throughout the whole site, at
intervals 100 m. Measurements of evenness shall be
carried out throughout the whole site, measuring
the gaps beneath the 3 m straight edge, at 50 m
intervals not closer to the pavement edges than 1.5
m when measuring the transverse evenness, or 0.5
m when measuring latitudinal evenness.
Measurements of crossfall, evenness and pavement
width shall be performed as the work progresses.
The wearing course degree of compacting and layer
thickness shall be determined for per km of each
section constructed, following completion of that
section. If work defects are discovered (failure of
compliance) resulting in deviations at double the
tolerance values, additional measurements shall be
carried out to define the defective road segment
boundaries; the asphalt concrete wearing course
constructed in this segment shall be removed and a
new asphalt concrete wearing course shall be
constructed complying with the requirements.

Measurement The units of measurement shall be
square metres. The measurement of asphalt
concrete wearing course shall be the area of
bituminous material laid calculated using the width
of the top surface stated in the Contract. No
deduction shall be made for openings of 1 square
metres or less.

Payment The payment shall be made at the unit
rates in the contract against the specific items of
work as scheduled in the Bill of Quantities.

4.13 Gussasphalt VAS

Scope of Works The work shall include the
provision of all plant labour, equipment and
materials and in performing all operations inclusive
making of mixing, transporting, laying, compacting
and testing as detailed in the Contract. Works shall
be carried out according to drawings.

Material Requirements When constructing
gussasphalt layer in places set out in the Contract
and as required a gussasphalt mix shall be use that



katsetamisele ning valuasfaldi segude valmistamisele
esitatavad nduded on toodud ALST 1-02
(Asfaldinormid), majandus- ja
kommunikatsiooniministri 13. mai 2004. a mééruses nr
132 “Teehoiutodde tehnoloogianduded”, Maanteeameti
peadirektori 12. augusti 2005a késkkirjaga nr.134
kinnitatud “Asfaldist katendikihtide ehitamise juhis” ja
kéesolevate Tehniliste Tookirjelduste lisades.
Valuasfaldi segu kdvadus peab olema selline, et
punktldbipainde viirtuste keskmine koormamiskatsel
(PANK 4401 — katsemeetod) jaidb jargnevatesse
piiridesse:

¢ Sillad 3-6 mm

¢ Bussirajad ja bussipeatused 2-5 mm

¢ Soidurajad ja peatumiskohad 5-8 mm

¢ Jalakaijate teed, 6uealad, peenrad 7-10 mm

The value of a single load test result shall not deviate from the
average by more than £ 4 mm.

Ehitamine ja Too Valuasfaldist kiht tuleb ehitada kuiva
ilmaga (01.juuni ja 15.oktoobri vahelisel perioodil), kui
ohutemperatuur ei lange alla +5 °C. Enne To6de
alustamist tuleb teostada koik kidesolevates tehnilistes
tookirjeldustes ndutavad ettevalmistustood. Segu
paigaldatakse kuivale ja puhtale aluspinnale, mille
korgused, kalded ja tasasus on kontrollitud ning
nduetekohased. Aluspinna pikiroopad ja 166kaugud tuleb
enne katte paigaldamist parandada, higistavad kohad
korvaldada ja lahtised praod téita. Projektkorguste,
kallete ja tasasuste lubamatute hilvete puhul tuleb alus
enne katte paigaldamist sobiva seguga parandada.
Ettevalmistatud alus tuleb kruntida mitte varem kui 2-3
tundi enne valuasfaldi laotamist. Té6deldud ala ei tohi
iiletada selleks paevaks laotamiseks planeeritud ala.
Tuleb hoolitseda, et krunditud 18igust ei sdidaks iile
liiklusvahendid. Segu transporditakse laotamiskohale kas
keetjates voi spetsiaalsetes konteinerites, kus segu saab
transpordi ajal segada fraktsioneerumise viltimiseks.
Segu laotatakse mehaanilise valuasfaldilaoturiga. Segu
laotamine niiskele vdi mirjale alusele on rangelt
keelatud. Kui valuasfalti laotatakse késitsi, tasandatakse
see kasutades liiva abi. Liiv peab olema tolmuvaba, kuiv
ning vajadusel kuumutatud. Laotatava kihi vdhim
lubatud paksus on 2D (kuid mitte vidhem kui 2,5cm). D
on segu tditematerjali tera suurim ldbimoot. Laoturi
kiirus peab vastama tootja poolt ette ndhtud kiirusele.
Laotamine peab toimuma iihtlase tempoga, reguleerides
seguri ja laoturi joudlust nii, et laotamisel ei tekiks
seisakuid. Kui vuuk moodustatakse vastu jahtunud paani
serva, on soovitav see eelnevalt soojendada, voi kruntida
sitke naftabituumeni, naftabituumenemulsiooni voi

is in compliance with the specifications. The
requirements to source materials, gussasphalt mixes
and sample testing as well as preparation of
gussasphalt mixes have been described in ALST
1-02 (Asphalt Norms), Minister of Economic
Affairs regulation No. 132 of 13 May 2004
“Technological Requirements to Road Management
Works”, “Asphalt Pavement Layers Construction
Instruction” approved by decree of Director
General of Road Administration, and in annexes of
the present specifications. The hardness of
gussasphalt shall be such that the average of point
curvature in load testing (PANK 4401 test method)
remains within the following limits:

¢ Bridges 3-6 mm

e Bus lines and buss tops 2-5 mm

¢ Lines and stopping places 5-8 mm

¢ Pedestrian access routes, yard-area, shoulders
7-10 mm

The value of a single load test result shall not deviate
from the average by more than £ 4 mm

Construction and Workmanship The gussasphalt
course shall be constructed during dry weather
(within the period from 01 June until 15 October),
under ambient temperature not below+5°C. Prior to
the commencement of Works, all the preparatory
Works required shall be executed in compliance
with the requirements set forth in this specification.

The mix is laid on a dry and clean base, the heights,
slopes and evenness of which are checked and
comply with requirements. The longitudinal ruts
and pot holes of the base shall be recovered,
bleeding places removed and open cracks filled
before laying the pavement. In the event of
unallowed deviations from design heights, slopes
and evennesses the base shall be recovered with a
suitable mix before laying the pavement. The
prepared base shall be tack coated not earlier than
2-3 hours before the cold mix is laid, and the
treated area cannot exceed the area planned for
paving that day. Care shall be taken to prevent any
traffic from travelling on the primed section. The
mix shall be transported to the lying place wither in
cookers or in special containers where the mix can
be mixed during transportation to avoid fractioning.
The mix is laid with a mechanical gussasphalt
spreader. It is strongly prohibited to lay the mix on
a moisture or wet base. If gussasphalt is laid
manually, it shall be levelled by using sand. The
sand shall be dust free, dry, and heated, if required.



spetsiaalse vuugiliimiga. Vuukide kruntimisel tuleb
viltida sideaine sattumist katte pinnale. T66votja peab
tagama Lepingu nduetele vastava piki- ja pdikvuukide
tasasuse ja veekindluse. Valuasfaltbetoonist kihti iildiselt
rulliga ei tihendata. Vajalik tihedus saavutatakse dige
segu koostise valimisega. Valmis valuasfaldist katte
jaavpoorsus peab olema alla 1,5 mahuprotsendi.
Soidurajale ja konniteedele laotatud valuasfalt tuleb
karestada katte haarde ja kulumiskindluse
parandamiseks. Karestamiseks kasutatakse
mustkillustikku sdiduteel terasuurusega 8-16 mm ja
konniteedel 8/12 mm. Mustkillustik valmistatakse
kuumutades killustikku ja segades sellesse seguris 1,0 -
1,5 massiprotsenti kivimaterjali kaalust bitutumenit
B-50/70. Mustkillustik laotatakse mehaaniliselt kohe
parast segu laotamist. Killustiku kogus vdib olla 7,0-12,0
kg/m2. T66s kasutatav kogus lepitakse kokku eraldi.
Killustik peab karestatavale pinnale jagunema iihtlaselt.
Kerge rullimine tehakse nii, et killustik surutakse
segupinna tasemele, kuid mitte sellest madalamale.
Vigased kohad tuleb katta uuesti. Karestamise jirel tuleb
lahtine killustik eemaldada harjamise teel. Lookaukude
parandusel kasutatakse karestamiseks killustikku 4-8
kg/m? terasuurusega 4-6 voi8-12 mm. Valmis
valuasfaldi segust kiht peab olema iihtlase
pinnatekstuuriga, ilma sideaine pinnaletdusudeta,
pragude vdi muude nédhtavate defektideta. Pdikkalde,
tasasuse ja katendi laiuse mootmisi tuleb teostada
katendikihi laotamise ajal t66 kéigus.

Vastavuse kontroll Katte jadvpoorsust kontrollitakse
kas kattest voetud puurkehade katsetamisega voi
méidratakse katte jaavpoorsus maaradari modtefaili
pohjal arvutatud vdirtuste alusel (PANK 4122, Soome).
Puurkehad voetakse Maanteeameti peadirektori 12.
augusti 2005a kaskkirjaga nr.134 kinnitatud “Asfaldist
katendikihtide ehitamise juhis” p4.4 joonisel 1 toodud
skeemi kohaselt Inseneri juuresolekul. Kattekihi
geomeetrilisi parameetreid kontrollitakse tee ristprofiilil
iga 25m tagant. Pdikkalle peab vastama projektile.
Maksimaalne lubatud korvalekalle kahepoolse
poikkaldega teel on £0.5 %, iihepoolse pdikkalde korral
0,3%. Pinnavesi peab kattelt tdielikult dra voolama.
Valuasfaltkatte kihi paksus peab vastama projektis
ettendhtule. Lubatud on keskmise kihi paksuse
viahenemine ristldikes kuni 5%, iiksikmootmisel kuni
10mm. Kihi keskmine paksus arvutatakse sdiduraja
ristldikest voetud kolme puurkeha mdotmise alusel,
kusjuures moddetud kihipaksused, mis iiletavad
projekteeritud kihipaksust rohkem kui 1,2 korda, ldhevad
keskmise arvutamisel arvesse viirtusega 1,2*hproj.
Soidutee laius mdddetuna sdidutee teljest peab vastama

The minimum allowed thickness of the laid layer
shall be 2D (but not less than 2.5cm). D is the
biggest diameter of the grain of the filler. Speed of
the spreader shall comply with that fixed by the
manufacturer. It is recommend that the asphalt
concrete mix is laid continuously with equable
speed If the joint is formed against the edge of a
cooled down panel, it is recommended to heat it
first or tack coated with a penetration graded oil
bitumen, oil bitumen emulsion or a special joint
adhesive. When tack coating the joints, the binder
getting on the surfacing shall be avoided. The
Contractor shall ensure the evenness and water
resistance of longitudinal and transverse joints
complying with the Contract. The gussasphalt layer
is usually not compacted with a roll. The required
density is achieved by choosing a right composition
of the mix. The permanent porousness of the
completed gussasphalt surfacing shall be less than
1.5 per cent by volume. The gussasphalt laid on the
line and on footpath shall be roughed in order to
improve friction and wear proofness. For roughing
pre-coated crushed aggregate with a grain size of
8-16mm shall be used on carriageway, and with a
grain size of 8/12 mm on walking ways. Bitumen
macadam shall be prepared by heating crushed
aggregate and mixing to it in the mixer bitumen B
50/70 in the amount of 1,0 - 1,5 per cent by volume
of the aggregate weight. Bitumen macadam shall be
laid mechanically immediately after spreading the
mix. The amount of crushed aggregate can be
7.0-12.0 kg/m2. The amount used during the works
shall be agreed on separately. Crushed aggregate
shall be distributed evenly on the surface to be
roughed. Light rolling should be carried out in a
manner where the crushed aggregate is pressed to
the same level with the mix surface, but not lower
than the mix surface. Defective places shall be
recovered. After roughing loose crushed aggregate
shall be removed by brushing. When recovering pot
holes, crushed aggregated in the amount of 4-8
kg/m? and a grain size of 4-6 or 8-12mm shall be
used for roughing. The completed gussasphalt mix
layer shall have an even surface texture, without
bleeding, cracks or other visible defects.
Measurements of the crossfall, evenness and
pavement width shall be carried out during laying
the pavement layer.

Compliance Testing The permanent porousness of
the surfacing shall be checked by testing the core
samples or by determining the permanent



projektis ettenzhtule. Lubatud korvalekalle on +10/-5cm
teljest. Sdidutee pinna korgus ei tohi erineda projektist
rohkem kui +2cm.

Suurim lubatud pilu 3 m tasasusmodtelati all (katte
ddrtele mitte 1dhemal kui 1,5 m) on nii piki- kui

pdiksuunas 3 mm. Tasasust kontrollitakse 5 m sammuga.

Soidutee tasasusindeks IRI (International Roughness
Index, mm/m, keskmine vidrtus 20 m kohta), mida
modddetakse laserprofilograafiga, ei tohi olla suurem
alljargnevatest vaartustest. Katte haardeindeks
mdddetuna ROAR seadmega (ALt.KO1) mérjal
kattepinnal kaks nédalat peale katte valmimist ei tohi
olla viiksem Teehoiutoode Tehnoloogianduete §55. Kui
to0s leitakse defekte (kahjustusi), mis iiletavad
tolerantside viaartusi kahekordselt, tuleb teostada
lisamdotmisi midramaks kindlaks defektse teeosa piirid;
sellel teeldigul ehitatud valuasfaldi kiht tuleb eemaldada
ning paigaldada uus, nduetele vastav valuasfaldi kiht.

Mé66tmine Mootithikuks on ruutmeeter. Uhe
ruutmeetriste vOi viiksemate avauste osas
maha-arvamisi ei tehta.

Arveldamine Tasumine toimub Lepingu tihikuhindades
Toomahuloendis toodud todartiklite alusel.

porousness of the surfacing on the basis of values
calculated from the land radar measurement file
(PANK 4122, Finland) Core samples shall be taken
in accordance with the scheme on Figure 1 of
section 4.4 of the Director General of Road
Administration regulation No. 134 “Instruction for
construction of asphalt pavements” of 12 August
2005 in the presence of Engineer. The geometric
parameters of the surface layer shall be checked
every 25 metres on the cross profile of the road.
The crossfall shall comply with the design. The
maximum allowed deviation shall be £0.5 % on a
road with a two-sided crossfall, and 0.3% on a road
with a one-sided crossfall. Water shall run-off
freely from the pavement surface. The layer
thickness of gussasphalt shall comply with the
design. The average layer thickness in the cross
section may decrease by up to 5%, in single
measurements by up to 10mm. The average layer
thickness is calculated on the basis of three core
samples taken from the cross section of the line,
thereby the layer thicknesses exceeding the
designed layer thickness by more than 1.2 times,
shall be included in the calculation with the value
of 1.2*hproj. The pavement width from the
carriageway central line to the sides shall comply
with the Contract. A deviation of +10cm or -5 cm
shall be allowed. The surface height of the
carriageway shall not deviate from the design by
more than +2cm.

Gaps beneath the 3 m straight edge (not closer to
the surfacing edges than 1.5m) shall be 3mmboth in
longitudinal and transverse directions. Evenness
shall be checked with a step of Sm. The evenness
index of the carriageway IRI (International
Roughness Index, mm/m, average value per 20 m),
measured with a laser profilograph, shall not
exceed the allowed ALST-1-02 in Table 14.c The
coefficient of friction of the surface measured with
the ROAR-device (Alt. KO1) on the wet surface
two weeks after completion of the surfacing shall
not be smaller than set out in §55 of Technological
Requirements to Road Management Works. If work
defects are discovered (failure of compliance)
resulting in deviations at double the tolerance
values, additional measurements shall be carried
out to define the defective road segment
boundaries; the asphalt concrete course constructed
in this segment shall be removed and a new asphalt
concrete course shall be constructed complying
with the requirements.



4.14 Olemasoleva katte freesimine

Toode ulatus

Kéesoleva alajaotuse t60 sisaldab masinate hankimist,
t60joudu ja seadmeid, mis on vajalikud:

- oleva katte freesimiseks keskmise sligavuseni, mis on
nididatud ristprofiilidel ja joonistel voi Inseneri poolt
néutud;

- freesitud materjali teisaldamiseks objekti piires voi
ladustamiseks Lepingu objekti vahelattu taaskasutamise
eesmirgil; - freesitud materjali vastuvotuks Lepingu
objektil voi vahelaos

Materjalinéuded Ei nduta.

Ehitamine ja T66 Tehtavate T66de ulatus on
minimaalne, mis on vajalik ndutava podikkalde ja
pinnaprofiili saavutamiseks. Uleméirase materjali
freesimine ei ole lubatud. T66 sisaldab vedu ajutisele
laoplatsile voi iileandmist Tellijale.

Vastavuse kontroll Pilu tee telgjoonega risti asetatud 3
m tasasusmodtelati all ei tohi {iheski freesitud 16igus
tiletada 15 mm. Suurema kui 15 mm pilu korral tuleb
pind tasandada asfaltbetoon-seguga voi freesida katet
veel, et saavutada lubatud tolerants.

Moo6tmine Pindala ruutmeetrites arvutatakse Jooniste
pohjal. Viiksemate kui iihe ruutmeetriste avauste osas
maha-arvamisi ei tehta.

Arveldamine Olemasoleva katendi freesimise eest
tasutakse lepingu ithikuhindades To6mahuloendis
toodud todartiklite alusel.

Measurement The units of measurement shall be
square metre. No deduction shall be made for
openings of one square metre or less.

Payment The payment shall be made at the unit
rates in the contract against the specific items of
work as scheduled in the Bill of Quantities

4.14 Excavation of Existing
Pavement by Milling
Scope of Work

The work in this section consists of furnishing the
plant, labour and equipment for the:

- milling of existing paved surfaces to the average
indicated on the cross-sections and drawings or
instructed by the Engineer;

- removal of the milled material within Site or
storage in stockpiles for re-use in the Works; -
reception of milled material on Site or in stockpiles

Material Requirements Not required.

Construction and Workmanship The extent of
the Works to be executed is the minimum required
to achieve the required crossfalls and profile of the
surface. No milling of surplus material will be
permitted.

Compliance Testing A clearance of 15 mm shall
not be exceeded under a 3 m straight edge when
placed perpendicularly to the road centre line
within any section of the completed milled section.
In the event of clearances of more than 15 mm the
surface shall be made up with an asphalt concrete
mix or with additional milling to bring the surface
within the required tolerance.

Measurement The area in square metres shall
calculated from the Drawings. No deduction shall
be made for openings less than one square metre
area.

Payment The payment under the milling of
existing pavements shall be made at the unit rates
in the contract against the specific items of work as
scheduled in the Bill of Quantities.



4.15 Peenarde kindlustamine

Toode ulatus To6 sisaldab koiki masinaid, to6joudu,
seadmeid ja materjale ning kdigi toode teostamist, kaasa
arvatud segamine, vedu, laotamine, tihendamine ja
katsetamine vastavalt Lepingule. T66d teostatakse
vastavalt joonistele ja pdikprofiilile.

Materjalinouded Teepeenra tugevdamiseks
kasutatavate materjalide terakoostis peab vastama
Maanteede projekteerimis-normides tabel 4.12, osaliselt
tiitip 3 (tera suurus 4 — 32 mm) (Riigi Teataja Lisa, Nr
23, 18.veebruar 2000) toodud nduetele. Ule 4 mm
suurusega teri peab olema rohkem kui 50 %,
maksimaalne tera suurus on 32 mm.

Ehitamine ja t66 Enne teepeenra ehitamist tuleb kogu
ebasobiv materjal, méttad jne teepeenralt ja mulde
nodlvalt eemaldada ning dra vedada vastavalt Lepingus
ettendhtule. Teepeenra tditmiseks kasutatakse nduetele
vastavaid lisamaterjale. T#ide tuleb teha enne katendi
kulumiskihi ehitamist, paigaldades vastava koguse
materjali vaaluna teepeenardesse. Lisamaterjalide
kohaletoomine on lubatud ka pirast kulumiskihi
ehitamist, kui kasutatakse spetsiaalseid peenramaterjali
laotusseadmeid voi kui kohaleveetud materjal kallatakse
otse teepeenrale, mitte mulde ndlvadele voi sdidutee
kattele. Olemasoleva teepeenra pind tuleb enne jargmise
materjali kohalevedu vihemalt 10 cm siigavuselt
kobestada. Materjal tuleb maha laadida otse teepeenrale,
mitte valada seda mulde ndlvadele vai sdidutee kattele.
Koik mullete ndlvad tuleb tasandada sellise kaldeni nagu
joonistel nédidatud.

Vastavuse kontroll Kdik tdidetud teepeenrad tuleb
visuaalselt kontrollida. Teepeenar tuleb vastavalt
Inseneri ndudmistele rullidega tihendada. Kui materjal
valatakse mulde ndlvale vdi sdidutee kattele, tuleb see
kanda teepeenrale nii, et ei kahjustataks tee
konstruktsiooni.

Mo6tmine Mootiihikuks on m2. Tugevduse kaevetoode
eest tasutakse artikli 3.2 all. Teepeenra tugevdamise
modtmise aluseks on tihendatud materjali maht.

Arveldamine Tasumine toimub Lepingu ithikuhindades
Toomahuloendis toodud tooartiklite alusel.

4.15 Granular fill of shoulders

Scope of the Works The work shall include the
provision of all plant labour, equipment and
materials and in performing all operations inclusive
mixing, transporting, laying, compacting and
testing as detailed in the contract. Works shall be
carried out according to drawings and
cross-sections.

Material Requirements Gradation of the materials
used for the road shoulder strengthening, shall
comply with the requirements of Highway design
norms table 4.12 type 3 partly (grain size 4 mm - 32
mm) (Riigi Teatja Lisa, Nr 23, 18 veebruar 2000).
Over 4 mm size grains must be more than 50% and
max grain size is 32 mm.

Construction and Workmanship Prior to the road
shoulder construction, all the unsuitable material,
grown-up turf, etc. shall be removed from the
shoulders and embankment slope and removed in
accordance with the Contract. Additional materials
complying with the requirements shall be supplied
for the road shoulder filling. The filling shall be
performed before the pavement wearing course
construction, placing a relevant amount of the
material as bars in the road shoulders. Supply of
additional materials shall be also allowed after the
wearing course construction, if special shoulder
material laying facilities are used, or if the supplied
material is unloaded directly to the road shoulder
not being poured out to the embankment slopes or
carriageway pavement. The existing road shoulder
surface shall be loosened at least 10 cm deep, prior
to the subsequent material delivery. Materials shall
be unloaded directly to the road shoulder, not being
poured out to the embankment slopes or
carriageway pavement. All slopes of embankments
shall be trimmed to such inclination as are shown
on the drawings.

Compliance Testing All the road shoulders filled
shall be visually controlled. The shoulder shall be
compacted with rollers to the satisfaction of the
Engineer. Should the material be poured out to the
roadbed edges or carriageway pavement, it shall be
transferred to the road shoulders with the road
structure remaining undamaged.



4.16 Olemasoleva polevkivituhaga
stabili-seeritud kihi purustamine

Toode ulatus Olemasoleva polevkivituhaga
stabiliseeritud kihi purustamine sisaldab koiki kihi
purustamiseks vajalikke seadmeid ja toid.

Materjalid Ei nouta

Ehitamine ja T66 Kiht tuleb purustada tiikkkideks.
Tiikkide suurus peab olema vahemikus 10-50cm.

Stabiliseeritud kihi purustamisel vdib kasutada atra ja
rasket tapprulli voi teisi vahendeid Inseneri heakskiidul.
Tegusona “purustatud” ei tihenda freesimist. Freesimine

on lubatud ainult peale Inseneri kirjalikku luba.

Mo6otmine Mootithikuks on m?2.

Arveldamine Tasumine toimub Toomahuloendis toodud

tthikuhindades.

4.17 Aéarekivid, parkettkivikate

Toode ulatus Too6 sisaldab koiki masinaid, to6joudu,
seadmeid ja t6id, kaasa arvatud transport, aluse
ehitamine, paigaldamine ja joondamine vastavalt

Lepingule. Adrekivi tuleb ehitada vastavalt Joonistele

voi Inseneri juhistele.

Ehitamine ja to6 Betoonist ddrekivid

kiilmakindlusklassiga B30, F200, W6 tuleb ehitada B 25
betoonist alusele (vastavalt GOST 26633-91). Betoon
tuleb paigaldada lubjakivikillustiku fraktsiooni 4-32 mm

10 cm paksusele kihile. Airekivi betoonaluse

Measurement The unit of measurement shall be
m?2. The excavation for strengthening will be paid
under item 3.2. The measurement of shoulder
strengthening shall be the volume of compacted
material.

Payment Payment shall be made at the unit rates in
the Contract against the specific items of work
detailed in the Bill of Quantities.

4.16 Breaking of existing shale
ash stabilization layer

Scope of Works: The breaking of existing shale
ash stabilization layer includes all equipment and
works to break the layer.

Materials Not required

Construction and Workmanship The layer shall
be broken to segments. Dimension of segment shall
be in range of sizes 10-50cm. Plough and heavy
paddlefoot roller machinery or other suitable means
approved by Engineer may be used for breaking.
The verb “broken” does not meen milling. Milling
is permitted only after written permission by the
Engineer.

Measurement The unit of measurement shall be
m2.

Payment Payment shall be made at the unit price
scheduled in the Bill of Quantities.

4.17 Kerbstones, stone block
paving

Scope of Works The work shall include the
provision of all plant, labour, equipment and
operations inclusive of transporting, bedding,
placing and aligning as detailed in the Contract.
Kerbstone shall be constructed in accordance with
Drawings or Engineer’s instructions.

Construction and Workmanship Concrete
kerbstones with frost resistance class B30, F200,
W6 shall be built on concrete B 25 (in accordance
with GOST 26633-91) The concrete shall be



geomeetrilised moddud ei tohi olla viiksemad
projektmdotudest. Betoonaluse korgus peab olema
selline, mis voimaldaks ehitada asfaltbetoonist katet tdies
paksuses.

Liimitav ddrekivi kinnitatakse kattele liimiga. Juhul kui
katendikihte on mitu liimitakse darekivi kdige
pealmisele voi siis selle all paiknevale kihile. Liimitav
adrekivi kinnitatakse katendi kiilge, mis oma tasasuselt,
tiheduselt ja muude omaduste poolest vastab
asfaltkatendi omadustele.

Aluse alla Smm ebatasasused tasandatakse liimiriba abil
ja suuremad asfaltbetooniga. Katendi pind puhastatakse
prahist ja muust tolmust. Peale puhastamist
kontrollitakse, et pind on piisavalt tasane ja kuiv, et
oleks tagatud selle iihtlane nakkumine direkiviga.

Tanavate korral liimitakse direkivid katendile, mis ultub
vihemalt 100mm &éarekivist viljapoole. Teedeehituse
puhul peab asfaltkatend ulatuma 200mm dédrekivi taha.

Liimitavad &ddrekivid kinnitatakse bituumen- v&i
vaikliimi abil. Liimide vdi nakkematerjalide kasutamisel
jélgida toote kasutusjuhiseid.

Kiilmliimimine bituumen- vdi vaikliimiga pole vdimalik
temperatuuril alla 0°C. Sirgetel 16ikudel kasutatakse 1m
pikkusi ddrekive; kohtades, kus iile dére sdidetakse
kasutatakse 0,5m pikkuseid ddrekive. Kaarjaid dérekive
kasutatakse siis, kui kdverusraadius on viiksem kui 6m.
Kui raadius on 6-12m, kasutatakse 0,5m pikkuseid
sirgeid dédrekive, mille otsad on 16igatud nurga all. Kui
koverusraadius on suurem kui 12m, kasutatakse 1m
pikkuseid sirgeid dédrekive. Kdveratel vdib omavahel
ithendada sirgeid ja kaarjaid direkive. Adrekive
lithendatakse saagides. Ohutussaartega kiilgnevad
adrekivid tuleb tosta sdiduteest 8 cm korgemale.
Ooteplatvormidega kiilgnevad darekivid tuleb tdsta
soiduteest 15 cm korgemale. Ehitatud voi asendatud
ddrekivide mdddud ja paigutus peavad vastama projekti
nduetele. Paigutuse lubatud koérvalekalle on plaanis 5 cm
ja profiilis 2 cm. Airekivielementide lahtised
tthenduskohad plaanis voi profiilis (kattel ja vilisdartel)
ei ole lubatud. Airekivielementide iihendused ei tohi olla
laiemad kui Smm. Arekivi pealmise ja esikiilje pinna
nihe kivide otstes peab olema véiksem kui 5 mm.

Vastavuse kontroll Kogu ehitusobjektil tehtud t66 tuleb
visuaalselt kontrollida. Véimalik mittevastavus vajab
moodtmisi. Kui niisugune mittevastavus on tuvastatud,
tuleb rakendada meetmeid nduetele vastavuse

underlaid by crushed dolomite layer of 4-32 mm
fractions and 10 cm thick. Geometric dimensions of
the kerbstone concrete foundation shall not be
smaller than the design values. The concrete
foundation height shall be such that makes it
possible to build the bituminous concrete top layer
in full thickness. Kerbstones adjacent to safety
islands shall be elevated over the carriageway by 8
cm. Kerbstones adjacent to passenger platforms
shall be elevated over the carriageway by 15 cm.
Dimensions and layout of the kerbstones
constructed or replaced shall comply with the
design values. Allowable deviations for layout: 5
cm in plan, and 2 cm in profile. Loose joints
between kerbstone elements either in plan or profile
(for the surface and outside edges) are not allowed.
Seams between the concrete kerbstone elements
shall no be larger than 5 mm. Kerbstone element
top and front surface step at the ends of stones shall
be less than 5 mm.

Compliance Testing Visual control of the work
done shall be taken all over the construction site.
Possible failure of compliance shall require
measurements. If such failure of compliance has
been established, steps shall be undertaken to
ensure compliance with requirements.

Measurement The units of measurement shall be
linear metres. The measurement shall be the length
of kerbing required by the Contract.

Payment Payment shall be made at the unit rates in
the contract against the specific items of work
scheduled in the Bill of Quantities. Separate items
shall be made for different types of concrete kerb
and edging.



saavutamiseks.

Mo6otmine Mootithikuks on jooksev meeter. MoStmise
aluseks on Lepingus ettenédhtud ddristamise pikkus.

Arveldamine Tasumine toimub lepingu iihikuhindades
Toomahuloendis toodud todartiklite alusel. Eraldi
artiklid ndhakse ette betoondirekivi ja ddristamise
erinevatele tiitipidele.

5 Drenaaz

5.1 Dreenid

Toode ulatus To6 sisaldab koiki masinaid, todjoudu,
seadmeid ja materjale ning kdigi operatsioonide
teostamist, kaasa arvatud transport, paigaldamine,
tihendamine, kaevamine ja tagasitdide, pinna
profileerimine, toruotste erosioonikaitse (kindlustamine)
ja settekaevude ehitamine vastavalt Joonistele. T66votja
peab olema teadlik ja rakendama vastavaid
ohutusabindusid tootades olemasolevate asbesttorudega.

Materjalid Dreenid ja suletud dreenid vdivad T66votja
valikul olla valmistatud poliiviniiiilkloriidist (PVC) voi
lainelisest poliietiileenist PE), kui joonisel ei ole ette
nihtud kasutatavat tiiiipi. Ei ole oluline, et kdik dreenid
ja suletud dreenid oleksid iiksikutes projektides samast
materjalist; kiill aga peavad olema k&ik lainelised torud
samast materjalist. Dreenitorude tugevusklass peab
vastama standardile SFS 5608. A-klassi tugevusega
torud tuleb paigaldada 1,0-3,6 m siigavusele pohitee ja
ristmike alla. MB-klassi tugevuseg atorud tuleb kasutada
0,8-1,6 m siigavusel sissepddsude ja mitteliiklusalade all.

Ehitamine ja Too Kaevata tuleb joonisel ndidatud voi
Inseneri midratud mddtudega ning Inseneri nididatud
suuna ja kaldega kraav. Dreenitoru tuleb paigaldada
vastavalt joonisel ndidatud suunale ja kaldele. Dreenitoru
tuleb paigaldada veekindlate iihendustega, vilja arvatud
juhul, kui on ette nihtud teisiti. PVC-materjalist
dreenitorud tuleb ithendada muhvi ja otsmuhvi
ihendusega kasutades elastset tihendit. Muhv tuleb
paigaldada périvoolu. PE-dreentorud tuleb iihendada
vahele paigaldatavate, kiilge keratavate voi
timberkeeratavate ithendusdetailidega vastavalt torude
tootja soovitusele. Alumine dreenitoru paigaldatakse
pohja- voi pinnavee sulgemiseks, kraav peab olema
olemasolevas pinnases 75 mm siigavusel allpool joonisel

5 Drainage

5.1 Under drains

Scope of the Work The work shall include the
provision of all plant, labour, equipment and
materials and all operations including transporting,
laying, jointing, excavation and back filling,
grading of surfaces, erosion protection of pipe ends
and construction of settlement gullies as shown in
the Drawings. The Contractor should be aware of,
and take suitable precautions for working with,
existing asbestos pipes.

Materials Drain and under drain pipes may be
polyvinyl chloride (PVC) or corrugated
polyethylene (PE) at the option of the Contractor
unless the Drawings specify the type to be used. It
is not necessary that all drain or under drain pipes
on any one project be of the same kind of material;
however, all contiguous pipe shall be of the same
kind of material. The strength class of drainage
pipes must be in accordance with standard SFS
5608. Pipes with strength class “A” has to be laid in
1.0-3.6m depth under the main road and junctions.
Pipes with strength class “B” has to be used in
0.8-1.6m depth under the entrances and at
non-traffic areas.

Construction and Workmanship A trench of the
dimensions shown in the Drawings or as specified
by the Engineer shall be excavated to the grade and
line given by the Engineer. Drain pipe shall be laid
in conformity with the line and grades as shown in
the Drawings. The drain pipe shall be laid with
watertight joints unless otherwise specified. PVC
drain pipe shall be jointed with a bell and spigot
joint using a flexible elastomeric seal. The bell
shall laid upstream. PE drain pipe shall be jointed



nididatud toru kallet sobiva kaldega. Toru all tuleb
kasutada kruusa tagasitdidet. Kruusa tagasitdide tuleb
paigaldada joonistel ndidatud v6i Inseneri nméaratud
stigavusele. Kogu jdreltédide tuleb paigaldada
maksimaalselt 300 mm kihtidena iga kiht tihendatud
kolm korda Inseneri poolt heaks kiidetud
vibraator-tihendajaga. To6votja peab kruusa tagasitéite
paigaldamisel rakendama ettevaatlikkust valtimaks téite
saastumist. Koik perforeeritud torud tuleb paigaldada
perforatsiooniga allpool. T6dde 16plikul heaksiitmisel
peavad kdik dreenitorud olema avatud, puhtad ning
dreenivad. Suletud dreenid tuleb ehitada vastavalt
Joonistele. Torude ja settekaevude taseme tolerants on +
1 cm. Torude suuna tolerants on 0,5 toru 14bimootu.
Pérast olemasoleva aluspinna kaevamist ja tagasitditmist
tuleb see profileerida.

Moo6tmine Torude paigaldamisel on modtithikuks iga
torumdddu meeter koos kaevamise, aluse ehitamise ja
tagasitditmisega. Settekaevude mootithikuks on tiikk.

Arveldamine Tasumine toimub Toomahuloendis toodud
tihikuhindades iga toru ja kaevu diameetri alusel

with snap-on, screw-on, or wraparound coupling
bands as recommended by the manufacturer of the
tubing. The under drain pipe is being installed as a
means of intercepting ground or surface water, the
trench shall be fine-graded in the existing soil 75
millimetres below the grade of the pipe shown in
the Drawings. Gravel backfill shall be used under
the pipe. Gravel backfill shall be placed to the
depth shown in the Drawings or as directed by the
Engineer. All backfill shall be placed in 300
millimetres maximum layers and be thoroughly
compacted with three passes of a vibratory
compactor for each layer. The Contractor shall use
care in placing the gravel backfill material to
prevent its contamination. All perforated pipe shall
be laid with the perforations down. Upon final
acceptance of the work, all drain pipes shall be
open, clean, and free draining. The under drains
shall be constructed as shown in the Drawings
Tolerance of the level for pipes and settlement
gullies is + 1 cm Tolerance of the line of pipes is
0.5x diameter of the pipe After excavation and back
fill the existing ground surface shall be graded.

Measurement The unit of measurement for the
construction of pipes shall be meter for each pipe
dimension including excavation, bedding and back
filling. The unit for measurements for settlement
gullies is Piece.

Payment Payment shall be made at the unit prices
scheduled in the Bill of Quantities for each
diameter of the pipe and gully

Dreenitoru m
5.1.5.5001 d - diameeter - [mm] mm
Drain pipe m
5.1.5.5001 mm mm
Dreenitoru véljavoolu remont tk
5.1.5.5002 d - diameeter - [mm] mm
Repair of drain pipe outflow pcs
5.1.5.5002 mm mm
Sadevee (plastik, teras) toru m
5.1.5.5003 d - diameeter - [mm] mm
Rainwater (plastic steel) pipe m
5.1.5.50083 mm mm



Drenaazide (ihendused

5.1.5.5004 | - pikkus - [cm]
Drainage connections
5.1.5.5004 cm

5.2 Kontrollkaevud, Kambrid ja
Sadevee Kaevud

To06 ulatus Too sisaldab kéiki masinaid, to6joudu,
seadmeid ja materjale ning kdigi operatsioonide
teostamist, kaasa arvatud transport, paigaldamine,
tithendamine, kaevamine ja jreltditmine, pindade
profileerimine, sette- ja kontrollkaevude ehitamine,
kaevu timbruste kindlustamine vastavalt Joonistele.

Materjalid

Materjalid tuleb transportida, ladustada ja virnastada
vastavalt tootja juhenditele ja nduetele. Defektsed
materjalid ja tooted tuleb ehitusobjektilt korvaldada ja
asendada Toovotja kulul, kui Insener seda nduab.
Vaoimalikult kiiresti parast Lepingu allkirjastamist peab
Toovotja esitama Insenerile kinnitamiseks tarnijate
nimekirja, Toode teostamiseks vajalike 1ihtematerjalide
allikad ja tehnilise info materjalide kohta. Insener vdib
nouda lisainformatsiooni (sertifikaate,

paigaldusjuhendeid jne). Enne Inseneri kinnituse saamist

ei tohi Toodes kasutada iihtki materjali. Kinnitus tuleb
saada piisava ajavaruga, et toodes ei tekiks hilinemisi.
Suletud dreenitorude ja kaevumaterjalid on toodud
joonistel ja tabelites.

Ehitamine ja Too

Kontrollkaevud peavad olema valmistatud tehases
toodetud armeeritud betoonelementidest. Kontrollkaevu
madalam element peab olema integreeritud pohjaosaga.
Elementide ihendused tuleb kinnitada elastse
isolatsiooniihendusega tagamaks iihenduse veekindlust.
Elemendid tuleb paigaldada vertikaalselt, maksimaalne
lubatud korvalekalle on 10mm/1m. Koéik plasttorude ja
armeeritud betoonist kontrollkaevude iihendused tuleb
valmistada spetsiaalsete muhvidega, mis on mdeldud
betoonstruktuuridesse paigaldamiseks liivatatud voi
profiilpinna sisse. Kontrollkaevu muhv ja sein peavad
olema tihendatud B15 valubetooniga muhvi iimber.
Valubetooni paksus peab olema vihemalt 2/3 muhvi
pikkusest.

Kontrollkaevude alumine kanal tuleb valada B15
(C12115) betoonist. Voimaluse korral v6ib pool toru

tk
cm

pcs
cm

5.2 Manholes, Chambers and
Gullies

Scope of the Work The work shall include the
provision of all plant, labour, equipment and
materials and all operations including transporting,
laying, jointing, excavation and back filling,
grading of surfaces, construction of settlement
gullies and manholes as shown in the Drawings.

Materials

Materials shall be transported, stored and stacked
according to the manufacturer's instructions and
requirements. Materials and products with defects
shall be rejected from the site and replaced at the
Contractor's cost, if required so by the Employer's
Representative. As soon as reasonable after the
Contract has been awarded, the Contractor shall
subnat to the Employer's Representative for his
approval list of proposed suppliers, sources of the
materials and technical inforrnation concerning the
materials to be used for execution of the Works.
The Employer's Representative may require
additional information (certificates, test reports,
installation manuals etc.). No material shall be
obtained and used in Works before it's approval by
the Employer's Representative. Approval shall be
obtainedsufficiently in advance to avoid delay in
field works. Under drain pipe and gully materials
are shown in the drawings and tables.

Construction and Workmanship

Manholes shall be from prefabricated reinforced
concrete elements. Lower element of the manhole
shall have integrated bottom. Joints of the elements
shall be sealed with elastic joint sealant to ensure
waterproofness of the joint. Elements shall be
mounted vertically, max. allowable deviation is 10
mm/1 m. All joints of plastic pipes and reinforced
concrete manholes shall be made usmg Special
sleeves for passing through concrete structures with
sanded or ribbed surface. Sleeve and wall of
manhole shall be comected with concrete B15 to be
cast around the sleeve. Thickness of cast-in-situ



paigaldada 14bi kontrollkaevu ning valada aluskanalina.

Olemasolevate kontrollkaevude parandamine ja
taastamine: Olemasoleva kontrollkaevu parandamine
sisaldab kontrollkaevu puhastamist, lekete sulgemist,
uue aluskanali valamist, kontrollkaevu olemasoleva

concrete shall be at least 2/3 of the length of sleeve.

Bottom channeil of manholes shall be cast from
concrete B15 (C12115). Where possible, half pipe
can be placed through the manhole and cast in as
bottom channel.

ilemise osa eemaldamist ja taastamist. Uued torud tuleb

kontrollkaevu ithendada eelmises punktis kirjeldatud Reconstruction and Rehabilitation of Existing
viisil. Olipiiiidureid kasutatakse Olise sademevee, heitvee Manholes: Rehabilitation of existing manhole shall
ja toostusliku reovee puhastamiseks enne include cleaning of manhole, plugging of leakages,

kanalisatsioonitorustikku voi loodusesse juhtimisel.
Pohilised kasutuskohad on parklad, sdidutee,
toostusettevotted, bensiinijaamad, autopesulad,
remonditdokojad, laoplatsid jne. Komplekti kuulub
Olipiitidur, proovivotukaev, Shutustoru, kontrollseade
koos elektrivarustusega. Olipiiiidur tuleb paigaldada
vastavalt tootja juhenditele.

Mootmine Settekaevude mootithikuks on Tiikk.
Olipiitiduri mdatiihikuks on tiikk.

Arveldamine Tasumine toimub Toomahuloendis toodud

tihikuhindades iga kaevu ldbimdddu alusel.

5.2.5.5005
5.2.5.5005

5.3 Paised

To6 ulatus To0 sisaldab kdiki masinaid t66joudu,
seadmeid ja materjale ning operatsioone vastavalt
Lepingule.

Raudbetoonist piised Betoonist piised ja viljavoolude

kindlustus peavad olema ehitatud vastavalt Lepingu
Joonistele.

Betoonist paiste parandamine Betoonist piiste

parandamine tuleb 1dbi viia vastavalt Lepingu Joonistele

vOi inseneri juhistele.

Mootmine Kiesoleva artikli mootiihik on tiikk.

casting of new bottom channel, removing of
existing and rehabilitation of upper part of the
manhole. Connection of new pipes into the existing
manholes shall be made in manner described in
previous clause. Purpose of the oil separatiors is to
purify the olily rainwater, waste water or industrial
water and direct it into the sewerage pipes or
nature. Oil separators are used mostly in parking
lots, carriageways, industrial enterprises, gas
stations, washing areas, maintenance shops, open
storage places etc. Set include oil separator,
manhole, ventilation pipe, control device with
electric supplies. Oil separator shall be installed in
accordance with the manufacturer’s instructions

Measurement The unit for measurements for
settlement gullies is Piece. The unit of
measurement for oli separator shall be a piece.

Payment Payment shall be made at the unit prices
scheduled in the Bill of Quantities for each
diameter of the gully.

5.3 Headwalls

Scope of the Work The work shall include the
provision of all plant, labour, equipment and
materials and all operations as detailed in the
Contract.

Reinforced Concrete Headwalls Concrete
headwalls and out flow protection shall be
constructed in accordance with the Contract
Drawings.

Repair of Concrete Headwalls Repair of concrete
headwalls shall be carried out in accordance with
the Contract Drawings or as instructed by the



5.4 Truupide ehitamine

Toode ulatus

Truupide ehitamine sisaldab kdikimasinaid, t66joudu,
seadmeid ja materjale ning operatsioone, kaasa arvatud
transport, paigaldamine, ithendamine, kaevamine ja
jareltditmine, sissevoolukallakud ja erosioonikaitse
(kindlustamine) vastavalt Joonistele. Voimaliku
timbersdide ehitamine ja hooldus peab olema kajastatud
t00 ulatuses ning vastama Tehniliste
Tookirjeldustepunktis 1.2 toodud nduetele.

Materjalinouded Truubi materjalid peavad vastama
jargmistele nduetele: Betoontoru Betoontoru peab
vastama EN 1916:2002 nouetele. Terastoru Terastoru
peab vastama EN 10025 nduetele.

Terastorude kaitsmisel poliieteenkattega peab arvestama
jargmist:

e Kate tuleb kanda tehases puhtale pinnale vastavalt
ASTM A792M

e Péhimaterjal on tsingitud EN 10327 kohaselt.

e Tsinkimine 600g/m? mdlemad pooled.

¢ Plastkile valitakse ASTM A742M kohaselt, paksus
0,250/0,250 mm.

Terastorude kaitsmisel PVC-Plastisool kattega peab arvestama
jargmist:

e Kate tuleb kanda tehases puhtale pinnale vastavalt
EN 10169-2 kohaselt.

e Péhimaterjal on tsingitud EN 10327 kohaselt.

e Tsinkimine 275g/m? molemad pooled.

¢ Plastkile valitakse EN 10169-1 kohaselt, paksus
0,170/0,170 mm.

Maantee terastruupide seinapaksus on vahemalt 8 mm ja
siselabimddt véhemalt 800 mm. Plasttoru

Truupides kasutatavate poliieteen- ja poliipropeentorude
tooraine peab vastama SFS 5906 ja pr EN 13476-1
nduetele. Plasttorud klassifitseeritakse
rongasjdikusklassidesse, mis médratakse EN ISO 9969
kohaselt. Sisediameetrilt minimaalselt 1200 mm
poliieteentorude (PE) ja poliipropeentorude (PP) tooraine
pikaajaline vastupidavus peab lisaks eelnimetatud
nduetele tditma koormusarvestuste poolt esitatud

engineer.

Measurement Unit of measurement for this item is
piece.

5.4 Construction of Culverts
Scope of Works

Construction of culverts include the provision of all
plant, labour, equipment and materials and all
operations including transporting, laying, jointing,
excavation and back filling, inlet catch pitches and
erosion protection as shown in the Drawings. The
construction and maintenance of possible
temporary bypass include in the scope of work and
shall meet the requirements stated under Clause 1.2
of Technical Specifications.

Material Requirements Materials of the culvert
shall meet the following requirements: A Mineral
aggregate (crushed stone, broken gravel, crushed
gravel) fr 4-64mm bed at least 30 cm thick is
constructed on a frost-susceptible base. If the
subsoil is very frost-susceptible (silty sand, silty
clayey sand, light and heavy silty sandy clay, heavy
silty clayey sand) or soft, the mineral aggregate fr
4-120mm bed should be at least 50 cm thick. A
mineral aggregate bed is constructed from mineral
aggregate with a maximum grain size of 120 mm
that is suitable for use in roadbase course. A
Geotextile (N3) is installed between the mineral
aggregate bed and the very frost-susceptible or soft
subsoil. A mineral aggregate bed of a main road
and entrance culverts are compacted to an average
compaction index of at least 0,95. Compaction is
performed using a method selected on the basis of
test compaction. Test compaction is used to
determine which layer thickness, water content and
compaction method results in the required
compaction. A levelling course is used if a mineral
aggregate bed is not constructed underneath the
culvert pipe and the subsoil contains stones or
unevenness or if the excavation is too deep. A
levelling course is also used if the mineral
aggregate bed is constructed from material
containing large stones (max. @120 mm). The
thickness of the levelling course over large stones
should be at least 150 mm. A levelling course is
constructed from material similar to the subsoil or



ndudeid. Lisaks peab poliieteentoru (PE) tditma
toormendudeid (=500h) pingest johtuva pragunemise
vastupanuvoime suhtes katsemeetodi ASTM D1693
alusel. Poliipropeentorude pdhitooraine on

PP-kopoliimeer, milles on lubatud maksimaalselt 20%
komonomeere. Lisaks peab kiillmades tingimustes (alla
—10C) paigaldatavate poiipropeenist valmistatud torude

l66gikindlust testima EN 744 kohaselt
langemisrdhukatse abil aktsepteeritavate tulemustega

Sisediameetrilt maksimaalselt 500 mm truupides vdib

kasutada tuntud torude valmistamiseks sobivatest
korduvkasutatavatest materjalidest valmistatud

plasttorusid, mis ei tdida koiki pr EN 13476-1 esitatud

ndudeid. Sel juhul tooraine valitakse ja seda

kontrollitakse standardi EN 14541 kohaselt. Murduva
venituskoha minimaalvairtus on normaalselt 150%, kui
tootmistehnika ei eelda suuremat. Spetsiaalse selgituse

alusel on digus siiski aktsepteerida 100% murduva
venimise minimaalviirtuseks. Kiilmakerkelisele
aluspinnasele ehitatakse vihemalt 30 cm paksune
kivimaterjalist (killustik, kruuskillustik, purustatud
kruus) fr 4-64mm alus. Kui aluspinnas on véga

kiilmakerkeline (tolmliiv, tolmne saviliiv, kerge ja raske
tolmne liivsavi, raske tolmne saviliiv) vdi pehme, peab
kivimaterjalist fr 4-120mm alus olema vdhemalt 50 cm
paksune. Kivimaterjalist alus ehitatakse kuni 120 mm

terasuurusega kivimaterjalist, mis on sobiv aluse
ehitamiseks. Kivimaterjalist aluse ja viga
kiilmakerkelise voi pehme aluspinnase vahele
paigaldatakse geotekstiil (N3). Pohitee ja mahasdidu
truupide kivimaterjalist alus tihendatakse vdhemalt
keskmise tihendustegurini 0,95. Tihendamine viiakse
labi katsetihendamise pohjal méidratud meetodit
kasutades. Katsetihendamist kasutatakse selleks, et
madrata kindlaks, milline on vajalik kihipaksus
tihendamisel, veesisaldus ja tihendusmeetod.
Tasanduskihti kasutatakse siis, kui truubitoru alla ei

ehitata kivimaterjalist alust ja aluspinnas sisaldab kivisid

vOi ebatasasusi voi kui kaevik on liiga stigav.

Tasanduskihti kasutatakse ka juhul kui kivimaterjalist
alus ehitatakse suuri kive (maks. @120 mm) sisaldavast

materjalist. Tasanduskihi paksus suurte kivide kohal
peab olema vihemalt 150 mm paksune Tasanduskiht
ehitatakse aluspinnasele voi iimbritsevale pinnasele
sarnasest pinnasest. Suurim tera suurus on pool
tasanduskihi paksusest ja mitte suurem kui 65 mm.

Teras- voi plasttruupide all ei tohi olla tera suurus mitte
iile 10% truubi toru siseldbimdodust d . Sooniihendused

kaetakse véljastpoolt 20 cm laiuse bituumenpapiga.

Toovotja ei tohi teostada enne iihegi toru tagasitdidet kui
insener on objekti kontrollinud ja heaks kiitnud. Truubi
timber kasutatakse tditematerjalina kergelt tihendatavat

peripheral filler material. The maximum grain size
is one half of the thickness of the levelling course
and no greater than 65 mm. The maximum grain
size underneath a steel or plactic culverts is
additionally no greater than 10% of the culvert
pipe’s inner diameter d; . Groove type joints are
covered outside with 20 cm wide Bitumen felt. The
Contractor shall not backfill any pipe until the
Engineer inspects and approves the site conditions.
Easily compactable mineral aggregate suitable for
use in a roadbase course is used as a fill material
around a culvert. The maximum grain size used
with a steel or plastic pipe is 65 mm, and the
recommended maximum grain size is 35 mm. The
maximum grain size used with a concrete pipe is
100 mm. The granularity curve must be within the
recommended area of and parallel to the curve of
the roadbase course. Frozen material or material
that is too wet for compaction is not to be used, nor
is clay or peat. Alternatively, may be used drainage
soil as filling material, which filtration module
should be at least 2m/day. The backfilling of a main
road and entrance culverts are compacted by layer
to a compaction index of 0.98. Compaction is
performed using a method selected on the basis of
test compaction. Test compaction is used to
determine which layer thickness, water content and
compaction method results in the required
compaction. The backfilling of a main road culverts
constructed from steel or plastic pipes is compacted
in such a way that, after installation and
postcompaction done during the first year after the
road is opened, the vertical diameter of the culvert
is 95...110% of the original diameter of the round
culvert pipe. Deformation of the culvert is checked
visually from the end of the culvert pipe and if
necessary, by means of measurements of the
vertical and horizontal diameter at 2 m intervals.

Construction and Workmanship Culverts are
constructed according to the Standard Drawings, or
Design Drawings. The invert levels of the existing
channels may vary throughout the year because the
channels silt up. The Contractor shall ensure that
the invert levels of the new culverts match the
design invert levels of existing canals and drains.
The Contractor shall excavate culvert trenches to
the required depth. The bed shall provide a uniform
and continuous support under the entire length of
the pipe. The trench width shall be 60-70 cm wider
than the outside diameter of the pipe. The Engineer,
at his discretion, may allow extra trench widths, but



kivimaterjali, mis sobib kasutamiseks aluses. Teras- vdi the Contractor shall receive no additional payment
plasttoru puhul lubatav suurim terasuurus on 65 mm, for the wider trench excavation. The side slopes of
soovitav maksimaalne terasuurus on 35 mm. Betoontoru the trenches shall be adopted to suit the soil

puhul kasutatav suurim terasuurus on 100 mm. stability. If the Contractor over-excavates the
Soelkdver peab jadma katendi aluse soovitava ala sisse  culvert trench, he shall fill the void to the proper

ja olema selle kdveraga paralleelne. Kiilmunud materjali level with material approved by the Engineer at the
voi tihendamiseks liiga mirga materjali, samuti savi ega Contractor’s own expense. Backfilling is

turvast ei tohi kasutada. Alternatiivina vdib compacted by layer in such a manner that the
tdaitepinnasena kasutada dreenivat pinnast, mille culvert pipe does not rise up or shift. The filling
filtratsioonimoodul on viahemalt 2m/66pdevas. Pohitee ja material must not be dumped directly around the
mahasoidu truupide tagasitdide tihendatakse kihi kaupa  pipe from the platform of a truck. If the inner
tihendusindeksini 0,98 Tihendamine viiakse 1dbi diameter of the culvert pipe is less than 600 mm,
katsetihendamise pohjal maaratud meetodi abil. the thickness of the first layer of backfilling
katsetihendamist kasutatakse selle kindlaks mddramisel, material must not exceed one half of the diameter
milline on tihendamiseks kihi vajalik paksus, veesisaldus of the culvert when compacted. If the diameter is
ja tihendusmeetod. Teras- voi plasttorust valmistatud over 600 mm, the thickness of the first layer of
pohitee truupide tagasitdide tihendatakse selliselt, et backfilling material must not be over 300 mm when
parast paigaldamist ja tee avamisest iihe aasta jooksul compacted. After the first layer of backfilling is
labi viidud jéreltihendamist on truubi vertikaalne installed, additional backfilling material is

labimoot 95...110% iimmarguse truubitoru esialgsest
1abimoddust. Truubi deformatsiooni kontrollitakse

visuaalselt truubitoru otsast ja vajadusel vertikaalse ja

horisontaalse 14bimdddu mootmise teel 2-meetrise
intervalliga.

Ehitamine ja t66 Truubid ehitatakse vastavalt tiiiip- voi
projektjoonistele. Olevate voolusidngide pdhjakorgused

voivad kraavide setete tottu aasta jooksul muutuda.
Toovotja peab tagama uute truupide pdhjakdrguste
vastavuse olevate kraavide ja dreenide projektsetele

compacted in 200...300 mm horizontal layers on
both sides of the culvert pipe simultaneously (the
thickness of the layers depends on the equipment
used). Compaction of the pavement courses using
heavy equipment and construction site traffic is
allowed when the surface of the backfilling
material is at least 300 mm above the apex of a
concrete pipe and at least 500 mm above the apex
of a steel or plastic pipe. In addition, the minimum
thickness required above the apex of a steel or
plastic pipe must be verified from the manufacturer

pohjakorgustele. Toovotja peab kaevama vajaliku of the product in question. Notwithstanding these
stigavusega truubikaevikud. Alus peab tagama iihtlase ja conditions, the Contractor shall be responsible for
pidev toe kogu toru ulatuses. Kaeviku laius peab olema  and shall rectify any damage resulting from such
60-70 cm laiem kui toru viline 14bimoot. Insener voib operations. Final backfilling refers to a filling
oma dranidgemise jargi lubada tidiendavaid kaeviku laiusi, installed on top of the backfilling. Depending on
kuid Toovotja ei saa laiemate kaevikute kaevamise eest  the location of the culvert pipe, an embankment
lisatasu. Kaevikute ndlvakaldeid voib vastavalt pinnase  filling material or a pavement courses is
stabiilsusele kohandada. Kui T66votja kaevab liiga suure constructed on top of the backfilling material.
truubikaeviku, tdidab ta tithemiku Inseneri poolt heaks Depending on its location, the final backfilling
kiidetud materjaliga omal kulul kuni ettendhtud material is compacted to the compaction index of
korguseni. Tagasitdide tihendatakse kihi kaupa selliselt, an embankment filling or a pavement course.

et truubi toru ei tduse iiles ega nihku paigast.

Téitematerjali ei tohi valada toru timbrusesse otse Compliance Testing Allowable deviation of

kallurilt. Juhul kui truubitoru sisemine 14bimdot on
viiksem kui 600 mm, ei tohi tagasitiite esimese kihi
paksus tihendatuna iiletada poolt truubi 14bimoddust.
Juhul, kui toru 14bim&6t on iile 600 mm, ei tohi

tagasitdite esimese kihi paksus olla tihendatuna iile 300

mm. Pirast esimese tagasitiite kihi paigaldamist

tihendatakse tdiendav tagasitiite materjal 200...300 mm

horisontaalsete kihtidena samaaegselt truubitoru
mdlemal poolel (kihtide paksus sdltub kasutatavast

bottom of culvert elevation not more than +5cm.
Allowable deviation of culvert gradient not more
than +0,1%. Allowable deviation of location of
culvert axle on the horizontal surface not more than
<10cm. Allowable deviation of length of culvert
not more than +10cm. Unobstructed water flow
through the culvert shall be ensured.



tehnikast). Katendikihtide tthendamine raske tehnika abil Measurement The unit of measurement for the

ja ehitustehnika liiklus on lubatud siis, kui tagasitiite
paksus betoontoru harjast on vahemalt 300 mm ja teras-
voOi plasttoru harjast vihemalt 500 mm. Lisaks peab
teras- vOi plasttoru tootja poolt olema kinnitus
minimaalse ndutava kihi paksuse kohta toru harja kohal.
Vaatamata neile tingimustele vastutab To6votja nende
toode eest ja kdrvaldab nende tagajérjel tekkinud kahjud.
Loplik tagasitdide on tdide peale toru harja pealset
tagasitdidet.. Olenevalt truubitoru asukohast
paigaldatakse tagasitéitele mulde pinnas voi ehitatakse
katendi kihid. Olenevalt 16pliku tagasitédite pinnase
asukohast tihendatakse see mulde pinnase voi katendi
kihi tihendusastmeni.

Vastavuse kontroll Truubi pohja kdrgusarvu lubatud
hilve on £5cm. Truubi pikikalde lubatud hilve on
+0,1%. Truubi telje asukoha lubatud hilve
horisontaaltasapinnas on <10cm. Truubi pikkuse lubatud
hilve on +£10cm Tagada tuleb vee takistamatu ldbivool
truubist.

Mo6otmine Truupide ehitamisel on modtithikuks jooksev
meeter, mida moddetakse toru pohjast iga toru modtme
puhul eraldi.

Arveldamine Truupide ehitamise eest tasumine toimub
lepingu iihikuhindades iga Toomahuloendis toodud
truubi alusel.

5.5 Terasplaatidest truup

To06 ulatus Terasplaatidest truubi ehitamine sisaldab
koiki jooniseid, varustust, materjale, todoperatsioone
koos transpordi, paigaldamise, ithendamise, kaevamise
ja tagasitditega vastavalt joonistele ning t66joudu.

construction of culverts shall be linear m measured
along the bottom of the pipe for each pipe
dimension.

Payment The payment under construction of
culverts shall be made at the contract unit price
against each itemised culvert as scheduled in the
Bill of Quantities.

5.5 Multiplate steel culvert

Scope of work Construction of multiplate steel
culvert include the provision of all plan, labour,
equipment, materials and all operations including
transporting, laying, jointing, excavation and

Voimaliku ajutise imbersdidu ehitamine ja hooldus peab backfilling as shown in the Drawings. The

vastama Tehniliste Tookirjelduste punktis 1.2 toodud
nduetele.

Materjalinouded Terasplaatidest truubi ehitamiseks
kasutatavad tsingitud lainelised terasplaadid peavad
vastama EN 10025 S 235 JR ja nende iithendamiseks
kasutatavad mutrid ja poldid peavad vastama EN 20898
nduetele, vilja arvatud plaatide tsinkkihi minimaalne
mass, mis peab olema 980 g/m?2 tsinki pinna mdlemale
poole. Kui keskmine tsingikiht ndutud ndidistel on
viiksem kui 980 grammi, ei vOeta nende plaatide partiid
vastu. Mutrid, poldid ja muud tarvikud peavad olema
tsingitud vastavalt AASHTO M 232 nduetele.

construction and maintenance of possible
temporary bypass include in the scope of work and
shall meet the requirements stated under Clause 1.2
of Technical Specifications.

Material requirements Galvanized corrugated
steel plates for constructing multiplate steel culvert
shall conform to the requirements of EN 10025 S
235 JR and nuts and bolts used in their assembly
shall conform to the requirements of EN 20898
except that the minimum mass of spelter coating on
the plates shall be 980 grams of zinc per square
meter of double exposed surface. In the average



Ehitamine ja t66 Definitsioon: Terasplaatidest truup on
ehitis, kus lainelised terasplaadid liidetakse
poltithenduste abil, et formeerida ehitis. Terasplaatidest
truubid tuleb paigaldada stabiilsele alusele ning nad
peavad olema joonistel toodud vdi Inseneri poolt
méidratud laiuse, siigavuse ja kaldega. Aluses olevad
pehmed kohad tuleb vilja kaevata ning tiita
lubjakivikillustiku vdi muu sobiva materjaliga ning
korralikult tihendada. Aluspdhjas olev kalju, kalju serv
voi rahn, lubjakiviformatsioonid voi tsementeerunud
kruus tulevad vilja kaevata ning sobiva materjaliga
tagasitdita, nii et truubi alla jadks vihemalt 200 mm
paksune padi.

Terasplaatidest truubi alus peab sobima truubi pdhjaga

ning moodustama kindla ja ithtse kandealuse kogu truubi

pikkuses. Olenevalt oma suurusest ja struktuurist voib
alus olla kas tasapinnaline vdi reljeefne.

Tasapinnalise aluse korral, mida kasutatakse tavaliselt
tehases toodetud immarguste torude puhul,
paigaldatakse toru otse vundamendi iilemisele
peenterisele osale. Pinnas tuleb sellisel juhul tditmise
esimestes faasides konstruktsiooni poolkaarte all

tihendada.Toru-kaarte alus on seotud suure 14bimoddu ja

tunneli kujuga. Nende ehitiste alus peab olema
kujundatud sarnaseks ehitiste alumise osa kujule.
Alternatiivina vdib aluse kujundada kergelt
V-kujuliseks. Aluse kujundamine annab suhteliselt

tasapinnalistele konstruktsioonidele ithtsema toe. Jilgida

tuleb, et toru-kaare nurkade kdrval ja all olev pinnas
peab olema korge kvaliteediga, histi tihendatud ning
taluma korgeid reaktsioonisurveid, mis selles kohas
voivad tekkida.

Olenemata sellest, kas alus on tasapinnaline voi
reljeefne, peab iilemise 50 kuni 100 mm paksuse kihi
materjal olema piisavalt kohev, nii et laineline pind
sobituks alusesse. Toruga kokkupuutuv materjal ei tohi
sisaldada suurema labimddduga kruusa kui 75 mm,
kiilmunud tiikke, elastse savi klompe, orgaanilisi voi
kahjulikke materjale.

Kui truubid tuleb paigaldada uude muldesse, ehitatakse
mulle 1/3 terasplaatidest truupide kdrguseni (mdddetud
truubi soklist) , parast mida tuleb kaevata kaevik ning
teostada paigaldamine. Aluse ettevalmistamisel tuleb

arvestada, tekkida vdiva kumerusega kaldel kérge mulde

voi vundamendi vajumise korral. Kumerus on lihtsalt
vundamendi vdi aluse korguse suurenemine truubi
keskel oleva ning truubi otsi ithendava joone kohal.
Uldiselt saavutatakse piisav kumerus paigaldades toru

spelter coating as determined from the required
samples is less than 980 grams the lot samples will
rejected. Nuts, bolts and miscellaneous hardware
shall be galvanized in accordance with AASHTO
M 232.

Construction and workmanship Definition:
Multiplate steel culvert is structure, where
corrugated steel sections are bolted together to form
the shape of the structure. Multiplate steel culverts
shall be placed on stable foundations prepared to
the widths, depth and grade as shown in the
Drawings or given by the Engineer. Soft spot
encountered in the base shall be excavated to a
depth directed by the Engineer and be backfilled
with crushed limestone or other suitable material
and thoroughly compacted. Rock in either ledge or
boulder, limestone formation or cemented gravel
occurring in the base material shall be excavated
below grade and backfilled with suitable material
so there will be a minimum 200 millimetre cushion
under the culverts.

The base for multiplate steel culverts shall be
shaped to conform to their bottom and shall form
firm and uniform bearing throughout their length.
Depending upon the size and type of structure, the
bedding may either be flat or shaped.

With flat bedding, which is usually standard for
factory-made round pipe, the pipe is placed directly
on the fine-graded upper portion of the foundation.
Soil must then be compacted under the haunches of
the structure in the first stages of the backfill.

The bedding concept for pipe-arch structures also
relates to large diameter and underpass shapes. For
these structures, the bedding should be shaped to
the approximate contour of the bottom portion of
the structure. Alternatively the bedding can be
shaped to a slight v-shape. Shaping the bedding
affords a more uniform support for the relatively
flat structures. Note that the soil beside and below
the corners of a pipe-arch must be of excellent
quality, highly compacted, and thick enough to
spread and accomodate the high reaction pressures
that can develop at that location.

Whether the bedding is flat or shaped the upper 50
to 100 millimetres layer should be relatively loose
material so that the corrugations can seat in the
bedding. The material in contact with the pipe



ilesvoolu asetsev osa aluse peaaegu tasapinnalisele
kaldele ning toru allavoolu asetsev osa normaalsest
jarsemale kaldele.

Terasplaatidest truubid tuleb monteerida vastavalt tootja
juhistele, mis peavad olema saadetud koos materjalidega

ning nditama iga plaadi asendit ning paigalduse
jarjekorda.

Terasplaatidest truupe monteeritakse neljal pohilisel
viisil:

Plaat-plaadi jarel monteerimine;
Komponentide alusmonteerimine;
Rongaste eelmonteerimine;

Taielik eelmonteerimine.

Kui terasplaatidest truubid nduavad lisaks tsinkimisele

veel mond kaitsekihti, siis on sobivad materjalid
kokkumonteeritud konstruktsiooni komponentidele

kohapeal v6i tehases eelmonteeritud konstruktsioonidele

paigaldamiseks olemas. Plaatide késitlemisel tuleb
rakendada tavaparast ettevaatlikust, et hoida plaadid

puhtana ja kaitsta neid robustse kisitlemise eest. Oluline
on plaatide eelsorteerimine parast mahalaadimist nende

raadiuse ja konstruktsioonis paiknemise jargi.

Pinnase-terase konstruktsiooni stabiilsus ei eelda mitte

ainult konstruktsiooni diget projekteerimist, vaid ka
Oigesti valitud tagasitdidet. Pérast truubi kohale
asetamist tuleb teostada tagasitdide. Kaevikute
tagasitdide tuleb teha voimalikult kohe peale truubi
paigaldamist.

Tasakaalustatud tagasitditmise jarjekord:

Kallurid ja skreeperid vaalutavad sdmerjat tditematerjali

truubi poole vodi terve ava kaugusele konstruktsiooni

molemal kiiljel (olenevalt konstruktsiooni suurusest ja

asukohast) ;

Greiderid voi buldooserid laotavad iihtlased materjali

kihid tihendamiseks, materjal paigaldatakse poolkaarte

alla kiihvlitega.

Paigaldada tagasitdide vordselt mdlemale kiiljele,
tihendamata kihid paksusega 150 kuni 300 mm (pika
sildega konstruktsioonide juures mitte iile 200 mm),
olenevalt materjalist ja tihendusseadmetest voi

should not contain gravel larger than 75 mm, frozen
lumps, chunks of highly plastic clay, organic
matter, or deleterious material.

Where culverts are to be installed in new
embankment, the embankment shall be constructed
to the 1/3point of multiplate steel culverts
(measured from the invert of the culvert), after
which the trench shall be excavated and installation
made. Camber in the grade under high fills or on a
foundation that may settle, should be considered in
base preparation.

Camber is simply an increase in the foundation or
bedding elevation at the center of a culvert above a
straight line connecting its ends. Generally enough
camber can be obtained by placing the base for the
upstream half of the pipe on an almost flat grade,
and the downstream half on a steeper than normal
grade.

Multiplate steel culverts shall be assembled in place
in accordance with the manufacturer’s instructions,
which shall accompany the shipment of materials
and show the position of each plate and the order of
assembly.

There are four basic methods by which multiplate
steel culverts can be assembled:

plate-by-plate assembly;
component sub-assembly;
pre-assembly of rings;
complete pre-assembly.

Where multiplate steel culverts require a protective
coating in addition to galvanizing, there are suitable
materials available for applying to the components
to the assembled structure in the field, or on
pre-assembled structures in the plant. Normal care
in handling is required to keep the plates clean and
free from damage by rough treatment. Pre-sorting
the plates as they are unloaded, on the basis of their
radius and location in the structure is important.

Stability in a soil-steel structure interaction system
requires not only adequate design of the structure
barrel, but also a well-engineered backfill. After the



kasutatavatest meetoditest. Iga kiht tuleb enne jargmise
kihi paigaldamist ndutava tasemeni tihendada. Uldiselt ei

ole lubatud kiilgede vahel iile iihekihilist erinevust.

Tihendatud kihid peavad ulatuma vihemalt pool kuni
iks diameeter mdlemal pool konstruktsiooni voi ulatuma
kaeviku kiiljeni voi loodusliku pinnaseni. Iga kiht tuleb
tihendada vihemalt 90% tiheduseni (standardne Proctori

tihedus).

Kisi-tiitipi tihendajaid kasutatakse 1dhitoodeks (50%100
mm tampri vdi sobiva mootortihendajaga), raskemaid

iseliikuvaid vibraatoriga tihendajaid kasutatakse

konstruktsioonist kaugemal ja iilejddnud pinnase kattest

kui minimaalne kate on saavutatud. Raske

tihendustehnikaga tohib tulla maksimaalselt 1000 mm
kaugusele. Kdik muutused konstruktsiooni mddtudes vai
mahtudes annavad mirku sellest, et raskete masinatega

tuleb tootada kaugemal. Tagada et, konstruktsiooni
korvale ei jadks tihendamata kohti ja vihendada
materjali paigaldamise ning tihendamise mdju

konstruktsioonile, tuleb jirgida reeglit, mille jargi kdik

seadmed liiguvad piki toru, kuni tagasitiitetdite tase
jouab 3 konstruktsiooni kdrguseni; konstruktsiooni
ilemises osas kasutatakse kisitood voi viga kergeid
seadmeid, et saavutada minimaalne kate.

Vihem kui 3 m avaga konstruktsioonide juures on

minimaalne tagasitdide ava suurus jagatud 6. Absoluutne
miinimum tagasitdite paksus on 300 mm. Suurema kui 3
m sildega konstruktsioonide minimaalne tagasitdide on
600 mm.Tididend iile selle korguse on mulde materjal,

kandealus kattele. Kui ehitusseadmed raske

rataskoormustega on suuremad mille tarbeks toru on

projekteeritud, et sdita iile voi ldhedale
konstruktsioonile, peab paigaldaja tagama vajaliku

lisakatte, et viltida torukahjustusi. Tagasitditmisel ei ole

lubatud suurem kui 2% erinevus algkujust iikskdik
millises suunas.

Mootmine Terasplaatidest truupide pikkus on piki truubi
soklit mdddetud valmis truubi pikkus meetrites. Inseneri
poolt ettendhtud alast viljapoole paigaldatud truupe ei

arvestata ega nende eest ei maksta.

Arveldamine Terastruupide eest maksmine toimub
lepingu iihikuhindades iga arvestatud truubi eest
vastavalt Toomahuloendile.

culverts has been placed in position it shall be
backfilled. Trenches shall be backfilled as soon
after the culvert laying as possible.

A balanced sequence of backfilling:

dump trucks or scrapers windrow granular backfill
one half to one span away (depending on size of
structure and site) on either side;

graders or dozers spread in shallow lifts for
compaction, material place under haunches by
shovel.

Placing backfill equally on each side, in
uncompacted layers from 150 to 300 mm in depth
(for long span structures not exceeding 200 mm),
depending on the type of material and compaction
equipment or methods used. Each layer must be
compacted to the specified density before adding
the next. Generally, no more than one layer
difference in elevation on each side should be
allowed. These compacted layers must extend at
least one-half to one diametre on each side of the
structure or to the side of the trench or natural
ground line. Each layer should be compacted to a
density not less than 95 % per (Standard Proctor
Density).

Pedestrian- type compactors are used for close
work (with 50%100 mm tampers or suitable power
compactors) while heavier selfpropelled vibratory
drum compactors are used away from the structure
and from the rest of the soil envelope once
minimum cover is achieved. Heavy compaction
equipment may approach as close as 1000 mm.
Any change is dimension or plumb of the structure
warms that heavy machienes must work further
away. To ensure that no pockets of uncompacted
backfill are left next to the structure and to
minimize the impact of the material placement and
compaction methods on the structure it is necessary
to follow a rule; all equipment runs parallel to the
length of the pipe until such time as the elevation of
the backfill reaches a point that is a % of the rise of
the structure; hand work, or very light equipment, is
used over the top of the structure until minimum
cover is achieved.



5.6 Truupide pikendamine

To606 ulatus Truupide pikendamist tuleb teostada
vastavaKava kohaselt.

Materjalinouded Truupide ja tiibmiiiiride ehitamisel

tuleb kasutada Joonistel toodud konstruktsioonielemente.

Truubi alus tuleb ehitada dreenivale kivimaterjalile,
mille filtratsioonitegur on vihemalt 1m/66pdevas
vastavalt GOST 25584-90. Enne t66 alustamist tuleb
materjalid kontrollida.

Tiibmiiiiride ehitamine ja nouded toole Truubi

pikendamisele eelneb olemasoleva tiibmiiiiri ja truubi
viimase liillilammutamine. Truubi pikendamiseks tuleb
vastavalt joonistele tugevdada sdidutee ndlvu ning truubi
sissevoolu liili konstruktsiooni Projekt ndeb ette truubi
pikendamise vastavalt Eesti standardile. T66votja peab
esitama konstruktsioonide kirjelduse ning saama sellele

Inseneri kinnituse. Kaevatud pinnas, mis tekib truubi
puhastamise tulemusena, tuleb tasandada vodi vedada

kogumiskohta. Demonteeritud truubikonstruktsioonid

Minimum backfill for structures with spans of less
than 3 m is span divided by 6 for roads. The
absolute minimum backfill is 300 mm. Minimum
backfill for structures greater than 3 m span is 600
mm.

Fill above this elevation is material for
embankment fill to support the pavement. When
construction equipment with heavy wheel loads,
greater than those for which the pipe was designed,
is to be driven over or close to the structure, it is the
responsibility of the installer to provide the
additional cover needed to prevent pipe damage.
Deflection in any direction, measuring greater than
2 % from original shape, should not be allowed
during the backfill operation

Measurement The length of the steel plate culverts
will be the number of metres of completed
installation measured along the invert. Culvert
placed in excess of the length designated by the
Engineer will not be measured or paid for.

Payment The payment under construction of steel
plate culverts shall be made at the contract unit
price against each itemised culvert as scheduled in
the Bill of Quantities.

5.6 Lengthening of Culverts

Scope of the Work Extending of culverts shall be
done in accordance with schedule.

Material Requirements Construction of culverts
and head walls shall be done by using structural
members as indicated in Drawings. Culvert
sections’ base shall be built of draining aggregate
material whose seepage coefficient is not less than
Im/day in accordance with GOST 25584-90.
Before start of work, materials control shall be
provided.

Construction and Workmanship headwalls
Lengthening of culvert shall be preceded by
demolition of the existing headwall and the last
section of the culvert as well. To extend a culvert,
reinforcement of roadway slope and culvert end
structure drain shall be provided where required in
the drawings. The Project provides for culvert
extension in accordance with Estonian standard



tuleb transportida kogumiskohta. Kaevatud alust, truubi

.The Contractor shall provide a method statement

ja tiibmiiiiri ning kaldpinna alust tuleb niikaua tihendada, for the structures offered and get them approved by

kuni tihendatud pinnale ei jdd enam jalajilgi.

Tihendamise parandamiseks vdib vajadusel pritsida vett.

Vastavuse kontroll Truup peab kogu pikkuses olema
puhas, tolmu- ja muude vdorkehadevaba. Kdik objektil

demonteeritud konstruktsioonid tuleb viia
jaatmekditlusse. Toid timbritsev ala tuleb vastavalt
Inseneri nduetele taastada. Juurdepéisu- ja
tthendustruubi telje nihe ei tohi iiletada 10 mm.
Truubiliilide vahelised montaazivahed ei tohi olla

suuremad kui 10 mm. Paigaldatud truubi drenaaZikanali

korgusmirgid peavadvastama projektivaartustele.
Korvalekalle ei tohi iiletada +0.5 cm. Tiibmiiiiri
otsafassaadi tasapind peab olema truubitelje suhtes
horisontaalselt ristloodis, lubatud vertikaalne

korvalekalle on £1 cm otsafassaadi kdrguse suhtes iile
maapinna. Vee takistamatu ldabivool truubist peab olema

tagatud.

Mootmine Kdigi truupide pikendamiseks vajalike t6ode

mootithikuks on artikkel.

Arveldamine Truupide pikendamise eest tasumine
toimub lepingus toodud iithikuhindade kogusummas
Toomahuloendis toodud truupide alusel.

5.7 Veevarustus

To06 ulatus Tood sisaldavad koiki
veevarustussiisteemide rajamise, iimberehitamise,
kaitsmise voi demonteerimisega seotud toiminguid,
masinaid, seadmeid, materjale ja todjoudu alates
maha-mirkimisest kuni teostusmdddistuse ja

kontrolli-toiminguteni vastavalt nendele tdokirjeldustele,

asjakohastele joonistele ja aruannetele ning Inseneri
juhistele.

Materjali nouded Materjalid transporditakse,

Engineer. The excavated soil resulting from culvert
cleaning shall be levelled or transported to dump.
Dismantled culvert structures shall be transported
to dump. The excavated foundation bed and culvert
and wing wall and apron slab foundation
compaction shall be done until no footprints are
remaining on the surface compacted. To improve
compaction, sprinkle with water, if necessary.

Compliance Testing The culvert shall be clean
over the entire length of it, free of silt and other
foreign material. All structures dismantled at the
construction site shall be disposed of. The area
surrounding by the works shall be rehabilitated to
the satisfaction of the Engineer. Access and linking
culvert section axes’ shifting shall not exceed £10
mm. Assembly gaps between the culvert sections
shall be not more than 10 mm. Installed culvert
drainage channel elevation marks shall comply with
design values. Deviations shall not exceed +0.5 cm.
End wing wall facade plane shall be horizontally
perpendicular with respect to culvert axis,
allowable vertical deviation being +1 cm towards
the end-wall’s facade height above ground level.
Unobstructed flow of water through the culvert
shall be provided.

Measurement The unit of measurement for all
works necessary for the extension of the culverts
shall be as an item.

Payment The payment under lengthening of
culverts shall be made as a lump sum at the contract
unit price against each itemised culvert as
scheduled in the Bill of Quantities.

5.7 Water Supply

Scope of the Work Works shall consists of all
operations, equipment, material and labour
necessary to establish, reconstruct, protect or
demolish the water supply systems starting from
marking to as built survey and checking procedures
in accordance with these Specifications, related
drawings and schedules and instructions of the
Engineer.

Material Requirements Materials shall be



sdilitatakse ja ladustatakse vastavalt tootja poolt
etteantud juhendile ja ndudmistele. Materjalid peavad
olema vastavuses projektis ja kdesolevates
tookirjeldustes esitatud nduetega (ehitamine vastavalt
joonistel toodule).

Ehitamine ja Too PE - survetorud

PE - survetorud on viga tundlikud vilistele
kriimustustele. Kriimustuse siigavus ei voi iiletada 10%
toru seina paksusest.

Peale- ja mahalaadimisel tuleb kasutada “linte” ja muid
vahendeid vigastuste véltimiseks. Torud tuleb ladustada
nii, et ei oleks otsest kokkupuudet pinnasega.

PE — survetorude vihimad lubatud painderaadiused:

PEH-toru 50*toru vilislabimoot PEM-toru 30* toru
vilislabimoot Kaevik

Plasttorud paigaldatakse kaevikusse, millele on alla
ehitatud 100 mm paksune tihendatud killustikalus ja
sellel 50 mm paksune liivast tasanduskiht.

Kaeviku pohi peab olema viahemalt 40 cm vorra laiem
toru 14abimdddust, kuid mitte kitsam kui 70cm.

Kaeviku pdhi ei tohi olla kiilmunud ning peab olema
tasane ja puhastatud kividest ja pinnasekamakatest.
Kaevik peab olema dige siigavuse. Veetorude
paigaldussiigavus peab olema mitte vdiksem kui 1,8m
maapinnast. Tagasitidide

Kaevikust viljakaevatud pinnast reeglina tagasitditeks ei
kasutata ja veetakse dra. Erandiks on kaeviku rajamine
viljaspoole liikluse alla jadvaid alasid. Kui
viljakaevatud kaeviku pinnas vastab tagasitiite kihis
kasutatavatele materjalidele esitatavatele nduetele, voib
viljakaevatud pinnast kasutada vastava tagasitiite kihi
ehitusel. Tagasitdite materjal peab vastama jargmistele
tingimustele:

- Pinnase suurim osiste 14bimdot ei tohi iiletada
2/3-tihendatava kihi paksusest.

Pinnas on tihendatav. Tihendamise kdigus ei jaa
pinnasesse tithikuid. Torustiku kiiljed ja pealispind
taidetakse késitsi ning tihendatakse. Kaitsekiht torustiku
peal ,enne mehhaniseeritud tagasitdidet, peab olema
vihemalt 0.3 m . Aluse, kiilgtéite ning kaitsekihi
materjali max. tera 14bimodt ei tohi iiletada 10%

transported, stored and stacked according to the
manufacturer’s instructions and requirements. They
must comply with requirements described in project
and present Specifications (build as on drawings).

Construction and Workmanship PE pressure
pipes

PE pressure pipes are very sensitive towards
external scratches. The depth of a scratch shall not
exceed 10% of the wall thickness of the pipe.

When loading and unloading “bands” and other
methods shall be used for avoiding defects. Pipes
shall be stored in a manner that they are not in a
direct contact with the soil.

Minimum allowed bend radiuses of PE pressure
pipes:

PEH pipe 50*pipe’s external diameter PEM pipe
30*pipe’s external diameter Trench

Plastic pipes shall be laid on a trench that has a
100mm compacted crushed aggregate layer with a
50mm leveling layer of sand on it.

The bottom of the trench shall be at least 40cm
wider than the pipe diameter, but not narrower than
70cm.

The bottom of the trench must not be frozen, and
shall be even and cleaned from stones and soil
clods. The trench shall have a correct depth. The
installation depth of water pipes shall not be less
than 1.8m from the ground level. Backfilling

The soil excavated from the trench is usually not
used for backfilling and is transported. An
exception shall be voids built outside the areas
under the traffic. If the soil excavated from the
trench complies with the requirements established
for materials used in the backfilling layer, the
excavated soil may be used in building the
backfilling layer. The backfilling material shall
comply with following conditions:

- The biggest diameter of soil particles shall not
exceed 2/3 of the thickness of the layer to be
compacted.



paigaldatava toru 1abimdddust. Tagasitéite tihendamine
toimub mitte iile 30cm paksuste kihtide kaupa, kusjuures
muldkeha iilemise kihi tihendustegur peab olema 0.98.
Esimene tihendatav kiilgtdite kiht peab olema allpool 1/2
toru 14bimdotu.Koik erinevad kihid kaevikus
tihendatakse eraldi kihtide kaupa .

Lepingu objekti uue katte alla jaavates l1oikudes
tdaidetakse kaevik (kruus-)liivaga projekteeritud
dreenkihi aluspinnani. Tagasitdite tihendustegur peab
rahuldama kiesolevate Tookirjelduste lisas "MULDE
PINNASE VAIKSEIMAD TIHEDUS-TEGURID”
toodud arvviirtusi.

Kui kaevik jdib alale, kus kate renoveeritakse
tasafreesimise ja iilekattega, ehitatakse minimaalselt
25cm paksune killustikalus kaevikuga kiilgneva
olemasoleva asfalbetoonkatte (mustkatte) alumise pinna
korgusmirgini. Asfaltbetooni aluskiht ehitatakse
killustikalusele oleva asfalbetoonkatte (mustkatte)
paksuses. Loikudel, mis ei jdd lepingu objekti uue katte
alla, taastatakse kaevik viahemalt endises olukorras
kiilgneva maapinna kdrguseni. Elekterkeevismuhv

Elekterkeevismuhv liiteid kasutatakse PE-HD, PE-MD
ja PP torustike juures. Uhendatavad torud ja
elekterkeevismuhv liited peavad olema ithesugusest
toorainest.

Keevituskohas ei tohi toru ovaalsus olla suurem kui
1,5% toru vilisdiameetrist.

Keevitatavate torude otsad peavad olema iihetasased ja
risti 1dbi I6igatud.

Torude otsapinnad peavad olema ca0.3m ulatuses
mehaaniliselt karestatud.

Elekterkeevismuhve ei tohi karestada. Vajadusel
eemaldatakse mustus puhastusvahendiga, niiteks
atsetooniga.

Elekterkeevismuhv ja torud peavad olema keevituse ja
jahtumise ajal lukustatud suunatugede kiilge.

Keevitamise ja jahtumise ajal ei tohi keevisliiteid
koormata. Kui mingil pdhjusel (nditeks voolukatkestus)
keevitus katkeb, tuleb liitmik kdigepealt jahutada
vilistemperatuurini ja seejirel korrata keevitust.

Vastavuse kontroll

The soil shall be compactable. During compacting,
no gaps shall be left in the soil. The sides and the
top of pipework shall be filled manually and
compacted. The protective layer on the pipework,
prior to the mechanical backfilling, shall be at least
0.3m. The max. grain size of the material for base,
side filling and protective layer shall not exceed
10% of the diameter of the pipe to be installed.
Compaction of the backfilling shall be made in
layers with a maximum thickness of 30cm, thereby
the compaction factor of the top layer of the
embankment shall be 0.98. The first compactable
side layer shall be lower than V2 pipe diameter. All
different layers in the trench shall be compacted by
layers.

In sections covered by the new surfacing of the
Contract object shall be filled with trench
(gravel)sand up to the base surface of the designed
drainage layer. The compaction factor of the
backfilling shall comply with the numeric values
set out in annex “MINIMUM COMPACTION
FACTORS OF EMBANMENT SOIL” of the
present Specification.

If the trench is in an area where the surfacing is
renovated by means of level milling and
overlapping, a crushed aggregate base with a
thickness of at least 25cm shall be built up to the
elevation mark of the lowest surface of the existing
asphalt concrete surfacing (blacktop) adjacent to
the trench. The base layer of asphalt concrete shall
be built on the crushed aggregate base with the
same thickness as the existing asphalt concrete
surfacing (cold mixes). In sections that are not
covered by the Contract object the trench shall be
restored in the original condition up to the height of
the ground. Electrofusion fitting

Electrofusion fittings shall be used for PE-HD,
PE-MD and PP pipeworks. The pipes and
electrofusion fittings to be connected shall be made
of similar raw material.

The ovality of the pipe in the welding point shall
not exceed 1.5% of the pipe external diameter.

The ends of the pipes to be welded shall be even
and cross cut.

The end surfaces of the pipes shall be mechanically
roughened within approx. 0.3m.



Enne 16plikku tagasitdidet viiakse 1dbi plastsurvetorude  Electrofusion fittings shall not be roughed. If

surveproov vastavalt standardile SFS 3115. Proov required, dirt shall be removed with a cleaning
viiakse 1dbi vastavalt toru nimirShule (PN6, PN10). agent such as acetone.
Koostatakse surveprooviakt. Tagasitiite tihedust Electrofusion fittings and pipes shall be locked on

modddetakse iga tihendatud kihi pinnal INSPEKTOR voi  direction supports during welding and cooling.
LOADMAN seadmega.
During welding and cooling welds shall not be
Mo6otmine loaded. If welding is cancelled for some reason
(e.g. current failure) the fitting shall be cooled to
Mootithikud vastavad veevarustustoode makse artiklites the ambient temperature first and then the welding

toodule. Mootiihik sisaldab koiki selle artikli toode process shall be repeated.

teostamiseks vajalikke toiminguid, masinaid, seadmeid,

materjale ja toojoudu. Compliance Testing

Arveldamine Tasumine toimub vastavalt lepingu Prior to final backfilling a pressure test of plastic
tthikhindades Toomahuloendis toodu makseartikli alusel pressure pipes shall be carried out in accordance
parast kontrollitoimingud ja teostusmdddistuse with the standard SFS 3115. The test carried out in
dokumentatsiooni esitamist ning t66 iileandmist kohaliku accordance with the nominal pressure of a pipe
veevarustusettevotte esindajale. (PN6, PN10).

A pressure test record shall be drafted. The density
of backfill shall be measured on every compacted
layer with an INSPEKTOR or LOADMAN device.

Measurement

The unit of measurement for all works necessary
for Water Supply shall be as a pay item. The unit of
measurement contains of all necessary operations,
machinery, equipment, material and labour for
fulfillment works under pay item.

Payment The payment shall be made at the
contract unit prices scheduled in the Bill of
Quantities after checking procedures, submission of
as-built documentation and works handover to the
representative of Local Water Supply Company.

6 Konstruktsioonid 6 Structures

6.1 Konstruktsioonid 6.1 Structures

Uldnéuded Selles osas kirjeldatakse kdigi General Requirements This section relates to
olemasolevate ja planeeritavate rajatiste ehitus- ja structural and incidental items used in any or all
abitoode ndoudeid. Need nduded on rajatiste kohta types of existing or proposed structures. These
koostatud detailsete spetsifikatsioonide tdienduseks. provisions supplement the detailed specifications

Neid ndudeid rakendatakse ainult vajaduse korral ja kui ~ supplied for any given structure. These provisions
nad ei ole vastuolus jooniste vdi Erinduetega. apply only when relevant and when they do not



Rajamise andmed Rajamise andmed
(proovipuurimisest-kaevandamisest voi teistest
allikatest) on hangitud Osakonnale ainult projekti
planeerimiseks ja projekteerimiseks. Need andmed
esitavad rahuldavalt uuringute ajal saadud parimat

informatsiooni prooviplatside tingimuste ja materjalide

kohta.

Ehitusplatsi puhastamine Tiitja peab puhastama
planeeritava rajatise kogu ehitusplatsi Inseneri poolt
madratud piirides.

Rajatise valimus Parema vilimuse saavutamiseks voib

Insener nduda Tiitjalt silla kdsipuude, porkepiirde ja
ddrekivide joondumise ja kdrguse tdpsustamist.

Ehitamisel olevate sildade koormuspiirangud

Kuni silla pealis- ja allehitis, kogu séidutee dekk pole

rajatise jaoks terviklikult valmis, peavad ehitamisel

olevad sillad suletud igasuguse ( ka ehitamiseks vajalike

seadmete) liikluse jaoks, viljaarvatud allpool toodud
tingimustel, Rajatise terviklik valmidus hdlmab

raketistest vabastamist, koikide vormide eemaldamist,

betooni tardumise aja ja miinimum projekteeritud

tugevuse saavutamist, vastavalt kdesolevatele Nouetele.
Insener voib lubada liiklust sillale ehitamise ajal, kui see
osutub vajalikuks, on ohutu ja kui Tiitja esitab kirjaliku

ndude. Kirjalikus ndudes tuleb

kirjeldada rajatise valmiduse astet soovitud koormuse

rakendamise ajal;

kirjeldada koormuse asetust ja liikumist,
liikluse(seadmete) asetust sillal;

esitama professionaalse Maanteemeti litsentsi omava
inseneri(voi tema juhendamisel) poolt tehtud ja
allakirjutatud tugevusarvutused;

kinnitada, et Téitja votab kogu vigastuste tekkimise riski

enda kanda.

Ilma Inseneri kirjaliku loata ei tohi liiklust lubada
ehitusjéargus olevale rajatisele.

Loplik puhastus Peale rajatise ehituse 16ppu peab Tiitja
jatma selle ja kogu ehitusplatsi puhtana ja korrastatuna.

Silla dekk peab olema piihitud ja pestud. Ajutised

ehitised, raketised, vaiad, saematerjal, seadmed ja praht
peab olema eemaldatud. T4itja peab tasandama ja andma
sobivad kalded tagasitiitest jarele jadnud, samuti ka silla

conflict with Plans or Special Provisions.

Foundation Data Foundation data in the Plans
(from test borings, test pits, or other sources) were
obtained only to guide the Department in planning
and designing the project. These data reasonably
represent the best information available to the
Department concerning conditions and materials at
the test sites at the time the investigations were
made.

Clearing the Site The Contractor shall clear the
entire site of the proposed structure to the limits
staked by the Engineer.

Appearance of Structures To achieve a more
pleasing appearance, the Engineer may require the
Contractor to adjust the height and alignment of
bridge railings, traffic barrier and structural curbs.

Load Restriction on Bridges Under
Construction

Bridges under construction shall remain closed to
all traffic, including construction equipment, until
the substructure and the superstructure, through the
roadway deck, are complete for the entire structure,
except as provided herein. Completion includes
release of all falsework, removal of all forms, and
attainment of minimum design concrete strength
and specified age of concrete in accordance with
these Specifications.

If necessary and safe to do so, and if the Contractor
request it in writing, the Engineer may approve
traffic on a bridge prior to completion. The written
request shall:

Describe the extent of the structure completion at
time of the proposed equipment loading;

Describe the loading arrangement, movement, and
position traffic (equipment) on the bridge;

Provide stress calculations prepared by (or under
tShe direction of) a professional engineer, licensed
by Estonian Road Administration and carrying the
professional engineer’s signature; State that the
Contractor assumes all risk for damage

Final Cleanup When the structure is completed,
the Contractor shall leave it and the entire site in a



sammaste, pdikraamide ja kaldsammaste {imber olevale
materjalile.

Arhitektuurne vilimus

Rajatise iihtlase pinna ja virvi tagamiseks peab Tiitja
kasutama iihe ja sama ettevotte tsementi, kui mitte
Insener kirjalikult lubanud teisiti.

Normaaltemperatuur Silla joonistel esitatud mddtmed
vastavad suurustele normaaltemperatuuril 18°C. Kui
teisiti pole mirgitud, on need mdodtmed horisontaalsed ja
vertikaalsed.

6.2 Ettevalmistustood

Kirjeldus Téitja peab puhastama ja vilja juurima koik
Inseneri poolt tdhistatud voi projektdokumentatsioonis
mirgitud maaalad. Selle t66 hulka kuulub ka
sdilitamisele kuuluvate puude, pddsaste ja teiste
objektide kaitsmine vigastuste eest. “Puhastamine”
tadhendab kdigi pinnapealse soovimatu materjali nagu
puud, pddsad, maha langenud puud ja muu loodusliku
materjali eemaldamist ja dravedu. “Juurimine” tdhendab
kdigi maapinna aluse soovimatu taimse materjali nagu
mittad, kdnnud, juured, maetud puud vdi moni muu
praht, eemaldamist ja dravedu. “Teedédrne puhastus* nii
sees- kui ka véljaspool tidhistatud maaala, tihendab t6id,
mille tulemusena antakse teedérsele maaalale Iopetatud,
meeldiv viljandgemine. “Praht” tihendab puhastamisel,
juurimisel ja teedérsel puhastusel tekkivat mittevajalikku
looduslikku materjali. Rajatise kaevamine koosneb
kaevamisest ja koigi looduslike vdi mittelooduslike
objektide eemaldamisest ja draveost, et moodustada
siivend silla vundamentidele, tugiseintele, truupidele,
torustike ja juhtmete kraavidele ja teistele
projektdokumentatsioonis ndidatud objektidele. See t66
sisaldab ka, kui lepingus pole teisiti méiératletud, terve
vOi konstruktsiooni osa eemaldamist, ehitusplatsi
juurimist kui seda t66d ei saa eraldi teha, tugitarindite,
tammide ehitamist ja hilisemat koristamist, kaevandatud
alalt veepumpamist vdi dreenimist, kaevandatud
materjalide kaitset ilmastiku vastu, ning tagasitiite
tegemist ja tihendamist.

clean and orderly condition. Structure decks shall
be swept and washed. Temporary buildings,
falsework, piling, lumber, equipment and debris
shall be removed. The Contractor shall level and
fine grade all excavated material not used for
backfill and shall fine grade all slopes and around
all piers, bents and abutments.

Architectural Features To ensure uniform texture
and color, the Contractor shall obtain all cement for
the structure from the same manufacturing plant
unless the Engineer waives this requirement in
writing.

Normal Temperature Bridge plans state
dimensions at normal temperature of 18°C. Unless
otherwise noted, these dimensions are horizontal or
vertical

6.2 Earthworks

Description The Contractor shall clear, grub and
clean up those areas staked by Engineer or
described in the design documentation. This work
includes protecting from harm all trees, bushes
shrubs or other objects selected to remain.
“Clearing” means removing and disposing of all
unwanted material from the surface, such as trees,
brush, down timber or other natural material.
“Grubbing” means removing and disposing of all
unwanted vegetative matter from underground such
as sod, stumps, roots, buried logs or other debris.
“Roadside cleanup”, whether inside or outside the
staked area, means work done to give the roadside
an attractive, finished appearance. “Debris”” means
all nonusable natural material produced by clearing,
grubbing or roadside cleanup. Structure excavation
consists of excavating and disposing of all natural
material or man-made objects that must be removed
to make way for bridge foundations, retaining
walls, culverts, trenches for pipelines, conduits and
other structures shown in the design
documentation. This work also includes, unless the
contract provides otherwise, removing whole or
partial structures, grubbing structure site that would
not otherwise be grubbed, building and later
removing shoring, cofferdams, pumping or draining
excavated areas, protecting excavated materials
from weather and placing and compacting backfill.



Mittevajaliku materjali ja prahi dravedu

Voimaluse korral peaks Téitja miiiima puhastamisel ja

juurimisel saadud kasutuskolbliku materjali nagu

ehituspuit, laastud ja pdletuspuud. T#itja ei tohi lubada

korvalistel isikutel langetada puid. Téitja peab
puhastamisel ja prahi draveol jilgima iildriiklikke ja
kohalikke tervisekaitse, ohutuse ja heakorra eeskirju.

Mirgistamine, poikloike midramine ja kontroll
Tiitja ei tohi alustada kaevamistoid enne kui Insener
pole mérgistanud tee, silla telgede ja/vdi rajatise
asukohad ning méiranud siivendi pdikldike alusel
eemaldatava materjali koguse. Insener peab iihtlasi

kontrollima kaevamise kdigus siivendist eemaldatava ja

siivendisse jddvat materjali.

Kaevamissiigavus Téitja peab kaevama
vundamendisiivendi projektdokumentatsioonis

ettendhtud voi Inseneri poolt revideeritud siigavuseni.

Ebapiisiva alusmaterjali eemaldamine

Kui siivendi pdhjas olev materjal pole kiillaldaselt tugev,
et kanda rajatist, siis T4itja peab eemaldama ebapiisiva

materjali ja asendama selle kruusast (killustikust)

tagasitditega. Killustikust tagasitédide tuleb teha kihtide
kaupa, iga kihi paksus peab olema vihem kui 150 mm ja

iga kiht tuleb tihendada 95% -ni maksimaalsest
kontrollkatsega maératud tihedusest.

Insener voib kohustada Tiitjat vedama kaevandatud

materjali tagasitiiteks kaldakindlustele vdi eemaldama
seda ehitusplatsilt. Kdik projektis ettendhtud kogustes

kaevandatud materjali draveo hind tuleb arvestada
siivendite kaevandamise {ihiku hinna sisse.

Tagasitiide

Rajatise kasutamata siivendi osade tagasitditmine on

kaevandamisega kaasnev ja vajalik t66. Kui Insener ei

méira teisiti, siis tagasitdite materjal ei tohi olla
savimaterjal ja ei tohi sisaldada suuremaid kui 75mm

labimddduga osi, killmunud kamakaid, puitu voi muud

metsamaterjali. Kui lepinguga on méiratud voi kui
Insener nduab, siis peab Tiitja hankima tagasitditeks
korraliku tihedusega materjali.

Rajatise siivendi tagasitdide tuleb asetada ja tihendada

jargmiste reeglite kohaselt:

Disposal of Usable Material and Debris

When possible, the Contractor should sell all usable
material such as timber, chips or firewood produced
by clearing, grubbing or roadside cleanup. The
Contractor shall not allow the public to fell trees.
The Contractor shall meet all requirements of state,
county and municipal regulations regarding health,
safety and public welfare in disposal debris.

Staking, Cross-sectioning and Inspecting The
Contractor shall not begin excavating until the
stakes are placed to locate the road and bridge axes
and/or outline the structure and taken cross-sections
to determine how much material to remove. The
Engineer will occasionally inspect material taken
from and material remaining in the excavation.

Depth of Excavation The Contractor shall
excavate foundation pits to the depth the design
documentation require, or to any revised depth
ordered by the Engineer.

Removal of Unstable Base Material

When the material at the bottom of an excavation is
not stable enough to support the structure, the
Contractor shall excavate below grade and replace
the unstable material with gravel backfill.

Gravel backfill shall be placed in layers not more
than 150 mm thick with each layer compacted to
95% of the maximum density determined by the

compaction control test.

The Engineer may direct the Contractor to dispose
of excavated material in embankments backfills or
remove it from the site. All costs for disposing of
excavated material within the project limits shall be
included in the unit contract price for structure
excavation.

Backfilling

The backfilling of openings dug for structures shall
be a necessary part of and incidental to the
excavation. Unless the Engineer directs otherwise,
backfill material shall be nonclay material
containing no pieces more than 75 mm across, no
frozen lumps and wood or other foreign material.



Tee aluse, teetammi, voi rajatise kindlustute

moodustamisel - asetada mitte paksemate kui 150 mm
horisontaalsete kihtidena, iga kiht tihendatud 95% -ni

maksimaalsest kontrollkatsega médratud tihedusest.

Dreenide killustikust tagasitdide — asetada mitte

paksemate kui 0,3 m horisontaalsete kihtidena, iga kiht
tihendatud kolm korda Inseneri poolt heaks kiidetud

vibraator-tihendajaga.

Koikide iilejadnud siivendite tagasitdide — asetada mitte
paksemate kui 0,5 m (tihendamata olekus) kihtidena, iga
kiht tampida ja tasandada selliselt, et tagasitdide jadks
timbritseva maapinnaga iihetasaseks. Tagasitdidet ei tohi
asetada betoonist konstruktsiooni vastu, kuni betoon pole
saavutanud 90 % tema projekteeritud tugevusest ja pole

tardunud vidhemalt 14 pdeva. Siiski voib Tiitja

vundamentide ja postide iimbrust tdita vahetult peale

vormide eemaldamist, tingimusel, et tagasitdide
asetatakse vordselt iimber koigi kiilgede. Kui vesi

takistab Tdiitjal dieti asetada ja tihendada tagasitéidet,

siis vesi tuleb eemaldada kas pumpamise vdi mingil
teistsugusel viisil.

Killustikalus See t66 koosneb kas tihest voi mitmest

killustiku kihist koosneva aluse moodustamist

ettevalmistatud aluspinnasele vastavalt neis Nouetes

toodud tingimustele ja kooskdlas kas
projektdokumentatsioonis toodud voi Inseneri poolt

kindlaks miiratud piirides, tasasusega, sigavusega ja

tiitipristldikega. Kasutatav materjal peab vastama

projektdokumentatsioonis toodud materjalide nduetele.

Kaitsetammid Silla vundamentide rajamiseks
ettendhtud ajutised kaitsetammid tuleb arvutada
peamiselt pinnase ja vee survele. Projekteeritud

veetaseme korgus arvestades lainete kdrgusega peab
olema maédratud joonistel. Kaitsetammi modtmed peavad
olema sobivad, et selle sisse saaks ehitada vundamendi

ja rajatise.
Arveldamine

Puhastamise ja juurimise eest tasutakse lepingu
tihikuhindades ruutmeetri kohta.

Mirgistamise eest tasutakse lepingu ithikuhindades
meetri (km) kohta.

Tagasitditmise eest tasutakse lepingu tihikuhindades
kuupmeetri kohta.

When specified in the contract or when approved
by the Engineer, the Contractor shall supply
controlled density fill as backfill material.

Backfill from structure excavation shall be placed
and compacted in keeping with following
requirements:

Backfill supporting roadbed, roadway embankment
or structures — placed in horizontal layers no more
than 150 mm thick with each layer compacted to
95% of maximum density determined by the
compaction test.

Gravel backfill for drains — placed in horizontal
layers no more than 0,3 m thick, with each layer
compacted at least three passes of a vibratory
compactor approved by the Engineer.

All other structure excavation backfill — placed in
layers no more than 0,5 m thick (loose), with each
layer tamped and graded so that final setting will
leave the backfill flush with surrounding ground.

Backfill shall not be placed against any concrete
structure until the concrete has attained 90% of its
design strength and has cured for at least 14 days.
However the Contractor may backfill footings and
columns as soon as forms have been removed, so
long as the backfill is brought up evenly on all
sides. If water prevents the Contractor from
properly placing and compacting backfill, it shall
be removed by pumping or other means.

Gravel Base This work shall consist of
constructing one or more layers of gravel base upon
a prepared subgrade in accordance with these
Specifications and conformity with the lines,
grades, depth and typical cross-section shown in the
design documentation or established by the
Engineer. Materials shall be meet the requirements
of the materials shown in the design
documentation.

Cofferdams Temporary cofferdams for
construction of bridge foundations shall be mainly
designed for soil and water pressure. Design water
levels shall be specified on the drawings with
provision for wave height. Cofferdam size shall be
adequate for the construction of the foundations
and structure within it.



Killustikaluse eest tasutakse lepingu ithikuhindades
kuupmeetri kohta. Maatoode eest tasutakse lepingu
tihikuhindades To6mahuloendis toodud maatédde
artiklite alusel.

Payment

Payment for clearing, grubbing will be paid for at
the unit contract price per cubic meter.

Payment for staking will be paid for at the unit
contract price per meter (km).

Payment for backfilling will be paid for at the unit
contract price per cubic meter

Payment for gravel base will be paid for at the unit
contract price per cubic meter. The payment under
earthworks shall be made at the contract unit price
against all itemized earthworks as scheduled in the
Bill of Quantities.

6.2.9.6001 Geodeetiline mahamarkimine m?2
6.2.9.6001 m2
Staking, cross-sectioning and inspecting
6.2.9.6002 Vundamendi slivendi kaevamine m?3
6.2.9.6002 Structure excavation m?3
6.2.9.6003 Sivendi kindlustamine cm
6.2.9.6003 Shoring or extra excavation cm
6.2.9.6004 Kaitsetammid m?3
6.2.9.6004 Earth-filled cofferdam m?3
6.3 Vaiat6od 6.3 Piling

Kirjeldus See t60 sisaldab Lepingu voi Inseneri nduete

kohaste vaiade ( terasest ja tehases valmistatud voi
kohapeal valatud raudbetoonist) hankimise kui ka

stivistamise(rammimise). Vajaduse korral loetakse selle

t60 hulka kai vaia otste dra 16ikamine voi vaiade

pikendamine. Vaiade hankimisel ja paigaldamisel peab
Tiitja jargima kédesoleva Spetsifikatsiooni, Eurocode 7
“Geotehniline projekteerimine”, EVS-EN 1536:2001,

EVS-EN1537:2000, EVS-EN1538:2000, EVS-EN

12063:2001, EVS-EN 12699:2001, lepingu ja Inseneri

noudeid.

Vaiatoode terminid Raudbetoonist vaiad — tehases
valmistatud, eelpingestatud voi ehitusplatsil valmistatud

terasest vormidesse valatud kohtvaiad, mis on
stivistatud. Lepingus toodud ndutava minimaalse

kandevoimeni. Terasvaiad - lahtise voi suletud otsaga

toruvaiad, voi H — vaiad. Piirkandevoime — on vaia

vertikaalne piirkoormus (jou iihikutes), mis on méaératud
kas teoreetilise arvutuse, koormuskatsega voi mingil
muul meetodil vastavalt projektdokumentatsioonile voi

Description This work consists of furnishing and
driving piles (precast concrete, cast — in — place
concrete and steel) of sizes and types the Contract
or Engineer require. This work also includes cutting
off or building up piles when required. In
furnishing and driving piles, the Contractor shall
comply with the requirements of this Specification,
Eurocode 7 “Geotechnical design”, EVS-EN
1536:2001, EVS-EN1537:2000,
EVS-EN1538:2000, EVS-EN 12063:2001,
EVS-EN 12699:2001, the contract and the
Engineer.

Piling Terms Concrete piles — concrete piling may
be precast, precast — prestressed, or cast — in — place
in steel castings driven to the minimum load —
bearing capacity for in the Contract. Steel piles —
steel piles may be open — ended or closed — ended
pipe piles, or H — piles. Ultimate bearing capacity
— ultimate bearing capacity refers to the vertical
load carrying capacity (in units for force) of a pile



Inseneri ndudmistele. Lubatav kandevoime — on
piirkandevoime jagatud varuteguriga. Varuteguri suurus
voib olla maaratud projektdokumentatsioonis voi
spetsiaalse varuteguri puudumisel tuleb selle vadrtuseks
votta kolm (3).

Proovivaiad Kui projektdokumentatsioonis on ndutud
voi Insener nduab, siis Tditja peab proovivaia kas
siivistama, kasutama penetreerimist voi molemat
meetodit, selleks et médrata vajaliku, ndutavale
kandevdimele vastava vaiapikkuse. Proovivaiad peavad:

1. Tehtud samast materjalist ja omama sama otsa
diameetri , mis on alalistel vaiadel;

2. Kui alalistel vaiadel on otsmikud, siis proovivaiadel
peavad olema samad otsmikud;

3. Puuritud kui sellised on alalised vaiad;

4. Olema alaliste vaiadega sama ristlike ja teiste
karakteristikutega — metallvormi valatud kohtvai,
tehases véi ehitusplatsil valatud vai, terastoru voi H —
vai;

5. Olema kullaldase pikkusega, et sobida igasuguste
pinnaste tingimustega;

6. Slvistatud samade vahendite ja meetoditega , mida

kasutatakse alaliste vaiade korral;

. Paigaldatud Inseneri juhiste kohaselt;

8. Antud samba asukohas slivistatud enne alaliste
vaiade paigaldamist.

~

Taitja voib samuti slivistada proovivaiu(Taitja kulul) selleks et
téestada rammimisvahendid ei kahjusta vaia véi kui Taitja
eelnevalt keeldub vaiu slivistama ettenahtud stigavusele.
Vaiatd6de mddtmise aluseks on ehitusplatsil stivistatud eri
tilpi vaiade arv.

Tolerantsid Korgete vaiaaluste korral peavad vaiade
otsad draldikamise pinnal jaidma
projektdokumentatsioonis ettendhtud asukohast 50 mm
raadiusega ringi sisse. Maasse jddvate vaiade otsad
peavad draldikamise pinnal jadma projektis naidatud
asukohast 150 mm raadiusega ringi sisse. Ukski vaia
serv ei tohi olla vundamendi voi rostvargiplaadi servast
lahemal kui 100 mm. Kui projektis pole teisiti ndutud,
siis koik vaiad tulevad siivistada vertikaalselt.

Siivendi ettevalmistus Tiitja peab asendama (ja
kandma ise asenduskulud) koik siivistamise ajal
vigastatud voi purustatud vaiad. Téitja peab 16plikult
valmis kaevama siivendi ( ja ehitama vajalikud
kaitsetammid, tugiseinad, toestiku) enne vaiade
siivistamise algust. Olenevalt pinnase omadustest peab
Tiitja tapsustama siivendi siigavust arvestades vaiade
kerkimisega siivistamisel. Enne vundamendi voi
rostvirgiplaadi ehitamist, peab Tiitja taastama siivendi
pohja dige korguse kas materjali eemaldamise voi
teralisest materjalist tagasitditega.

as determined by the equation, the wave equation
analysis, pile driving analyzer, static load test or
other means as may required by the design
documentation or the Engineer. Allowable bearing
capacity — allowable bearing capacity is the
ultimate bearing capacity divided by a factor of
safety. The factor of safety may be stated in the
design documentation or in the absence of a
specified factor of safety, a value of three shall be
used.

Test Piles If the project documentation or the
Engineer call for it, the Contractor shall drive test
piles to determine pile lengths required to reach
load — carrying capacity, penetration or both. Test
piles shall be:

1. Made of the same material and have the same
tip diameter as the permanent piles.

2. Driven with pile tips if the permanent piles will
have tips.

3. Prebored when preboring is specified for
permanent piles.

4. Identical in cross — section and other
characteristics to the permanent piles when the
piles are steel castings for cast — in — place
concrete piles, precast concrete, precasct —
prestressed concrete or steel pipe or H — pile.

5. Long enough to accommodate any soil
conditions.

6. Driven with equipment and methods identical to
those to be used for the permanent piles.

7. Located as the Engineer directs.

8. Driven before permanent piles in a given pier.

The Contractor shall also drive test piles (at no cost to
the Contracting Agency) as evidence that the pile driving
system selected will not damage the pile or in refusal
prior to reaching any specified minimum tip elevation.
Measurement for driving (type) pile will be the number of
piles driven in place.

Tolerances For elevated pier caps, the tops of piles
at cut — off elevation shall be within 50 mm of the
location indicated in the project documentation. For
piles capped below final grade, the tops of piles at
cut — off elevation shall be within 150 mm of the
horizontal locations indicated in the project
documentation. No pile edge shall be nearer than
100 mm from the edge of any footing or cap.
Unless the project documentation shows otherwise,
all piles shall be driven vertically.

Foundation Pit Preparation The Contractor shall
replace (and bear the cost of replacing) any pile
damaged or destroyed before or during driving. The
Contractor shall completely dig all foundation pits



Vaiade draloikamine Tiitja peab 1dikama vaiad
projektis voi Inseneri poolt ndutud korgusel. Kui moni
vai on ilma Inseneri loata siivistatud siigavamale
draldikamise pinnast, siis Tditja peab selle vaia
korvaldama ja asendama (omal kulul). Kui kdrvalolevate
vaiade siivistamise tottu moni vai tduseb, siis Inseneri
ndude korral tuleb see vai uuesti sisse siivistada.

Arveldamine Vaiatoode eest tasutakse lepingu
tihikuhindades iga vaia vdi vaia jooksva meetri jargi

6.4 Betoonkonstruktsioonid

Kirjeldus Selle osa nduded rakenduvad kdigile
rajatistele (ja nende osadele), mille ehitamisel on
kasutatud tsemendi baasil saadud armeeritud voi
armeerimata betooni.

Materjalid Materjalid peavad vastama projektis,
materjalide spetsifikatsioonis ja jargnevates Euroopa ja
Eesti standardites esitatud nduetele:

e ENV 1992-1-1 Eurocode 2, osad 1, 2,3,4;
e ENV 1992-1-6 Eurocode 2, osa 1 — 6;

e EPN—ENV 2.1.1 ja EPN 2.1.6;

* EVS 636:2002;

* EVS-EN 197-1,2:-2002;

e EVS-EN 12350-1,2,3,4,5,6,7: -2002;

e EVS-EN 12390-1,2,3,4,5,6,7,8: -2002;

e EN 206; EVS-EN 206- 1:2000.

Konstruktiivsed nouded Tiitja peab kindlustama, et
betoonid mille tugevusklass on kdrgem kui C20/25
valmistatakse kindlaks méédratud segude koostise alusel.
Teiste betoonide korral vdib kasutada alternatiivseid
segu koostisi. Kui betooni tugevusklassiga C20/25
kasutatakse mittekonstruktiivsete elementide nagu
truupide piised, piirete postide vundamendid, veerennid
jne. , siis voib kasutada masstoodangu betooni.
Masstoodangu betooni ei tohi kasutada sildade,
tugiseinte, karptruupide voi kdrgete valgustuspostide
vundamentide jaoks. Eespool loetlemata elementide

(and build any required cofferdams or cribs) before
driving foundations piles.The Contractor shall
adjust pit depths to allow for upheaval caused by
pile — driving, judging the amount of adjustment by
the nature of the soil. Before constructing the
footing or pile cap, the Contractor shall restore the
pit bottom to correct elevation by removing
material or by backfilling with granular material.

Pile Cutoff The Contractor shall trim the tops of all
piles to the true plane shown in the project and to
the Engineer requires. If the pile is driven below
cutoff elevation without the Engineer approval, the
Contractor shall remove and replace it (and bear the
costs of doing so), even if this requires a longer
pile. Any pile that rises as nearby piles are driven
shall be driven down again if the Engineer requires.

Payment Payment for piling will be paid for at the
unit contract price per each pile or per meter.

6.4 Concrete Structures

Description This section applies to the construction
of all structures (and their parts) made of cement
concrete with or without reinforcement.

Materials Materials shall meet the requirements of
the specification of materials shown in the project
documentation and of the following European and
Estonian standards:

e ENV 1992-1-1 Eurocode 2, Part 1, 2, 3,4;
e ENV 1992-1-6 Eurocode 2, Part 1 — 6;

e EPN —ENV 2.1.1 and EPN 2.1.6;

* EVS 636:2002;

e EVS-EN 197-1,2:-2002;

e EVS-EN 12350-1,2,3,4,5,6,7: -2002;

* EVS-EN 12390-1,2,3,4,5,6,7,8: -2002;

e EN 206; EVS-EN 206-1:2000.

Construction Requirements The Contractor shall
provide a mix design for concrete class C20/25 and
higher. For all other classes of concrete, the
Contractor may provide an alternate mix design.
Where concrete C20/25 is specified for
nonstructural items such as, culvert headwalls,
fence post footings, gutters and etc., the Contractor
may use commercial concrete. Commercial
concrete shall not be used for bridges, retaining
walls, box culverts or foundations for high mast
luminaries. For items not listed, the Contractor may



korral voib masstoodangu betooni kasutada ainult
Inseneri loal. Betooni temperatuur peab valamise ajal

olema 16 kuni 32 °C. Valmis betoonisegu tuleb kasutada

vihemalt 1,5 tunni jooksul peale tsemendi lisamist.
Tiitja ei tohi valada betooni:

1. Kilmunud voi jadga kaetud maapinnale voi alusele;

2. Jaaga kaetud vdi jargnevate elementide vastu
-vormid, armatuurteras, teraselemendid,
monteeritavate r/b elemendid véi vuugid.

3. Vihma sadamise ajal tuleb betooni valamine I6petada,

kui pinnavee hulk vdib kahjustada betooni pinna
kvaliteeti voi pdhjustada pinna uhtumist.

4. Vundamentide vormidesse mitte ennem kui Insener
on kindlaks maaranud selle sligavuse ja omadused.
5. Ukskdik millisesse vormi enne kui Insener on seda

lubanud ja kontrollinud armatuuri asetuse.

6. Ukskoik millisesse piirkonda, kui kdrval toimuvad
té6de vibratsioonid vdivad kahjustada betooni
esialgset tardumist vdi tugevust.

Kui vundamendi slivend sisaldab vett, peab Taitja enne
betooni paigaldamist vee valja pumpama. Kui véimalik siis

tuleb kasutada veetihedaid vorme. Need vormid peaksid olema
sellise paksusega, et takistada nende Uletdusmist vee survel.
Koéik vundamendid ja vormid tuleb enne betooni valamist veega

niisutada. Igasugune pUsiv, seisev vesi tuleb stivendist voi

vormidest eemaldada. Peale betoonisegu segamist peab Taitja

voimalikult ruttu valama betooni vormidesse. Betoon peab

valamise ajal olema plastne ja tdddeldav. Betooni tuleb valada
pidevalt, kllgnevate kihtide valu vahe ei tohi olla tle 30 min kui

Insener pole lubanud kasutada pikemat vaheaega. Iga kiht
tuleb paigaldada ja tihendada enne kui jatkatav kiht on

hakanud tarduma. Peale tardumise algust ei tohi vorme ega
armatuuri liigutada ega p66rata. Taladel voi betoonseintel tuleb

betooni paigaldada pideva 0,5 kuni 0,6 m paksuste

horisontaalsete kihtidena. Tihendamine ei tohi jatta nahtavaks
kihtide vahejooni. Ukskdik milline paigaldamise voi tihendamise
viis ei tohi muuta armatuuri asukohta. Paigaldamise viis peab

tagama kompaktse, tiheda ja veekindla betooni, siledate

valispindadega. Plaasterdamine on keelatud. Vigadega betoon

tuleb eemaldada Taitja kulul. Kui betoon paigaldamise ajal

langeb kdrgemalt kui 1,5 m, siis tuleb paigaldamisel kasutada
kas terasest vdi mingist muust materjalist valmistatud kanalit
(toru). Kui vorm on kaldu, siis tuleb betoon libistada piki vormi

kilge kasutades vastavat lubatud abivahendeid. Enne
sbiduteeplaadi valamist, peab Taitja vabastama sillaalused
raketised, nii et avakonstruktsioonid saaksid vabalt toetuda

silla toeosadele. Betoonist plaatsillad tuleb valada pidevalt kas
Uhe vdi mitme jatkuva ava kaupa. Betoonist dekiplaat ja T - voi
karpristldikega talade seinad, kui nende kérgus on tle 0,9 m,

tulevad valada eraldi. Esialgu valatakse talade seinad kuni

dekiplaadi kérguseni. Dekiplaati ei tohi valada enne kuni talade

seintesse paigaldatud betoon pole saanud kiillaldaselt
kahaneda (vdhemalt 12 tundi). Kui talade seina kdrgus on
vahem kui 0,9 m, siis Inseneri loal véib talade ja dekiplaadi
valada Uhe pideva operatsioonina. Paisumise voi

konstruktiivsete vuukide vahelised betoonist elemendid — talad,

dekiplaat, sambad, seinad jt. , valatakse pideva
operatsioonina. Mingit porkepiiret ega kasipuud ei tohi
paigaldada enne kui dekiplaat on I6plikult valmis. Mingit
barjaari, aarekivi voi jalgteed ei tohi paigaldada teras- voi
eelpingestatud r/b tala sillale , kuni dekiplaadi betooni

use commercial concrete if approved by Engineer.
Concrete temperatures shall remain between 16 and
32°C while it is being placed. The batch of concrete
shall be discharged at the project site no more than
1,5 hours after the cement is added to the concrete
mixture. The Contractor shall not place concrete:

1. On frozen or ice — coated ground or subgrade

2. Against or ice — coated forms, reinforcing steel,
structural steel, precast members or
construction joints.

3. Under rainy conditions; placing of concrete shall
be stopped before the quantity of surface water
is sufficient to affect or damage surface mortar
quality or cause a flow or wash of the concrete
surface.

4. In any foundation until the Engineer has
approved its depth and character.

5. In any form until the Engineer has approved it
and the placement of any reinforcing in it.

6. In any work area when vibrations from nearby
work may harm the concrete’s initial set or
strength.

When a foundation excavation contains water, the
Contractor shall pump it dry before placing concrete. If
this is possible, an underwater concrete seals shall be
placed. This seal shall be thick enough to resist any
uplift. All foundations and forms shall be moistened with
water just before the concrete is placed. Any standing
water on the foundation or in the form shall be removed.
The Contactor shall place concrete in the form as soon
as possible after mixing The concrete shall be always be
plastic and workable. Concrete placement shall be
continuous with no interruption longer than 30 min
between adjoining layers unless the Engineer approves
the longer time. Each layer shall be placed and
consolidated before proceeding layer takes initial set.
After initial set, the forms shall not be jarred and
projecting ends of reinforcing bars shall not be disturbed.
In girders or walls concrete shall be placed in continuous
horizontal layers 0,5 to 0,6 m deep. Compaction shall
leave no line of separation between layers. Any method
for placing and consolidating shall not segregate or
displace reinforcing steel. Any method shall leave a
compact, dense and impervious concrete with smooth
faces on exposed surfaces. Plastering is not permitted.
Any sections of defective concrete shall be removed at
the Contractor’s expense. If the concrete in placing will
drop more than 1,5 m, it shall be deposited through a
sheet metal (or other approved) conduit. If form slopes,
the concrete shall be lowered through approved conduit
to keep it from sliding down one side of the form. Before
placing concrete for roadway slabs, the Contractor shall
release the falsework under the bridge and let the spans
swing free on its supports. Concrete in flat slab bridges
shall be placed in one continuous operation for each
span or series of continuous spans. Concrete for
roadway slabs and the stems of the T — beams or box —
girders shall be placed in separate operations if the stem
of beam or girder is more than 0,9 m deep. First the
beam or girder stem shall be filled to the bottom of the



survetugevus on alla 20 MPa. Teraskonstruktsioonidele

toetuvad betooni vormid peavad olema eemaldatavad ja neid

ei tohi jatta omale kohale. Taitja ei tohi keevitada betooni
vorme teraskonstruktsioonide kilge. Kui Insener lubab

toevarraste kinnitamiseks puurida terastalade seina poldiauke,
siis need augud peavad olema puuritud tehase tingimustes, kui

Insener teistmoodi ei luba. Taitja peab taitma need augud

I16puni kinni keeratud poltidega. Iga poldi pea peab jadma tala
seina vélimisele poolele. Tala vdédesse ei tohi mingeid auke

teha. Kogu betoon peab vélja ndgema siledana ja tihedana
peale vormide eemaldamist. Kui see on poorne, siis Taitja

peab omal kulul selle eemaldama ja asendama. Taitja peab
puhastama ja viimistlema kdik tema t66de vdi ehituse viivituse
téttu mé&ardunud voi varvi kaotanud pinnad. Betooni pind tuleb
hoida niiskena vahemalt 7 péaeva, kui tahkumistingimused ei

néua pikemat aega. Paikeselise ja tuulise ilma korral tuleb
betoonipind koheselt plastikkattega katta. Koheselt parast
betooni tahkumist ja pinnatéétlust tuleb pind niisutada voi
té6delda spetsiaalse vahendiga ning katta plastikuga.
Vajadusel tuleb pinda plastiku all niisutada. Kohe péarast
pindade t66tlemist tuleb pindu kontrollida mérade suhtes.
Mérade maksimaalne lubatud laius on 0,2 mm, rinnatiste ja

kdnniteede piirkonnas 0,1 mm. Laiemad mdrad tuleb taita voi
parandada. Té6de vastavuse kontroll projektile tuleb |abi viia

betoneerimise ajal. Kdik méarkused tuleb kanda
ehituspdevikusse. T66d tuleb parast nende I16petamist ning

tugevuse ja kiilmakindluse mddtmist vastu vétta. Betoonisegu

Ohusisaldust tuleb mddéta betoneerimise ajal. Parast
betoneerimise 16ppu tuleb vastavalt kehtestatud vormidele
koostada aruanne. Insener peab aruande heaks kiitma.

Armatuur Kuigi tavaliselt projektis esitatakse
armatuurraudade spetsifikatsioon ja paindemomendi
epiiiir, peab Tiitja neid kasutama omal vastutusel.
Insener soovitab Tditjal kontrollida projekti enne
tellimust. Tditja peab asetama armatuurrauad projekti
kohaselt ja kindlustama, et nad ei liigu betooni
paigaldamisel. Kui varraste vahekaugus on 0,3 m ja

enam, siis tuleb vardad siduda (kinnitada) igas 16ikumise

kohas. Kui varraste vahe on alla 0,3 m, siis tuleb
kinnitada iga teine Idikumise koht. Kui projektis on
ndutud armatuurvarraste kimpude kasutamist, siis
tulevad nad kokku siduda vihemalt 1,8 m jirgi.

Armatuurterast ei tohi kinnitada punktkeevitusega.

Soidutee ja konnitee plaadi valamisel peab Tiitja

hoolikalt kinnitama armatuurvorgud, et tagada vajalik
kaitsekiht. Vork koosneb kahest armatuurterase kihist.
Ulemised ja alumised vorgud peavad olema kiillaldaselt

toetatud, et nad jadksid oma digesse asendisse.

Betooni impregneerimine ja kaitsmine Betooni

impregneerimisel ja kaitsmisel peab Tditja jilgima antud

Tookirjelduste, Euroopa —Eesti standardite EVS-EN

1504-1:2000, EVS-EN 1542:2001, EVS-EN 1543:2000,

EVS-EN 1766:2000, EVS-EN 1799:2001, lepingu ja
Inseneri ndudeid. Veekindel membraan peab piisivalt
katma 2 mm siigavused praod betoonis. Veekindel

membraan tuleb asetada puhtale, kuivale, tolmuvabale

slab fillets. Roadway slab concrete shall not placed until
enough time has passed to permit the earlier concrete to
shrink (at least 12 hours). If the stem depth is 0,9 m or
less, the Contactor may place concrete in one continuous
operation if the Engineer approves. Between expansion
or construction joints, concrete in beams, girders,
roadway slabs, piers, columns, walls and etc. shall be
placed in a continuous operation. No traffic or pedestrian
barrier shall be placed until after the roadway slabs are
complete for entire structure. No barrier, curb or sidewalk
shall be placed on steel or prestressed concrete girder
bridges until the roadway slab reaches a compressive
strength of at least 20 MPa. Concrete forms on all steel
structures shall be removable and shall not remain in
place. The Contactor shall not weld any part of the form
to any steel member. If the Engineer permits boltholes in
the web to support from brackets, the holes shall be shop
drilled unless otherwise approved by the Engineer. The
Contractor shall fill the holes with fully torqued bolts.
Each bolt head shall be placed on exterior side of the
web. There shall be no holes made in the flanges. All
concrete shall show a smooth, dense face after the forms
are removed. If it is porous, the Contractor shall bear the
cost of removing and replacing it. The Contractor shall
clean and refinish any stained or discoloured surfaces
that may be resulted from their work or from construction
delays. The surface of concrete shall be kept moist at
least 7 days, if hardening conditions do not require a
longer period. In sunny and windy weather the concrete
surface shall be immediately covered with a plastic film.
Directly after setting of concrete and surface treatment,
the surface shall be moistened or treated with special
agent and recovered with film. The surface shall moisten
under the film, if necessary. Directly after treating, the
surfaces shall be investigated to find any cracks. The
maximum width of cracks shall be 0.2 mm, in the zone of
parapets and walking ways 0.1 mm. Wider cracks shall
be injected or repaired. Control of realization of works
strictly in accordance with the design shall be performed
during concreting. All comments shall be entered in
construction diary. The works shall be accepted after
completion thereof and measuring of strength and frost
resistance of concrete. Air content in concrete mixture
shall be measured during concreting. After completion of
concreting, a report shall be drawn up according to set
forms. The Engineer shall approve the report.

Reinforcement Although the design project
documentation normally include a bar list and
bending diagram, these shall be used at the
Contractor’s risk. The Engineer advises the
Contractor to check the order from the design
documentation. The Contractor shall position
reinforced steel as the design documentation
requires and shall ensure that the steel does not
move as the concrete is placed. When spacing
between bars is 0,3 m or more, they shall be tied at
all intersections. If spacing is less than 0,3 m, every
other intersection shall be tied. If the project
documentation requires bundled bars, they shall be
toed together with wire at least 1,8 m. Tack



betooni pinnale, mis on vihemalt 28 paeva vana. Kdik

betooni kaitsmise t60d tuleb teha tdpselt materjalide
kasutamisjuhendite jargi.

Pragude(servade) tiditmine Selles punkti kohaselt tuleb

puhastada ja tiita vuuke ja pragusid nii uutes kui ka
olemasolevates betoonelementides nagu sillutis,

welding is not permitted on reinforcing steel. In
roadway and sidewalk slabs, the Contractor shall
place reinforcing steel mats carefully to provide the
required concrete cover. A “mat” is two layers of
steel. Top and bottom mats shall be supported
enough to hold both in their proper positions.

dekiplaat. Tuleb kasutada projektis ettendhtud materjali
tiitipi ja/voi klassi. Kui on vajalik kasutada krunte, siis ~ impregnation and protection, the Contractor shall
tuleb votta tditematerjali tootja poolt soovitatavad. comply with the requirements of this Specification,
Plastseid tditematerjale (poliimeer-bituumen segud) tuleb EVS-EN 1504-1:2000, EVS-EN 1542:2001,

Concrete Impregnation and Protection In

kasutada silladeki ja ddretala vahelises vuugis. Tiitja
peab pragude tditmisel jdlgima materjali tootja poolt

EVS-EN 1543:2000, EVS-EN 1766:2000, EVS-EN
1799:2001, the contract and the Engineer. The

soovitatud ndudeid. Vuugi ja prao pinnad peavad enne
taitmist olema kuivad kui mitte vastupidiselt pole
materjali tootja poolt ndutud. To6temperatuur on 150 -
180°C. Ei tohi kuumutada iile 200°C. Krunti ja
taitemastiksit tuleb kasutada temperatuuridel iile 5°C.
Pragude tditmiseks kasutada sobivat anumat. Liigne
taitemastiks eemaldatakse peale jahtumist. Liikluse alla
jadvatel aladel tuleb mastiks katta kas liivaga 0 — 2 mm
vOi peeneteralise killustikuga.

waterproof membrane will permanently waterproof
leaking cracks in concrete up to 2mm. The
waterproof membrane must be applied to a clean,
dry, dust-free concrete surface, at least 28 days old.
All waterproof works must be done accordingly to
exact instruction of used materials.

Edge Sealing This item shall govern cleaning and
sealing joints and cracks in either new or existing
concrete elements as pavements, and concrete
deckplates. The type and/or class of material to be
used shall be shown on the plans. Primers, if

Materjalid Impregneerimise materjal:

e Sl o e e, shall beas ecommended by he

« pinna kévadus > 7 Moh’s skaala manufacturer of sealant. Plastic joint sealing

e veeauru labilaskvus > 80 %hiidrostaatiline surve > 35 compounds (polymer bitumen compounds) shall be

m used in joints between reinforced concrete bridge

deck and edge beam. The Contractor shall install
the sealant in accordance with manufacturer’s
recommended procedure. Joint and crack surfaces
shall be dry unless otherwise recommended by the
manufacturer of sealant. Working temperature is
150 —180°C. Do not exceed 200°C. Application of
primer and joint sealant shall do at a temperature
over 5°C. Use appropriate equipment for filling.
Redundant joint sealant shall cut away after
cooling. On areas with traffic the ready joint
surface shall be sanded of with sand 0 — 2 mm or
with fine graded limestone.

Vuugitaitemastiks:

¢ pehmenemistépp > 110°C

¢ pikenemine -30°C juures > 60 %

¢ max tomme-30°C juures <0.7 MPa

e penetratsioon > 80 /10 mm

¢ viskoossus (cp) -30°C juures > 2500

e kuumakindlus 100°C juures < Tmm(24 t)

Arveldamine Betoonitodde eest tasumine toimub
lepingu iihikuhindades iga Toomahuloendis toodud
betoont6d kuupmeetri kohta. Monteeritava raudbetooni
ja betoontoote makseartikkel sisaldab nii toodete
transporti kui ka paigaldamist. Betooni veekindlaks
tegemise eest tasutakse lepingu tihikuhindades
ruutmeetri kohta. Pragude tditmise eest tasutakse lepingu
thikuhindades prao mahuiihiku — liitri kohta.

Materials Waterproof membrane material:

e chloride diffusion coefficient < 4 (10-12 m2/s)

e water permeability < 6 (10-12 m2/s, at 10
kg/cm2)

e surface hardness > 7 Moh’s scale

e moisture vapour permeability > 80 %

e hydrostatic pressure > 35 m

Joint sealant material:

e softening point > 110°Ce



6.5 Betoonkonstruktsioonide
parandus

Kirjeldus Selles jaotises kirjeldatakse ndudeid
killunenud betooni alade parandamisel, mittekvaliteetse
betooni eemaldamisel projektis vdi Inseneri poolt ndutud
kohtadest ja selle asendamisel projektis toodud
omadustega materjaliga.

Materjalid Parandamisel peab Tiitja jdlgima Euroopa —
Eesti standardeid EVS-EN 1504-1:2000, EVS-EN
1542:2001, EVS-EN 1543:2000, EVS-EN 1766:2000,
EVS-EN 1799:2001 ja Inseneri ndudeid. Poliimeersete
lisanditega mort:

e Survetugevus > 55 MPa (28 p)

* > 65 MPa (90 p)

> 85 MPa (1 a)

e Tombetugevus > 8,5 MPa (28 p)

e > 9 MPa (90 p)

e>95MPa(1a)

¢ Elastsusmoodul > 25 000 MPa (7 p)

¢ > 30 000 MPa (28 p)

¢ Mahukahanemine < 0.78 mm/m (28 p)
¢ Nake mérdi ja- betooni > 6.5 MPa (28 p)
e - Teras (sile) > 3 MPa (7p)

* >4 MPa (28 p)

e - teras (profiileeritud) > 20 MPa (7p)

¢ >30 MPa (28 p)

kllmut. sulatus —20 ...+6°C 3000 tsiklitVastupanu hapetele,
sooladele — pole ndhtavaid muutusi peale 7 péeva
Betoonpindade varv: Difusiooni tegurid 1600 pH20 170
000uCO, Veekindel

Teostamise meetodid Betooni tuleb kasutada
parandavatel aladel, mille siigavus on 25 mm voi
suurem. Morti tuleb kasutada paranduseks aladel, mille

¢ longation at -30°C > 60 %

* max tension at -30°C <0.7 MPa

e penetration value > 80 I/10 mm

e viscosity (cp) at -30°C > 2500

¢ heat resistance at 100°C < 1mm (24 h)

Payment The payment under concrete structure
shall be made at the contract unit price against all
itemized concrete structure works as scheduled in
the Bill of Quantities per cubic meter. Prefabricated
reinforce concrete and concrete product pay item
iclude transport as well as installation . Payment for
concrete waterproofing will be paid for at the unit
contract price per square meter. Payment for edge
sealing will be paid for at the unit contract price per
litre.

6.5 Concrete Structure Repair

Description This item shall govern for the repair of
spalled and chipped areas of concrete structures, for
removal of unsound concrete at locations indicated

on the Plans, or as required by the Engineer and for
replacement with as shown on the Plans.

Materials In repair, the Contractor shall also
comply with the requirements of EVS-EN
1504-1:2000, EVS-EN 1542:2001, EVS-EN
1543:2000, EVS-EN 1766:2000, EVS-EN
1799:2001 and the Engineer. Polymer mortar:

e Compression strength > 55 MPa (28 d)

* > 65 MPa (90 d)> 85 MPa (1 y)

e Tension strength > 8,5 MPa (28 d)

> 9 MPa (90 d)> 9,5 MPa (1y)

¢ Young’s module > 25 000 MPa (7 d)

e > 30 000 MPa (28 d)

e Shrinkage < 0.78 mm/m (28 d)

e Tensile bond between mortar and- concrete >
6.5 MPa (28 d)

e - steel (smooth) > 3 MPa (7d)

¢ >4 MPa (28 d)

o - steel (wrenched) > 20 MPa (7d)

¢ >30 MPa (28 d)

Freeze-thaw —20 ...+6°C 3000 cyclesResistance to alkali,
de-iceing salt — no visible changes after 7 d Concrete
paint: Diffusion coefficients 1600 uH20 170 000uCO,
Water resistant

Construction Methods Concrete shall be used for
repair of areas with depths of 25 mm or greater.
Mortar shall be used for repair of areas with depths



kahjustuste stigavus on alla 25 mm. Kui Insener lubab,
siis voib kasutada betooni voi tavalise mordi asemel

poliimeersete lisanditega (EPO lisandiga) morte. Betooni

asendus vdib toimuda surudhu vdi teiste alternatiivsete
meetodite abil, kui need meetodid on Inseneri poolt
lubatud. Enne tegelikku betooni asendamist erinevatel
rajatise elementidel, peab Tiitja rahuldavalt
demonstreerima ja Insener kinnitama iga alternatiivse
betooni paigaldamise meetodi. Viikeste remonditavate
alade jaoks voib Tditja segada betooni voi morti
viikestes mootori abil tootavates segisteis, kasutades
mahtude meetodit komponentide mddtmiseks.
Komponentide modtmise ja segamise meetod tuleb
kinnitada Inseneri poolt. Betooni v&i morti ei tohi
paigaldada ilma Inseneri loata, kui iimbritseva
keskkonna temperatuur on alla 10 °C. Uue betooni voi
mordi minimaalne temperatuur paigaldamise ajal peab
olema 16°C. Olemasolev parandamiseks ettendhtud
betoon peab olema t6ddeldud meisli voi mone teise
vahendiga, et eemaldada lahtine voi kahjustatud betoon.
Liivapritsi, survepesu vdi mingi muu Inseneri poolt
lubatud meetodi kasutamisel tuleb eemaldada kdik
lahtised osakesed, mustus, kahjustatud betoon vdi mingi

muu aine, mis kahjustab naket vana olemasoleva betooni

ja remondimaterjali vahel. Inseneri ndudmisel tuleb
paljastunud armatuurteras puhastada vanast betoonist ja

roostest. Loplik betooni pinna ja armatuurterase puhastus

tuleb teha surudhuga. Ohu voolikud (torustik) peab
olema varustatud filtriga dhust dliosakeste
eemaldamiseks. Enne uue betooni vdi mordi
paigaldamist peavad endise betooni ja armatuurterase
pinnad olema virvitud sobiva naket tagava ainega, kui
pole teisiti ndutud. Naket tagavat ainet tuleb kasutada
vastavalt selle tootja poolt antud soovitustele. Kdik
parandused tuleb teha sellisel viisil, et taastada rajatise
(voi selle osa) esialgsed mdddud ja pinnad. Remondiks
kasutatud betoon vdi mort tuleb asetada kindlalt omale
kohale ja viltida tithemikke. Betooni v6i mordiga
remonditud pindu tuleb niisutada veega nelja pieva
jooksul. Ei tohi lasta betoonil voi mordil kiilmuda
jarelhoolduse perioodil. Pirast jarelhoolduse 16ppu tuleb
koikidelt defektsetelt aladelt betoon uuesti eemaldada ja
asendada tdielikult T4itja kulul.

Betooni eemaldamine Olemasolev betoonist rajatise osa

voi kogu konstruktsioon tuleb eemaldada projektis
ettendhtud asukohast. Kui tuleb eemaldada ainult
konstruktsiooniooni o0sa, siis on vaja erilist hoolt kanda,
et mitte vigastada jarele jadva konstruktsiooni betooni.
Kui mitte teisiti pole Inseneri poolt lubatud, siis
olemasolev betoon tuleb 16igata lahti ja eemaldada piki
projektis voi Inseneri poolt médratud puhtaid jooni.

less than 25 mm. Epoxy mortar may be used in lieu
of concrete or mortar for repair, if approved by the
Engineer. Replacement of concrete may be
accomplished pneumatically or other alternate
methods, if approved by the Engineer. A
satisfactory demonstration of the adequacy of any
alternate method shall be performed by the
Contractor and approved by the Engineer prior to
the actual replacement of concrete on the various
structure members. For small areas the Contractor
may mix concrete or mortar in a small motor-driven
mixer using volume method of measuring the
ingredients. The method used to measure
ingredients and the Engineer shall approve mixing
procedure. Placement of concrete or mortar shall
not be permitted without the permission of the
Engineer, when the atmospheric temperature is
below 10 °C. The minimum temperature of the new
concrete or mortar at the time of placement shall be
16°C. Existing concrete designated to be repaired
shall be prepared by chipping or other methods, to
remove all loose or defective concrete. The area
being prepared shall be cleaned by sandblasting,
high-pressure water or other means approved by the
Engineer, to remove all loose particles, dirt,
deteriorated concrete or other substance that would
impair the bond between the old concrete and the
repair material. Exposed reinforcing steel shall be
cleaned of old concrete and corrosion, as approved
by the Engineer. Final cleaning of the concrete
surface and reinforcing steel shall be by
high-pressure air blast. Air lines shall be equipped
with a filter to remove all oil from the air. Prior to
the application of new concrete or mortar, the
concrete and steel surfaces shall be painted with an
approved bonding agent, unless otherwise
specified. Application of the bonding agent shall be
in accordance with the manufacturer’s
recommendations. All repairs shall be done in such
a manner as to restore the original lines and
surfaces of the structure. Care shall be taken in
applying the concrete or mortar so that it will be
firmly in place and free of voids. Concrete or
mortar repairs shall be water cured for a period of
four days. Care shall be taken to prevent freezing of
concrete or mortar during the curing period. Upon
completion of curing, any repaired areas found
defective shall be removed and repaired at the
complete expense of the Contractor.

Removing Concrete Existing part of concrete
structure or the whole structure shall be removed



Igasugune muu Inseneri poolt ndidatud, viljaspool neid  from locations shown on the Plans. Where only a

mdidratud jooni olev todde kdigus kahjustatud betoon, portion of the existing concrete is to be removed,
mis peaks jadb oma kohale, tuleb asendada Tiitja kulul. special care shall be exercised to avoid damage to
Kui teisiti pole méaaratud, siis koik projektis that portion of the concrete to remain in place.

utiliseerimiseks ettendhtud betoon tuleb purustada mitte  Unless otherwise approved by the Engineer, the
suuremateks kui 600 mm tiikkideks. Purustamiseks voib existing concrete shall be saw cut and removed to
kasutada surudhuhaamrit voi monda muud Inseneri poolt the neat lines shown on the plans or established by
lubatud seadet. Lohkamist ei tohi kasutada ilma Inseneri the Engineer. Any existing concrete that is to
kirjaliku loata. Tuleb votta kasutusele vastavad abindud, remain in place and is beyond the neat lines so

et kaitsta korvalolevat omandit ja olemasolevaid established, which is damaged or destroyed by
konstruktsioone. Armatuurteras tuleb vajaduse korral these operations, shall be replaced, as directed by
katki Idigata. the Engineer, at the Contractor’s expense. All

concrete shown on the Plans to be salvaged, shall
Asfaldist sillutise eemaldamine Olemasolev be broken into pieces not greater than 600 mm in
stabiliseeritud alus voi asfaldist sillutis tuleb eemaldada any dimensions, unless otherwise specified.
projektis ettendhtud kohtadest. Téitja peab Air-driven machinery or other suitable means
asfaltmaterjali eemaldamisel ja ladustamisel kasutama  approved by the Engineer may be used. The use of
koiki abindusid saastumise vialtimiseks. Kui explosives for breaking concrete will not be

eemaldatakse ainult osa materjalist, siis tuleb erilist hoolt permitted except when approved in written by the
kanda, et mitte vigastada kohale jddvat materjali. Tditja Engineer. Adequate precautions shall be taken to
peab kodik Inseneri poolt ndidatud, méidratud piiridest prevent damage to adjacent property and existing
toode kdigus vigastatud voi hdvinud materjali asendama  structures. Reinforcing steel shall be cut as
omal kulul. Asfaltsillutis tuleb murda mitte suuremateks necessary.
kui 600 mm tiikkideks. Vabanenud materjal kuulub
Teedevalitsusele Tellijale) ja tuleb laostada projektis Removing Asphalt Pavement Existing stabilized
ndidatud asukohta. Laokoht tuleb puhastada rampsust, base or asphalt pavement shall be removed from
taimestikust ja rohust, peab olema suhteliselt tasane ja locations shown on the Plans. The Contractor shall
hésti dreenitud. Insener vdib nduda erineva omadustega make every effort to prevent contamination of the
vOi erinevat tiilipi materjali eraldi laostamist. asphaltic material, during removal and disposal.
Where only a portion of the material is to be
Konstruktsioonide voi takistuste eemaldamine The removed, special care shall be exercised to avoid
work described in this item includes removing and damage to that portion of material to remain in
disposing of, or salvaging materials named in the project place. The Contractor shall replace, at his expense
or identified by the Engineer. The work also includes the and as directed by the Engineer, any material that
backfilling of trenches, holes or pits that result from such he damages or destroys, which is beyond the limits
removal. In removing pavement, sidewalks, curbs and established for removal. The asphaltic pavement
stairs the Contractor shall: shall be broken into pieces not greater than 600 mm
in any direction. The loose material resulting from
1. Haul broken-up pigces .into the roadway embankment operation shall remain the property of the
or to some off-project site; . .
2. Cover any buried pieces buried with at least 1,5 m of Department and shall be stockpiled at locations
soil; designated on the Plans. The stockpile area shall be
3. Make a vertical saw cut between any existing cleaned of trash, weeds and grass, and shall be
structure element that is to remain and the portion to relatively smooth and well drained. The Engineer

be remained. may separate stockpiling of salvaged asphaltic
4. Replace any exiting structure element designated to y sep pring g P

remain that is damaged during removal of other part. ~Paving materials of differing type or quality.

Arveldamine Remonttotde eest tasumine toimub Removal of Structures and Obstructions Selles
lepingu iihikuhindades iga Téomahuloendis toodud to6 ~ Jaotises on Kirjeldatud projektis ndidatud voi
kuupmeetri voi ruutmeetri kohta. Inseneri poolt nimetatud konstruktsioonide

eemaldamist voi utiliseerimist. See to6 sisaldab ka
eemaldamise tulemusena tekkinud kaevikute,
karjddride ja aukude tagasitditmist. Sillutise,



6.6 Teraskonstruktsioonid

Kirjeldus See t66 hdlmab teraskonstruktsioonide ja
konstruktsioonide terasosade hankimist, valmistamist,
piistitamist, puhastamist ja varvimist.

Materjalid Materjalid peavad vastama projektis,
materjalide spetsifikatsioonis ja jargnevates Euroopa ja
Eesti standardites esitatud nduetele:

e ENV 1993-1-1 Eurocode 3, osa 1;

e ENV 1993-2:1997, Eurocode 3, osa 2;
e EPN — ENV 3.1.1 ja EPN-ENV 3T.1;

e EN 10025.

Konstruktiivsed nouded Alaliste terassildade peatalad,
abitalad, pdiktalad, sorestikud jt.. peavad olema
valmistatud litsentseeritud tootja poolt. Kdik teras-
konstruktsioonid tuleb valmistada EPN — ENV 3T.1
nduete kohaselt.

Rajamise meetodid Enne teraskonstruktsioonide
rajamist peab Tditja esitama Insenerile ja saama temalt
kinnituse montaaziplaani ja Téitja poolsete
rajamismeetodite kohta. Tditja montaaZiplaan ja rajamise
meetodid peavad enne Insenerile andmist olema
teraskonstruktsioonide tootja poolt 1dbi vaadatud.
Montaazil tuleb tdita EPN — ENV 3T.1 eeskirju.
MontaaZiplaan ja rajamise meetodid peavad téielikult
kirjeldama rajamise protsessi. MontaaZi plaani joonised,
mirkused ja arvutused peavad selgelt nditama loetletud
detailid, nende modtmed ja tehtavad eeldused.
Materjalide omadused, spetsifikatsioonid,
konstruktiivsed arvutused ja teised vajalikud andmed
peavad samuti olema ndidatud. Kdik peale plaani
kinnitamist ja Tditjale tagastamist Téitja poolt

konniteede, ddrekivide ja treppide eemaldamisel
peab Tiitja:

1. Viima purustatud tikid kaitsevallidesse voi
monele teisele ehitusplastsile;

2. Katma maetud tikid vahemalt 1,5 m paksusega
pinnase kihiga;

3. Tegema sirged, vertikaalsed I6iked eemaldatava
ja jéreljaéva konstruktsiooni osa vahele;

4. Asendama koik eemaldamise kaigus vigastatud
sdilitamisele maaratud konstruktsiooni osad.

Payment The payment under concrete structure
repair shall be made at the contract unit price
against all itemized concrete structure repair works
as scheduled in the Bill of Quantities.

6.6 Steel Structures

Description This work includes furnishing,
fabricating, erecting, cleaning and painting steel
structures and structural steel parts of nonsteel
structures.

Materials Materials shall meet the requirements of
the specification of materials shown in the project
documentation and of the following European and
Estonian standards:

e ENV 1993-1-1 Eurocode 3, Part 1;

e ENV 1993-2:1997, Eurocode 3, Part2;
e EPN — ENV 3.1.1 ja EPN-ENV 3T.1;

e EN 10025

Construction Requirements Structural steel
fabricators of girders, floor beams, truss members,
stringers, etc., for permanent steel bridges shall be
certified. All steel structural elements shall meet
EPN — ENV 3T.1 requirements.

Erection Methods Before beginning to erect any
steel structure, the Contractor shall submit to the
Engineer for review and shall received approval for
the erection plan and procedure describing the
methods the Contractor intends to use. The steel
fabricator prior to being submitted to the Engineer
shall review the Contractor’s erection plan and
procedure. The erection procedure shall meet EPN
— ENV 3T.1 requirements. The erection plan and
procedure shall provide complete details of the
erection process. The erection plan shall include
drawings, notes and calculations clearly showing
listed details, assumptions and dimensions.



soovitavad uued muudatused tulevad esitada Insenerile
labi vaatamiseks ja kinnitamiseks.

Asendamine Tiitja ei tohi ilma Inseneri kirjaliku loata
muuta projektis toodud ristldigete suurusi. Kui Téitja
nduab ja saab ndusoleku asendada elemendid
suurematega, siis Lepinguga sellise vahetuse eest
tdiendavalt ei tasuta.

Terassilla toeosade paigaldamine Toeosade kinnitus-
ja alusplaadid tulevad tsentreerida asendisse mis vastab
normaaltemperatuurile 18°C. Elementide pikkuse
tdpsustamine tuleb teha peale alalisest koormusest
labipainde tekkimist.

Deformatsioonivuukide paigaldamine
Deformatsioonivuuk peab véimaldama sillal piki- pdik-,
vertikaal- ja poordedeformatsioone. Vuugid tulevad
asetada selliselt, et oleks tagatud tasane liikluspind ja
veetihe iihendus.

Pealisehituse paigaldamine Tiitja ei tohi ilme Inseneri
loata rakendada 1dpetatud sammastele ja
kaldasammastele mingit pealisehitusest pohjustatud
koormust. Tavaliselt on betooni tugevnemiseks vajalik
aja intervall 12 pdeva.

Arveldamine Teraskonstruktsioonide rajamise toode
eest tasumine toimub lepingu tihikuhindades iga
Toomahuloendis toodud t66 kohta.

6.7 Varvimine

Kirjeldus See t606 sisaldab virvitava pinna
ettevalmistamise, virvi muretsemist ja varvimist,
korvalasuvate pindade kaitsemist ja puhastamist
ebasoovitavast virvist pérast virvitoode 10ppemist. See
t00 peab rahuldama koiki projektis, selles
spetsifikatsioonis toodud ja Inseneri ndudeid.

Materjalid Poliiuretaan epoksiiiid virv: 1) formula K44
— uutele terssildadele
Teknozinc 90SE 1x 40 um

Material properties, specifications, structural
analysis and other data used shall also be included.
After the plan is approved and returned to the
Contractor, all changes that the Contractor proposes
shall be submitted to the Engineer for review and
approval.

Substitutions The Contractor shall not substitute
sections that differ from plan dimensions unless the
Engineer approves in writing. If the Contractor
requests and receives approval to substitute heavier
members, the Contracting Agency shall not pay any
added cost.

Setting Steel Bridge Bearings Masonry plates,
shoes and keeper plates of expansions bearings
shall be set and adjusted to center at normal
temperature of 18°C. Adjustment for an inaccuracy
in fabricated length shall be made after dead — load
camber is out.

Setting Expansion Joints Expansion joint has to
accommodate movements of the bridge in the
longitudinal, transverse, vertical and rotational
modes. They must be placed so that to ensure
smooth travel level and watertight connection.

Placing Superstructure The Contractor shall place
no superstructure load on finished piers or
abutments until the Engineer allows. Normally, this
concrete — hardening interval requires at least 12
days.

Payment The payment under steel structure shall
be made at the contract unit price against all
itemized steel structure works as scheduled in the
Bill of Quantities.

6.7 Painting

Description This work shall consist of preparing
the surface, providing and applying the paint,
shielding nearby areas from unwanted paint, and
cleaning up after painting is completed. The work
shall comply with all requirements of Plans, these
Specifications and the Engineer.

Materials The polyurethane epoxy paint: 1) for a
new steel bridge formula K44 Teknozinc 90SE 1x
40 um



Inertia 51 Miox 2 X 75 um

Teknodur 50 2 x 60 um

Sum. paksus 310 um 2) formula K46 vanadele
terassildadele Inertne mastiks 1 x 120 um
Teknodur 50 1 x 40 um

Sum. paksus 160 um

Uute teraskonstruktsioonide varvimine Tiitja peab
kandma uuele teraskonstruktsioonile kolm vérvikihti.
Esimene kiht tuleb virvida vahetult peale terase
liivapritsiga puhastamist puhtuse astmeni FeSa2¥% ja
enne konstruktsiooni monteerimist. Teine ja kolmas kiht
kantakse peale konstruktsiooni montaazi kui mitte teisiti
pole projektis ndoutud. Iga virvikiht peab kiillaldaselt
erinema oma virvitooni poolest, et uue virviga katmata
alad oleksid kergesti nidhtavad. Virvitoon peab vastama
projektis ettenzhtule voi Inseneri nduetele. Varvida ei
tohi kui:

1. Ohu ja terase temperatuur on alla 5 °C;

2. Metalli pinnad on niisked véi 6hk on niiske voi kui
pinnatemperatuur on vahem kui 15 °C (lalpool
kastepunkti;

3. Insener loeb tingimused sobimatuteks;

4. Metall on liialt kuum et pdhjustab varvis mullide teket
ja jatab vérvitud pinna poorseks.

Niiskel vdi kiilma ilma korral katete all varvitud teras peab
jaédma varvi kuivamiseni katete alla vai kuni ilmastiku
tingimused lubavad konstruktsioone avada.

Olemasolevate teraskonstruktsioonide iilevirvimine
Kui teisiti pole sitestatud tuleb olemasoleva silla
metallist osade virvimise t60 hulka arvata ka nende
eelnev puhastamine. Puhastamise all mdistetakse siin
rooste, tagi, vana varvi, mustuse, méiédrdeainete ja teiste
voormaterjalide eemaldamist. Téitja peab puhastama ja
virvima koik avatud metallpinnad, mis vdivad
roostetada. Tditja peab vastavalt varvimise nduetele
puhastama liivapritsiga kogu rooste. Puhastatud servadel
ei tohi mérgata punast ega kollast roostet. Allesjddva
tugeva varvikihi dared peavad t6odeldud siledaks. Peale
liivapritsiga puhastamist ja enne virvimist peab Tiitja
eemaldama koik lahtise rooste, liiva ja tolmu.

Arveldamine Pakkumine ei sisalda eraldi tasumist
varvimise eest, sest varvimise hind arvestatakse uute
teraskonstruktsioonide valmistamise hinna sisse. See
hind katab pindade ettevalmistamise, varvimise,
kaitsmise ja kuivatamise; moodujate, sdidukite ja
eraomandi kaitse virvi eest; kaitseekraanid ja t66
teostamise ning selleks vajalikud materjalid.
Olemasolevate teraskonstruktsioonide virvimistoode
eest tasumine toimub lepingu tihikuhindades iga

Inertia 51 Miox 2 x 75 um

Teknodur 50 2 x 60 um

Sum thickness 310 um 2) for a old steel bridge
formula K46 Inertia mastic 1 x 120 um
Teknodur 50 1 x 40 um

Sum thickness 160 um

Painting New Steel Structures The Contractor
shall apply three coats of paint to all new structural
steel. The first coat shall be applied immediately
after sandblasting the steel to FeSa2'%, before it is
erected. The second and the third coats shall be
applied after erection except as otherwise noted in
project. Each coat shall differ enough in colour
from its preceding coat to make it easy to see voids
in the fresh paint. Colours shall be as Plans require
or the Engineer directs. Paints shall not be applied
when:

—_

. The air and metal are cooler than 5°C;

2. Metal surfaces are damp or air is misty or
surface temperature is less than -15°C above
the dew point;

3. The Engineer believes conditions are
unsuitable;

4. The metal is hot enough to cause the paint to

blister and leave a porous finish.

Steel painted under cover in damp or cold weather shall
remain under cover until the paint dries or weather
conditions permit open exposure.

Repainting Existing Steel Structures Unless
otherwise provided, maintenance painting includes
cleaning and painting the metal parts of an existing
bridge. Cleaning means removing rust, scale, dead
paint, dirt, grease and other foreign material. The
Contractor shall clean and paint all exposed metal
surfaces that may rust. The Contractor shall
sandblast all rust in accordance with paint
requirements. The edges of cleaned areas shall
show no red or yellow rust. The edges of sound
paint shall be feathered smooth. After sandblasting,
the Contractor shall remove all loose rust, dirt, sand
and dust before painting.

Payment The proposal contains no separate
payment item for painting because unit contract
prices cover all costs related to painting new steel
structures. Costs related to painting include
preparing the surface; applying the paint; protecting
and drying the coatings; protecting pedestrians,
vehicles and public and private property from paint;
and supplying all tools, tackles, scaffolding, labour



Toomahuloendis toodud t66 kohta.

6.8 Hudroisolatsioon

Kirjeldus See t66 hdlmab projektis ja Inseneri poolt
esitatud nduetele vastava betoonkonstruktsioonide
pinnale hiidroisolatsiooni ehitamist.Hiidroisolatsiooni
siisteem nr 1 — poliimeeridega modifitseeritud
mastiksasfalt klaaskiust vorgul (asfaldi kihi min paksus
10 mm). Siisteem nr 2 — SBS modifitseeritud bituumen
lehtmaterjal (tavaliselt iihekihiline). Siisteem nr 3 —
kahekomponente segu, segatakse ehitusplatsil
viskoosseks kummbituumenvedelikuks, mis keemiliselt
tardudes moodustab elastse veekindla membraani.
Membraan liimub kaitsetahvlitega, millele voib katte
paigaldada nelja tunni méodudes. Teipi kasutatakse
tahvlite vuukide sulgemiseks.

and materials needed to complete the work. The
payment under repainting existing steel structures
shall be made at the contract unit price against all
itemized painting steel structure works as scheduled
in the Bill of Quantities.

6.8 Waterproofing

Description This work shall consist of applying
waterproofing materials to cement concrete
surfaces as required by the project documentation
or the Engineer. Waterproofing system 1 — polymer
modified mastic asphalt on glass fibre net (min
thickness of asphalt layer is 10 mm). System 2 —
high quality SBS modified polymer bitumen sheets
(normally applied in a single layer). System 3 — two
component, which is simply mixed on site to
produce a viscous seansless rubber bitumen liquid
that chemically cures to an elastomeric waterproof
membrane. It is also acts as a strong adhesive for
the preformed boards which can be surfaced after 4
hours. Tape used for strapping and sealing butt

Materjalid Mastiks asfalt on bituumeni, lubjakivist tdite joints between Boards.

ja liiva segu (tditematerjali osakese max suurus 2 mm).
Hiidroisolatsiooni lehtmaterjali paksus (ilma
graanuliteta) peab olema vihemalt 5 mm, ja omama
poliiester tugikanga. Tugikanga all peab olema vihemalt
3 mm paksune SBS asfaldist kiht. Poliimeeridega
modifitseeritud bituumen lehtmaterjali omadused on
antud LISA 11-s. Hiidroisolatsioon tehakse kas
asfaltbetoonist voi mastiksasfaldist kaitsekiht. Hiidro
siisteem nr 3 on antud tabelis 2 LISAS 11.

Pinna ettevalmistamine Enne hiidroisolatsiooni
tegemist peab virskelt valatud betoonipind olema
kivinenud vihemalt 21 pdeva. Kui nakke / niiskuse
modtekatsed lubavad, siis isolatsioonitoid v6ib alustada
enne 21 pideva. Betoonpinnad peavad olema kiillaldaselt
siledad ja aukudeta voi kdrgendusteta, mis voiksid
pohjustada hiidroisolatsiooni ldbitorkimist (ebatasasused
peavad olema alla 1,5 mm). Pinnad tulevad toodelda
liivapritsi voi teraskuulikestega vahetult enne
hiidroisolatsiooni kleepimist. Betooni pinnalt tuleb
mehaaniliselt eemaldada tsemendi “nahk”. Pinnad
peavad olema kuivad, ilma tolmuta ja lahtine materjal
tuleb eemaldada. Plaadi servad tuleb téodelda epoksiiiid
torvaga (voi kleepida hiidroisolatsiooni lehed). Mirja
ilma korral voi kui 6hu temperatuur on alla 5°C ei tohi
Tiitja teha hiidroisolatsiooni Ilma Inseneri kirjaliku
loata.

Materials Mastic asphalt is a mix of bitumen (with
addition of Trinidad asphalt), limestone filler and
sand (max particle size 2 mm). The waterproofing
sheet must be at least 5 mm thick (without
granules), with a polyester core. Underneath the
core must be at least 3 mm thick SBS asphalt layer.
Requirements for polymer modified bitumen sheets
are done in ANNEX 11. Normally asphalt concrete
or mastic asphalt is used as protective layer. System
3 sheets are done in table 2 in ANNEX 11.

Preparation of Surface Before membrane
insulation is carried out, newly poured concrete
should have burned for at least 21 days. If bonding
/ moisture measuring show that insulation can be
carried out, the work can be started earlier.
Concrete surfaces shall be reasonably smooth and
without projections or holes that might puncture the
waterproofing membrane (the rugosity must be less
1,5 mm). The surfaces should be blasted or milled
immediately before the actual work is done.
Concrete surfaces should be machined for removal
of casting skin. The surfaces shall be dry, with all
dust and loose material removed. The bridge deck
must be pre-treated with a suitable primer. The
edge sealing must be done by coal tar epoxy (or



Hiidroisolatsiooni tegemine Kdik hiidroisolatsiooni
paigaldamise t60d tuleb teha kooskdlas kasutatud
materjalide iiksikasjaliste instruktsioonidega. Kui

hiidroisolatsiooni to6ddel kasutatava asfaldi temperatuur

on 150°C ja 180°C vahel, siis tuleb teda hoolikalt
segada. Iga kuumutamise katel peab omama
termomeetri. Iga krundi v6i asfaldi kihi paigaldamine

waterproofing sheets). The Contractor shall not
apply waterproofing in wet weather or when the air
temperature is below 5°C unless the Engineer
approves in writing.

Application of Waterproofing All waterproof
works must be done accordingly to exact

instruction of used materials. Waterproofing asphalt
shall be stirred frequently as it heated to between
150°C and 180°C. Each heating kettle shall have a

peab algama pinna madalamast kohast selliselt, et vesi
jookseks iile jatkukohtade ( mitte vastu ega piki
jitkukohti). Ulekate pikijitkudel peaks olema vihemalt

80 mm ja kiilgjitkudel 120 mm. Pikijdtkud peaksid
naaberkihtide jatkudest nihutatud vdhemalt 1m. Silla
I6pus hiidroisolatsioon tuleb viia 300 mm alla méoda

plaadi vertikaalset pinda. Igapool, kus hiidroisolatsioon

I6peb vastu serva voi on katkestatud dreenide, torude
poolt voi muul viisil, peab Tiitja tihendama servad
selliselt, et vesi ei paaseks hiidroisolatsiooni ja

betoonpinna vahele. Deformatsiooni vuukide juures ei

peaks hiidroisolatsiooni membraani katkestama vaid
voltima selliselt, et see voimaldaks deformatsioone.
Mbolemas silla otsas peab kiillaldase pikkusega
membraani kleepima iile kaldasamba selliselt, et
pikenemine voi lithenemine ei oleks takistatud.
Kaitsekiht tuleb peale kanda nii kiiresti kui vdimalik
peale isolatsiooni tegemist. Kui pole véimalik kohe

thermometer. Each coat of primer or asphalt shall
begin at the low point of the surface so that water
will run over (not against or along) the laps.
Longitudinal joints should be overlapped at least 80
mm, transversal joints at least 120 mm. Transversal
joints should be displaced at least 1m in relation to
transversal joints in adjacent lengths. At the end of
the bridge, insulation is carried out 300 mm down
on the vertical part of the bridge plate. Wherever
the waterproofing membrane ends or is punched by
drains, pipes etc., the Contractor shall seal the area
to prevent water from entering between the
waterproofing and the concrete surface. At each
expansion joint, the membrane should not be
broken but should be folded to permit movement.

kaitsekihti peale kanda, siis suvel tuleb hiidroisolatsioon At either end of the bridge, the membrane shall run
katta heleda kangaga, mis moodustab soojusliku ekraani. well down abutments and shall allow for expansion
See kangas eemaldatakse enne kaitsekihi peale kandmist. and contraction. A protective layer should be
Uksikud humullid tuleb parandada lahti 1ikamisega. applied as soon as possible after termination of

Kui ithe membraani pikkuse kohta On iile 5, siis tuleb
kleepida uus membraan.

Moo6tmine Moddetakse hiidroisolatsiooniga kaetud
pinda ruutmeetrites.

Arveldamine Hiidroisolatsiooni paigaldamise eest
tasumine toimub lepingu ithikuhindades ruutmeetri
kohta.

insulation and edge sealing. If this is not possible,
the membrane surface should in summer time be
covered by a light fibre felt membrane, which is
rolled out as a thermal shield. A thermal shield is
removed before applying the protective layer.
Occasional blisters shall repair by cutting up the
blisters and mending them. In case of more than 5
blisters per membrane length a new insulation is
required.

Measurement Measurement will be the number of
square meters of the surface of the waterproofed
area.

Payment Payment for waterproofing will be paid
for at the unit contract price per square meter.



6.9 Vee arajuhtimine

Kirjeldus See t66 hdlmab projekti kohaste voi Inseneri
poolt ndutud dreenide paigaldamist ja teiste dreenimise
abindude ehitamist.

Materjalid Materjalid peavad vastama projektis
materjalide spetsifikatsioonis toodud materjalide
omadustele. Dreeni torud voib valmistada betoonist,
tsingiga (galvaniseeritud) v&i alumiiniumiga kaetud
terasest, roostevabast terasest, poliiviniiiilkloriidist voi
poliietiileenist Téitja valikul kui mitte projektis pole
teisiti midratud.

Konstruktiivsed nouded Dreentorud tuleb paigaldada
silla servadesse dekiplaadi ristldike madalaimatesse
punktidesse. Maksimaalne pikisuunaline dreentorude
vahekaugus ei tohi iiletada kolme (3) meetrit. Kui
dekiplaat on iihepoolse kaldega siis kdrgemal serval ei
tohi dreentorude maksimaalne vahekaugus olla suurem
kui kuus (6) meetrit. Kui sild on véga lai, siis tuleb

dreentorud paigaldada ka dekiplaadi keskele. Dreentorud

tuleb kinnitada kas mordi voi liimimise teel. Liimimist

tuleb kasutada kindlasti siis kui dreentoru on paigaldatud

ilma lehtrita. Lehter tuleb alati teha dreentoru iilemisse

otsa juhul kui torud pole omavahel {ihendatud pinnaaluse

dreeniga voi kui dreen on tehtud bituumenmastiksiga
segatud tditeainest. Kui perforeeritud metallist

pinnaalune dreen on paigaldatud piki dreentorude ridu ja

kui dekiplaadi hiidroisolatsioon on tehtud valatuna siis
tuleb dreentorude iilemine pind paigaldada samasse
tasapinda dekiplaadi iilemise pinnaga. Teistel juhtudel
tuleb dreentorude otsa paigaldada lehter (tavaliselt
roostevabast terasest). Lehtri kasutamine on ndutav kui
kasutatakse kleebitavat hiidroisolatsiooni. Sellistel
juhtudel tuleb hiidroisolatsioon liimida iile lehtri serva.
See takistab veel padsemist viljapoole dreentorusid.
Lehtri peale tuleb paigaldada roostevabast terasest vork
mille kuju jirgib lehtri kuju. Vorgu traat peab olema 1
mm paksune ja vorgu silm 10 mm suurusega. Vorgu
diameeter peab olema min. 100 mm. Dreentorud peavad
omavahel olema ithendatud pinnaaluse dreeniga. Dreen
voib olla rajatud kas metallist vdi bituumenmastiksiga
segatud tditeainest. Lehter peab olema tdidetud 14bi
betoonist kaitsekihi voi teekatte sidumiskihi kuni
kulumiskihini kergelt seotud teralise tditeainega.
Tiiteaine osade suurus peab olema 16-20 mm ja nad
peavad olema seotud spetsiaalse veekindla sideainega.
Sideaine mass peab olema 3 protsenti tditeaine massist.

Tiite komponendid tuleb segada betoonsegistis seni kuni

tdaitematerjali osad on iileni kaetud sideainega. Dreen
tuleb seejirel tdita ja kergelt tihendada. Vastava
piirkonna voib samuti téita spetsiaalse asfalditehases

6.9 Drainage structures

Description This work shall consist of constructing
drain pipes and other drainage devices at locations
indicated on the Plans, or as required by the
Engineer.

Materials Materials shall meet the requirements of
the specification of materials shown in the project
documentation. Drain pipes may be concrete, zinc
coated (galvanized) or aluminum coated steel,
stainless steel, polyvinyl chloride or polyethylene at
the option of the Contractor unless the Plans
specify the type to be used.

Construction Requirements The drain pipes
should be installed at the edges of the bridges at the
lowest point in the deck cross-section.. The
maximum distance between ground drain pipes in
the longitudinal direction is three meters. If the
bridge deck is slopped to one side only, on the
outside curve, the maximum distance between drain
pipes is six meters. If the bridge is very wide, drain
pipes should be installed at the center of the bridge.
A grouted or glued drain pipes may be used. Gluing
is always used if there is no funnel at the top of
drain pipe. A funnel is always made at the top of a
ground drain pipe if the pipes are not connected to
each other by means of subsurface drain or if the
subsurface drain is made from bituminous
aggregate. If a perforated metal tube subsurface
drain is installed along the row of ground drain
pipes, and waterproofing is made from liquid
applied membrane, the upper end of the ground
drain pipes are installed level with the upper
surface of the deck slab. Otherwise, a funnel,
usually stainless steel, is installed at the upper end
of the ground drain pipe. Use a funnel is
recommended especially in conjunction with sheet
membrane waterproofing. In this case the sheet is
extended over the edge of the funnel. This prevents
water from filtering outside the ground drain pipe.
A stainless mesh is installed on top of the funnel
waterproofing and formed to the shape of the
funnel. The mesh should be about 1 mm thick with
a 10 mm hole size. The mesh should be cut to a
diameter of 100 mm. Ground drain pipes that are in
line are connected to each other by means of a
subsurface drain. The subsurface drain is
constructed as a metal or bituminous aggregate
drain. A funnel location, the protective concrete
layer or the binder course of the pavement is filled
in to the bottom surface of wearing course with



segatud téditega. Geotekstiilist aluspinda tuleb kasutada  loosely bound aggregate. The grain size of the dried
siis kui hiidroisolatsiooni pealne sdiduteekonstruktsioon aggregate is 16 — 20 mm, and it is bound with a

on liiga 6huke dreenide paigaldamiseks. Et saavutada special waterproofing compound. The amount of
vihemalt 15 mm paksust kihti, 1digatakse geotekstiil 200 compound is three percent by weight of the
mm laiusteks ribadeks mis paigaldatakse piki aggregate. The ingredients are mixed with a
dreentorude rida. Geotekstiili paigaldus peab olema concrete mixer until the aggregate is completely
lubatud Inseneri poolt. Ohu temperatuur paigalduse ajal  coated with compound. The subsurface drain area is
peab olema vihemalt +5 °C. Hiidroisolatsiooni pinna filled and lightly compacted. The surrounding area
temperatuur peab olema vihemalt +3 °C iilalpool can also be filled with ready-coated with bitumen at
kastepunkti. an asphalt station. A geomembrane subsurface is
used where the surface structure above
Arveldamine Dreensiisteemide eest tasumine toimub waterproofing is so thin that there is no room for
lepingu iihikuhindades iga To6mahuloendis toodud t66  tube drains profiles. To obtain a total thickness of at
kohta least 15mm, geomembrane cut into 200 mm wide

strips are installed in line of ground drain pipes.
The Engineer must approve the geomembrane. The
air temperature must be at least +5°C. The
temperature of the waterproofing substrate must be
at least +3°C above the dew point of the air.

Payment Payment for drainage structures will be
paid at the unit contract price against all itemized
drainage works as scheduled in the Bill of

Quantities.
6.10 Silla piirded 6.10 Bridge parapets
Kirjeldus Selle osa ndudeid tuleb rakendada projekti ja  Description This section applies to providing and
Inseneri nduete kohaste silla piirete hankimisel ja building bridge parapets that meet the requirements
ehitamisel. of the project documentation and the Engineer.

Materjalid Materjalid peavad vastama projektis esitatud Materials Material shall conform to the

pohimaterjalide spetsifikatsioonile. specification of main materials shown in the design
documentation.

Konstruktiivsed nouded Metallpiirded koosnevad

postidest, horisontaalsetest sdidutee ja jalgtee Construction Requirements Metal parapets

piirdedetailidest ja vorgu detailidest. Seni kuni include posts, web members and horizontal

projektdokumentatsioon voi Eritingimused ei mééra members of the sidewalk and roadway railing.

teisiti, tuleb detailid teha kas alumiiniumsulamist voi Unless the design documentation or Special

tsingiga kaetud (galvaniseeritud) terasest. Ankrupoldid  Provisions show otherwise, these shall be made of
voi kiilankrud tuleb paigaldada Sablooni abil et tagada aluminum alloy or zinc coated (galvanized) steel.
poltide asukoha vastavus posti alusplaadis olevatele Anchor bolts or wedge anchors shall be positioned
avadele. Metallpiirded tuleb paigaldada digel joonel ja ~ with a template to ensure that bolts match the hole
kaldega (kumerusega). Pirast esialgset piirde paigaldust spacing of the bottom channels or anchorage plates.

peab Tiitja vajadusel piirded osaliselt voi tdielikult Metal parapets shall be installed true to line and
timber joondama et tagada silmale sobiv iildine joon ja  grade (or camber). After first setting the railing, the
kalle. Contractor shall readjust all or part of it, if

necessary to create an overall line and grade
Mootmine Teraspiirded tuleb modta meeteriihikutes piki pleasing to eye.
paigaldatud piirde joont ja kallet.



Arveldamine Tasumine toimub lepingu iithikuhindades
meetri kohta

6.11 Piirete eemaldamine

Kirjeldus See osa katab sildade piirete, mida ei voeta
taaskasutusele vaid asendatakse tdielikult, eemaldamist
ja likvideerimist Eemaldamine v&ib toimuda
konstruktsiooni iihel vdi mdlemal poolel.

Konstruktiivsed nouded Eksisteeriv piire tuleb
eemaldada joontelt ja kalletelt nagu on toodud plaanidel,
kasutades pneumaatilisi seadmeid voi teisi vastavaid
vahendeid. Lohkeainete kasutamine pole lubatud. Tuleb
kanda hoolt et ei vigastata raudbetooni mis kuulub
sdilitamisele. Kogu betoon mis eemaldatakse viljaspool
Inseneri poolt médratud puhastatavat ala tuleb asendada
Tditja kuludega. Eksisteeriv betoonis asuv armatuurteras
mida ei kasutata tiitiblitena tuleb 16igata 14bi min 25 mm
seespool 1dpetatavat betoonpinda. Betoon mis ldbildike
tarvis eemaldatakse tuleb asendada meetodil mis
rahuldab Inseneri. Betooni pind peab kohtadest kus piire
on eemaldatud jdama sama korralikuks kui iilejdinud
pind. Eemaldamine tuleb teostada sellisel ajal ja viisil et
minimaalselt péhjustatakse liiklusele ebamugavusi.

Arveldamine Piirete eemaldamise eest tasumine tehakse
vastavalt lepingu ithikuhindadele iga Toomahuloendis
toodud t60 kohta.

6.12 Nolvade kindlustamine

Kirjeldus T606 sisaldab ndlvakaitse ehitamist vastavalt
kiesolevale Tehnilisele Tookirjeldusele, sealjuures peab
joondus, kalle ja paksus vastama voimalikult tépselt
joonistele vdi Inseneri nduetele. T66 sisaldab
olemasoleva ndlva puhastamist ja juurimist. See osa
holmab koonuste pindade voi kraavide ndlvade
puhastamist, juurimist ja konstrueerimist vastavalt

Measurement Metal parapet will be measured by
meter along the line and slope at the base
completed railing.

Payment Payment will be made for each bid items
per meter.

6.11 Removing parapets

Description This item shall govern for the removal
and disposal of bridge parapets, which is not reused
on the structure, but is to be completely replaced
with other railing. The removal may be on one side
only, or both sides of the structure.

Construction Requirements The existing parapet
shall be removed to the lines and grades as shown
on the Plans by the use of air driven equipment or
other suitable means. The use of explosives will not
be permitted. Care shall be taken to avoid damage
to that portion of the concrete that is to remain in
place. Any concrete removed beyond the neat lines,
or lines established by the Engineer, shall be
replaced at the Contractor’s expense. Existing
reinforcing steel in concrete posts, not to be used as
dowels, shall be cut off a minimum of 25 mm
below the finished surface of concrete. The
concrete removed in making the cut-off shall be
replaced in a manner satisfactory to the Engineer.
The top of the concrete, where parapet is removed
shall be refinished in such a manner as to leave a
neat surface. Removing shall be performed at such
time and prosecuted in such manner that will cause
a minimum of inconvenience to traffic.

Payment The payment under removing parapets
shall be made at the contract unit price against all
itemized removing parapets works as scheduled in
the Bill of Quantities.

6.12 Slope protection

Description This work shall consist of the
construction of slope protection courses in
accordance with these Specifications and in
reasonably close conformity with the lines, grades
and thickness shown on the plans or established by
the Engineer. This work shall consists of clearing
and grubbing of existing slopes. This work shall



kdesolevale Tookirjeldustele, Projektdokumentatsioonis
olevatele joonistele ja Inseneri poolt asukohas maha
mirgitud piiridele, kalletele ja mddtmetele. Betoonist
ndlvade kaitsmine peab toimuma kas valatud voi
pneumaatiliselt paigaldatud ndlvale t6ddeldud pinnaga
betooni vdi tihedalt iiksteise korvale asetatud
betoonkivide abil.

consist of clearing, grubbing and constructing
concrete slope of cones or ditches protection in
accordance with the details shown in the Plans, at
the locations and in conformity with the lines,
grades and dimensions as staked by the Engineer.
Concrete slope protection shall consist of
reinforced cement concrete poured or
pneumatically placed upon the slope with a
rustication joint pattern or concrete masonry units
placed upon the slope closely adjoining each other.

Materjalid Materjalid peavad vastama
projektdokumentatsioonis olevatele nduetele.

Konstruktiivsed néuded Kraavi kindlustamise viisid:
(1) Kivipuiste Késitsipaigaldatav kivipuiste - kivid
paigaldatakse kisitsi otse pinnasele voi kruusalusele.
Gabioon - kivipuiste on asetatud traadist vorku.
Tsemendiga tdidetud kivipuiste - paigaldatakse kasitsi
iilal kirjeldatud viisil ja tithimikud tdidetakse Hand-placed Riparap - hand-placed stones on earth
liiva-tsemendi seguga. (2) Monoliit betoonist ndlva or gravel bedding Wire-Enclosed Riprap (Gabion) -
kindlustus Monoliitbetoonist ndlva kindlustus - Portland stones placed in wire fabric enclosures. Grouted
tsemendist betoon, surudhuga lisatud mort voi kui Riprap - hand-placed riprap as described above
lubatud, siis vabriku vormid tdidetud betooni mordiga. with voids filled with sand-cement grout. (2)

(3) Monteeritavast betoonist ndlva kindlustus Betoonist Concrete Slope Paving Cast-in-Place Slope Paving
paigaldatavad monteeritavad osad on eelnevalt - Portland cement concrete, pneumatically applied
valmistatud Portland tsemendist. Nolvad kujundatakse =~ mortar or when permitted, fabric forms filled with
selliselt, et saavutatakse ettendhtud ndlvakaitse ning structural concrete grout. (3) Precast Concrete
vajadusel aluse voi filterkruusa tdielik paksus. Kui Slope Paving Portland cement concrete slabs,
projekt néeb ette, tuleb enne kivipuiste voi ndlvakatendi  blocks, or shapes precast prior to placement. Slopes
paigaldamist paigaldada ndlvale filterkruusa voi shall be shaped to allow the full thickness of the
filtertarindi kiht. Juhul kui on ette néhtud kivide késitsi  specified slope protection and any bedding or filter
paigaldamine, tuleb kdigepealt paigaldada tihedalt gravel, where required. When called for on the
tiksteise korvale suuremad kivid. Suuremad kivid tuleb  plans, a layer of filter gravel or filter fabric shall be
paigaldada taldmiku kraavi. Késitsi paigaldatud kivipuist placed on the slope immediately prior to placement
peaks olema nii tdisnurkne kui vdimalik, 60% maht peab of the riprap or slope paving. Where hand placing
olema viihemalt 0,03 m3. Kivide minimaalne paksus on  of stones is specified, the larger stones shall be

150 mm. Tugede kasutamine vahede tditmiseks placed first with close joints the larger stones shall

Materials Materials shall meet the requirements
shown in the project documentations.

Construction Requirements Types of slope
protection are designated as follow: (1) Riprap

kasutatud viiksematel kividel ei ole lubatud. Vahed
tuleb tdita vidiksemate kivide ja kivikildudega.
Tsemendimordiga kivipuistes kasutatavad kivid tuleb
parast paigaldamist pdhjalikult veega niisutada. Mort

tuleb paigaldada mirgadele kividele ning see peab vahed

taielikult tditma. Morti tohib paigaldada ainult sobiva

be placed in the footing trench. Hand placed riprap
shall be as nearly rectangular as possible, 60 %
shall have a volume of not less than 0,03 m3. No
stone shall be used which is less than 150 mm
thick. Bearing on smaller stones that may be used
for chinking voids will not be acceptable.

ilmaga ning seda tuleb kaitsta kiilmumise eest vihemalt Interstices shall be filled with smaller stones and

4 pideva jooksul. Pind tuleb profileerida, kattes selle spalls. Stones for grouted riprap shall be thoroughly
niiske mulla, médrgade vaipade voi termohoolduskattega moistened with water after placement. Grout shall
vihemalt 3 péaeva parast mordi paigaldamist. Nolvakaitse be applied while the stone is moist and shall be
jalus tuleb ehitada vastavalt punktile 6.4. Puhastamine ja worked into the interstices to completely fill the
juurimine tuleb 14bi viia vastavalt punktile voids. Grout shall be placed only when the weather
6.2.Ehitusalune pind tuleb hoolikalt tihendada ning is suitable and shall be protected from freezing for
vastavat projektile joondada ja kalde alla viia. Kui at least 4 days. The surface shall be curved by
ndlvale paigaldatakse tsementbetoon, tuleb see laotada ja covering with moist earth, wet rugs or curing
tihendada selliselt, et tekib iihtlase pinnaga kompaktne,  blankets for at least 3 days after grout placement.
tihe ja veekindel betoon. Uus betoon tuleb viimistleda The footing for the slope protection shall be



puidust hodrukiga ning karestada rustika ndgusvuugiga,

nagu joonistel ndidatud.

Betoonkivide voi kivipuiste paigaldamine Betoonkivid

voi kivipuiste tuleb paigaldada tihetaolises kihis ja
niimoodi et see lebab kindlalt ja iihtlaselt kaldel ilma

kodikumata. Betoonkivid tuleb paigaldada horisontaalselt
paralleelsete kihtidena ja selliselt et jirjestikuste kihtide

vuugid on kivide nihkega katkestatud.

Mo6otmine Puhastamist ja juurimist tuleb moota
ruutmeetrites piirides mis on maha mérgitud Inseneri
poolt vdi toodud &dra Projektdokumentatsioonis.
Kisitsipaigaldatava kivipuiste ja gabiooni mddtmine
toimub kuupmeetrites. Betoonist ndlvade kaitse
modtmine toimub ruutmeetrites ja peab sisaldama
tegelikult kaitstud ala jittes vilja aluskihi. Ala suurus

tuleb arvutada kallete mddtmiste jiargi. Ulukite kallasraja

ehitamise mo&6tihikuks on m.

Arveldamine Maksmine toimub lepingu iihikuhindades

ruutmeetrite jargi.

6.13 Gabioontarind

Toode késitlusala Too sisaldab materjale ja

gabioonkonstruktsiooni ehitamist vastavalt joonistele,
nendele tehnilistele tookirjeldustele ja inseneri nduetele.
Gabioonid on kividega tdidetud terastraadist korvid, mis

jagatakse gabioonkastideks ja gabioonmadratsiteks.

Gabioonmadratsid (tuntud ka nimetuse Reno madratsid

all) on laiemad ja lamedamad kui gabioonkastid.

Materjalivajadus Materjalid peavad vastama jirgnevate
punktide nduetele: 1) Gabioonmaterjal Gabioone vdib

valmistada kas kuusnurkse vorgusilmaga punutud
traatvorgust voi keevitatud traatvorgust. Kogu

constructed in accordance with Section 6.4.
Clearing, grubbing shall be done in accordance
with Section 6.2. The surface on which application
is to make shall be thoroughly compacted and
neatly trimmed to line and grade as necessary to
conform to the detail in the Plans. When cement
concrete is to placed upon the slope, the method of
depositing and compacting shall result in a
compact, dense and impervious concrete which will
show a uniform plane surface. The newly
constructed concrete shall be finished by means of
a wood float and shall be striated with a rustication
joint as shown in the Plans.

Placing concrete masonry The concrete masonry
or stone units shall be placed in a uniform plane
and in such manner that they rest firmly and evenly
against the slope with no rocking. The concrete
masonry units shall be placed in horizontal parallel
courses, and successive courses shall break joints
with the preceding course to form a running bound.

Measurement Clearing and grubbing will be
measured by the square meter within bounds staked
by the Engineer or shown in the Plans. Hand-placed
riprap and grouted riprap will be measured by cubic
meter. Measurement for concrete slope protection
will be by the square meter and will include the
actual area of the slope covered excluding footings.
The area will be computed on the basis of slope
measurements. The unit of measurement for
wildlife bank tracks shall be meter.

Payment Payment will be made at the unit contract
price per square meter.

6.13 Gabion Construction

Scope of Work This work is providing materials
and constructing gabion construction as required by
the Drawings, these Specifications and the
Engineer. Gabions are steel wire baskets filled with
stones and are differentiated into gabion boxes and
gabion mattresses. Gabion mattresses (also known
as Reno mattresses) are wider and flatter than
gabion boxes.

Material Requirements Materials shall meet the
requirements of the following sections: 1) Gabion
Fabric Gabions may be fabricated from either



konstruktsiooni ulatuses tuleb kasutada iihte vorgu ja
kaitsekatte tiilipi. Korvid peavad olema ndutavate

modtmetega, mddtude hilve voib olla +5%. Gabioonide

valmistamiseks kasutatav vork peab olema tsingitud
terasest, mis vastab ASTM A641M, 3. Klassi pehme
karastuse nouetele voi alumiinitud terastraadist, mis

vastab ASTM A809 pehme karastuse nduetele. Traadi
minimaalne tdmbetugevus peab olema 414 megapaskalit

testituna vastavalt ASTM A370 nduetele. 2)

Gabioonkorvid 300 mm voi suurema vertikaalsuunalise
mddduga gabioonkorvidel peab nominaalse suurusega

vorgusilma ava olema kuni 114mm, ning mistahes
vorgusilma maksimaalne suurus ei tohi iiletada 6450

mm?2 1. Kuusnurkse vorgusilmaga punutud terasvork a)

Tsingitud voi alumiinitud kuusnurkse
terasvorguvalmistamiseks kasutatud tsingitud voi

alumiinitud terastraadi nominaalne suurus peab olema
3.0mm. b) Tsingitud voi alumiinitud traadist valmistatud

kuusnurkse vorgusilmaga vorgul peab olema iihtlane

kuusnurkne mittehargnev topeltpdimitud muster. Servas

oleva traadi viikseim 1abimd6t on 3,7 mm, seega on
servas olev traat vihemalt sama tugev kui vork ise. 2.
Keevitatud traatvork a) Keevitatud traatvork tuleb

valmistada tsingitud terastraadist, mille 1abimodt on 2.7

mm. Traat tuleb tsinkida enne vorgu valmistamist. b)
Keevitatud traat peab moodustama iihtlase nelinurkse
mustri, kusjuures mustri avade suurus on 75 mm x 75

mm ning iga iihenduskeevise tugevus vastab ASTM A
185 nduetele. ¢) Vajadusel voib keevitatud traatvorku

sulatada PVC-katte, mille nominaalne paksus on 0,55
mm kiilje kohta ning minimaalne paksus 0,4 mm. 3.
PVC-kate PVC-katte sobivust peavad kinnitama

sOltumatu labori testimisaruanded. PVC-katte esmased

omadused peavad vastama jargnevatele nduetele: a)

Tdmbetugevus - vihemalt 15,7 Mpa, testituna vastavalt
ASTM D 638M nduetele b) Elastsusmoodul - vihemalt
13,7 Mpa 100 pinge juures, testituna vastavalt ASTM D

638M nouetele ¢) Porkekovadus “A” vihemalt -10°C
testituna vastavalt ASTM D 2240 nouetele. d)

Purunemistemperatuur - maksimaalselt -10°C testituna
vastavalt ASTM D 746 nouetele. ) Hoordumiskindlus —
Massikao protsent peab olema vihem kui 12 testituna

vastavalt ASTM D 1242m B-meetodi nduetele 200
tsiikliga, CSI-A hodrdeteip, 80Grit. f) Soolapihusti ja
ultraviolettkiirguse kindlus — PVC ei tohi néidata
mingeid muutusi parast 3000 tundi soolapihusti kies
olemist vastavalt ASTM B 117 nduetele. PVC ei tohi
ndidata mingeid muutusi parast 3000 tundi E-tiitipi
aparaadi ultraviolettkiirguse ja 63°C kies olemist

testituna vastavalt protseduuri D 1499 ja protseduuri G
23 jargi. Pérast testimisi ei tohi PVC-kattel olla pragusid,

mulle, 16hesid ega mirgatavaid virvimuutusi. 3)

hexagonal twisted wire mesh or from welded wire
mesh. Only one type of mesh and protective
coating shall be used throughout a structure.
Baskets shall be furnished in the required
dimensions with a dimensional tolerance of plus or
minus 5 percent. Wire for construction of gabions
shall be either galvanized steel wire conforming to
ASTM A641M, Class 3, Soft Temper, or
aluminized steel wire conforming to ASTM A809,
Soft Temper. The wire shall have a minimum
tensile strength of 414 megapascals when tested in
accordance with ASTM A370. 2) Gabion Baskets
Gabion baskets 300 mm or greater in the vertical
dimension shall have mesh openings with nominal
dimension not to exceed 114 mm and the maximum
area of any mesh opening shall not exceed 6450
mm? 1. Hexagon Twisted Wire Mesh a) Wire for
galvanized or aluminized hexagonal twisted wire
mesh shall be nominal sized 3,0 mm galvanized
steel wire or aluminized steel wire. b) Hexagonal
wire mesh be formed from galvanized or
aluminized wire in a uniform hexagonal pattern
with nonraveling double twist. The selvage wire
has a minimum diameter of 3,7 mm so that the
selvage is at least the same strength as the body of
the mesh. 2. Welded Wire Mesh a) Welded wire
mesh shall be fabricated from galvanized steel wire
having a diameter of 2,7 mm. Wire shall be
galvanized prior to fabrication. b) Welded wire
mesh shall be formed in a uniform square pattern
with openings 75 mm by 75 mm with a resistance
weld at each connection in accordance with ASTM
A 185 ¢) If required, a PVC coating shall be fusion
bonded onto the welded wire mesh to provide a
nominal coating thickness of 0,55 mm per side with
a minimum of 0,4 mm. 3. PVC Coating Acceptance
of PVC coating material shall be by certified test
reports of an independent laboratory. The initial
properties of PVC coating material shall have a
demonstrated ability to conform to the following
requirements: a) Tensile Strength — Not less than
15,7 Mpa, when tested according to ASTM D
638M b) Modules of Elasticity — Not less than 13,7
Mpa at 100 strain, when testing according to
ASTM D 638M c) Hardness — Shore “A” not less
than -10°C, when tested according to ASTM D
2240. d) Brittleness Temperature — Not higher than
-10°C, when tested according to ASTM D 746. e)
Resistance to Abrasion — The percentage of the
mass loss shall be less than 12 percent when tested
according to ASTM D 1242m Method B at 200
cycles, CSI-A Abrader Tape, 80Grit. f) Salt Spray



Gabioonmadratsid Alla 300 mm vertikaalsuurusega
gabioonmadratsite vorgusilma nominaalne suurus ei tohi
tiletada 84 mm, ning mistahes vorgusilma ava suurus ei
tohi iletada 3870 mm?2. 1. Kuusnurkse vorgusilmaga
punutud terasvorgud a) Tsingitud vdi alumiinitud
kuusnurkse punutud terasvorgu valmistamiseks
kasutatud tsingitud vdi alumiinitud terastraadi
nominaalne suurus peab olema 2,2 mm. b) Tsingitud voi
alumiinitud traadist valmistatud kuusnurkse
vorgusilmaga vorgul peab olema iihtlane kuusnurkne
mittehargnev topeltpdimitud muster. Servas oleva traadi
viikseim 14bimd6t on 2,7 mm, seega on servas olev traat
vihemalt sama tugev kui vork ise 2. Keevitatud traatvork
a) Keevitatud traatvork tuleb valmistada tsingitud
terastraadist, mille 14bimoot on 2,0 mm. Traat tuleb
tsinkida enne vorgu valmistamist. b) Keevitatud traat
peab moodustama iihtlase nelinurkse mustri, kusjuures
mustri avade suurus on 38 mm x 75 mm ning iga
tihenduskeevise tugevus vastab ASTM A 185 nduetele.
¢) Vajadusel voib keevitatud traatvorku sulatada
PVC-katte, mille nominaalne paksus on 0,55 mm kiilje
kohta ning minimaalne paksus 0,4 mm. PVC-kate peab
vastama punkti 6727 2) nduetele. 4) Korvikinnitused
Sidumiseks kasutatava tsingitud voi alumiinitud
terastraadi nominaalne suurus on 2,18 mm. Sidumiseks
kasutataval traadil peab olema sama kate nagu korvi
vorgul. Kui keevitatud traatpaanide iithendamiseks
kasutatavad spiraaliithendused tuleb valmistada 2,7 mm
nominaalse 1abimddduga terastraadist sammuga 75 mm,
ning nende spetsifikatsioon ja kate peab olema sama kui
traatvorgul. Sidumiseks kasutatavat traati voib kasutada
spiraaliihenduste asemel. Korvi alternatiivsed kinnitused
peavad taluma 4,15 MPa suurust tdmbejoudu
maksimaalse traatide arvu juures. Alternatiivsete
kinnituste puhul tuleb paigaldusprotseduur ja testi
tulemused kinnitada. Sisemised iihendustraadid peavad
olema samad kui sidumiseks kasutatav traat. Kasutada
voib gabiooni tootja poolt heaks kiidetud alternatiivseid
jaikussidemeid. 5) Kivid Gabioonide tditmiseks
kasutatavate kivide degradatsioonifaktor on vihemalt 30.
Kivid peavad olema piisavalt tihedalt, et labida
kirjeldatud iihiku massi test. Kivid peavad vastama
jargmistele gradatsiooninduetele: Kdik on
massiprotsendid

Vundamendid Enne gabioonkonstruktsiooni
paigaldamist peab T66votja kaevama Tookirjeldustele
vastava vundamendi voi aluse ja saama insenerilt selle
kandevdime kohta heakskiidu.

Korvid Korvid véib valmistada kas punutud voi
keevitatud terastraadist; gabioonkonstruktsioon ei tohi

Exposure and Ultraviolet Light Exposure — The
PVC shall show no effect after 3000 hours of salt
spray exposure according to ASTM B 117. The
PVC shall no effect of exposure to ultraviolet light
with test exposure of 3000 hours using apparatus
Type E and 63°C, when tested according to
Practice D 1499 and Practice G 23 After tests, the
PVC coating shall not show cracks, blister, split,
nor show a noticeable change of color. 3) Gabion
Mattresses Gabion baskets less than 300 mm in the
vertical dimension shall have mesh openings with
nominal dimensions not to exceed 84 mm, and the
maximum area of any mesh opening shall not
exceed 3870 mm? 1. Hexagonal Twisted Wire
Mesh a) Wire for galvanized or aluminized
hexagonal twisted wire mesh shall be nominal sized
2,2 mm galvanized steel wire or aluminized steel
wire. b) Hexagonal wire mesh shall be formed from
galvanized or aluminized wire in a uniform
hexagonal pattern with nonraveling double twisted.
A selvage wire has a minimum diameter of 2,7 mm
so that the selvage is at least the same strength as
the body of the mesh 2. Welded Wire Mesh a)
Welded wire mesh shall be fabricated from
galvanized steel wire having a diameter of 2,0 mm.
Wire shall be galvanized prior to fabrication. b)
Welded wire mesh shall be formed in a uniform
rectangular pattern with opening 38 mm by 75 mm
with a resistance weld at each connection in
accordance with ASTM A 185. ¢) If required, a
PVC coating shall be fusion bonded onto the
welded wire mesh to provide a nominal coating
thickness of 0,55 mm per side with a minimum of
0,4 mm. The PVC coating shall be in conformance
with 6727 2). 4) Fasteners for Basket Assembly
The lacing wire shall be a nominal sized 2,18 mm
galvanized steel wire or aluminized steel wire.
Lacing wire shall have the same coating as the
basket mesh. Spiral binders if used for joining
welded wire panels shall be formed from 2,7 mm
nominal diameter steel wire with a 75 mm pitch
having the same specifications and coating as the
wire mesh. Lacing wire may be used in lieu of
spiral binders. Alternate fasteners for basket
assembly shall remain closed when subjected to a
4,15 MPa tensile force when confining the
maximum number of wire to be confined.
Installation procedures and test results for alternate
fasteners shall be submitted for approval. Internal
connecting wires shall be the same as required for
lacing wire. Alternate stiffeners acceptable to the
gabion manufacturer may be used. 5) Stone Stone



koosneda nende kombinatsioonist. Korvid voib
monteerida kas sidumistraadi voi klambrite abil, kuid
ddrel vo1 membraanserval ei tohi kasutada molemat.

Mootmed Toovotja peab hankima projektis ndutavate
pikkuste ja korgustega gabioonkorvid. K&ik sama tootja
korvid peavad olema iihelaiused ning nende moodtude
lubatav hilve on 5% tootja andmetest.

Korvide valmistamine Gabioonid tuleb valmistada
selliselt, et nende kiiljed, otsad, kaas ja membraanid saab
objektil monteerida ndutavate modtmetega
nelinurkseteks korvideks. Koik ddrte ja membraanide
servad tuleb kokku siduda voi klammerdada, nii et
tihenduskohad on vihemalt sama tugevad kui vork ise.
Sidumiseks kasutatava traadi otsad tuleb kinnitada,
keerates need kolm korda tugevalt {imber servas oleva
traadi.

Korvide taitmine Kivid tuleb asetada korvidesse ja
tihendada selliselt, et need vastaksid punkti 6733
massinduetele.Tédide tuleb tihendada maksimaalselt 350
mm kihtide kaupa. Kui traate tuleb jitkata, peab
Toovotja jitkete arvu ja kihtide siigavust selliselt
reguleerima, et traadid jadvad tihendatud kihtide vahele.

Uhiku massinduded ja testimine Tiidetud
gabioonkorvi ithiku mass peab olema vdhemalt 1600
kg/m3. Juhul kui ithiku mass on vihem kui 1600 kg/m?3,
ei vOeta gabiooni vastu ja insener nduab T66votjal enne
jargmiste gabioonide valmistamist ldbi viia tdiendavad
ihiku massitestid. To6vatja viib valmisgabioonide
tiheduse kontrollimiseks 14bi iihe jirgnevatest
massitestidest: 1. Tdidetud gabioonkorv tuleb votta
valmiskonstruktsioonist ja kaaluda. 2. Gabioonkorv tuleb
tdita kividega, mis on vdetud koormaga kaalutud veokist.
Pérast tditmist tuleb veok ja kasutamata kivid uuesti
kaaluda. Kahe kaalu vahet kasutatakse gabioonis
kasutatava materjali m3 massi méiéiramiseks. To6votja
peab libi viima iihe massitesti iga 500 m?3 paigaldatud
gabioonide kohta. Insener vdib testimissagedust
vihendada, kui ithikumassid vastavad pidevalt nduetele.

Valmistusnouded Korvirida voi -kiht peab olema
mdistlikkuse piires sirge ning vastama joondusele ja
kaldele. Kuusnurksest vorgust korve tuleb enne nende
tditmist otstest venitada. Téidis tuleb korvidesse asetada
ettevaatlikult ning seejirel tampida voi vibreerida.
Viimane kiht peab korvi tdielikult tditma, nii et
kinnitatud kaas toetud tédidisele. Korvid tuleb kdrval
asetsevate korvide kiilge siduda ning nende kaas siduda
voi kinnitada klambritega kiilgedelt, otstest ja

for filling gabions shall have a Degradation Factor
of at least 30. The stone shall be dense enough to
pass the unit-mass test described in. Stone shall
meet the following requirements for gradation: All
percentages are by mass

Foundations Before placing any gabion
construction work, the Contractor shall excavate
the foundation or bed to the specified grade and
obtain the Engineer’s approval on bearing quality.

Baskets Baskets may be fabricated from either
woven or welded steel wire; however, a gabion
structure shall not include both. Baskets may be
assembled with either lacing wire or clip fasteners,
however, a perimeter or diaphragm edge shall not
include both.

Dimensions The Contractor shall supply gabion
baskets in the lengths and heights the Design
required. All baskets from the same manufacturer
shall be the same with and shall be within a
tolerance of 5 percent of the manufacturer’s stated
sizes.

Fabrication of Baskets Gabions shall be made so
that the sides, ends, lid, and diaphragms can be
assembled into rectangular baskets of the required
sizes at the construction site. All perimeter and
diaphragm edges shall be laced or clipped together
so that joints are at least as strong as the body of the
mesh itself. The ends of the lacing wire shall be
anchored by three tight turns around the selvage
wire.

Filling Baskets The stone shall be placed and
compacted to meet the unit mass requirements of
points 6733.Filling shall be in compacted layers not
more than 350 mm deep. If cross-connecting wires
are required, the Contractor shall adjust the number
and depth of layers so that wires occur between the
compacted layers.

Unit Mass Requirements and Test The unit mass
of the filled gabion basket shall be at least 1600
kg/m?3. Should the unit mass be less than 1600
kg/m?3, the gabion will be rejected and the Engineer
will required the Contractor to conduct and pass
additional unit mass tests before completing other
gabions. The Contractor shall conduct either of the
following unit mass tests to prove the density of
completed gabions: 1. A filled gabion basket shall



membraanidest. Kdik kiilgnevate korvide servas olevad
traadiotsad tuleb kokku siduda. Eelmisele korvile
paigaldatava korvi alumine servas olev traat tuleb
kinnitada eelmise korvi iilemise osa kiilge.

Moéotmine Gabioonkonstruktsiooni arvutatakse
gabioonkorvide kohapealse valmismahu pdhjal tootja
esitatud moodtmete alusel.

Arveldamine Hind sisaldab traatkorve (madratseid),
tihendustarvikuid, ankruid, kivimaterjali, kivimaterjalist
tdaidet ja muid materjale, ning todde joonistele ja
Tookirjeldustele vastavaks ldabiviimiseks vajalikku
to0joudu ja varustust. Tasumine toimub Lepingu
thikhindades T6omahuloendis toodud tooartikli alusel.

6.14 Toode teostamiseks vajalikud
ajutised liikklusmargid

Kirjeldus See jaotis kehtib projektis ettendhtud
ehitamisaegse liikluse reguleerimiseks ajutiste mérkide

hankimise, iilespanemise, ekspluateerimise, korrashoiu,
timbertdstmise ja eemaldamise kohta.

Ekspluateerimine ja korrashoid Kui teisiti pole
projektis kirjeldatud, siis materjalid ja iilespanek peab

be selected from the completed structure and
weighed. 2. A gabion basket shall be filled with
stone from a loaded truck that has been weighed.
After filling the truck and unused stone shall be
weighed again. The difference between the two
weighing shall be used to determine mass per m3 of
the material in the gabion. The Contractor shall
conduct one unit mass test for each 500 m3 of
gabions placed. The Engineer may reduce the
required frequency of these tests after proper unit
mass has been consistently demonstrated.

Construction Requirements Each row or tier of
baskets shall be reasonably straight and shall
conform with alignment and grade. Hexagonal
mesh baskets shall be stretched endwise before
filling. Filler shall be placed carefully then tamped
or vibrated. The last layer shall fill each basket
completely so that the secured lid will rest on the
filler. Each basket shall be laced securely to all
adjacent baskets and its lid these laced or clipped to
the sides, ends, and diaphragms. All selvage wires
of ends of adjacent baskets shall be laced together.
The bottom selvage of the basket being constructed
on a previously constructed basket must be laced to
the top of that basket.

Measurement Gabion construction will be the
calculated neat line volume of gabion baskets in
place, using the manufacturer’s stated dimensions.

Payment Payment shall include wire baskets
(mattresses), connection hardware, anchors,
aggregate filling, and any other materials, labor,
and equipment necessary to complete the work in
accordance with the drawings and specifications.
The payment shall be made at the unit rates in the
contract against the specific items of work as
scheduled in the Bill of Quantities.

6.14 Temporary Traffic Signals for
Construction

Description This item shall govern for furnishing,
installing, operating, maintaining, reconfiguring
and removing temporary traffic signals as shown on
the Plans, for controlling traffic during
construction.



vastama osa 7 nduetele. Kui teisiti pole projektis
kirjeldatud, siis Téitja peab vastutama ajutiste
liiklusmirkide korrashoiu ja teenindamise eest. Téitja
peab Inseneri kirjalikult teavitama milline ettevote,

alltoovotja voi tiksikisik on Tiitja poolt midratud ajutiste
liikklusmérkide korrashoiuks ja teenindamiseks. Méératud

isik peab olema kiillaldaste tookogemustega ja peab
olema iga pdev 60pdevas kittesaadav 24 tunni jooksul ja
reageerima vastuvoetava aja jooksul, kui mitte Projektis
pole teisiti sdtestatud. Tditja ei pea maksma ajutise
liiklusmaérkide tarbeks kuluva toostusliku elektri eest.

Rekonfigureerimine Ajutiste liiklusmirkide
rekonfigureerimine peab olema vastavuses selle jaotise
nduetega, vastama projektis ndidatule ja Inseneri
poolsetele juhistele. Rekonfigureerimine hdlmab
igasugust sama asukoha mirkide muudatusi, kaasa
arvatud maérkide postide, kontrollerite ja tahvlite
timberpaigutamine.

Eemaldamine K&ik ajutiste liiklusmérkide juurde
kuuluv varustus tuleb eemaldada vastavalt projektis

ndidatule ja Inseneri poolt antud kirjalikele juhistele. Kui

projektis pole teisiti ndutud ,siis mérkide postid voi
teised toed tulevad eemaldatud kas 0,6 m allapoole
Ioplikku pinna korgust voi eemaldatud tédielikult.
Jdrelejdadnud auk tuleb tidita materjaliga, mis on sama
koosseisu ja tihedusega kui timbritseval pinnasel ja
likvideerima koik iileskerked (asfaltbetoonist sillutisel).
Kui teisiti pole sitestatud projektis, siis kdik ajutiste
liikklusmirkide komponendid jddvad Téitja omandisse.

Mootmine Seda t66d moddetakse kui iga ajutiste
liiklusmarkide varustatud asukohta (ristmikku).

Arveldamine T66 eest, mis on teostatud ja materjalide
eest, mis on hangitud vastavalt selle jaotisele tasutakse
vastavalt lepingu ithinguhindadele iga ajutiste
liikklusmérkidega varustatud asukoha (ristmiku) kohta.

Operation and Maintenance Unless otherwise
shown on the Plans, materials and installation shall
be in accordance with series 7. Unless otherwise
shown on the Plans, the Contractor shall be
responsible for maintenance and operation of
temporary signals. The Contractor shall identify in
writing to the Engineer, the company, subcontractor
or individual designated by the Contractor to
perform maintenance and operation of the
temporary traffic signals. Designated personnel
shall be sufficiently skilled in the work, shall be
available 24 hours each day and shall respond,
unless otherwise shown on the Plans, within
reasonable time. The Contractor will not be
required to pay for commercial electrical power
consumed by the temporary signal system.

Reconfiguration Reconfiguration of temporary
traffic signals shall be in accordance with
requirements of this item and shall be as shown on
the Plans or as directed in writing by the Engineer.
Reconfiguration shall consist of any changes made
at the same intersection including relocation of
poles, controller and signal heads.

Removal All equipment installed for temporary
traffic signals shall be removed as shown on the
Plans or as directed in writing by the Engineer.
Unless otherwise shown on the Plans, poles or
other supports used for temporary traffic signals
shall either removed to 0,6 m below finish grade or
completely removed. The remaining hole shall be
backfilled with material equal in composition and
density to the surrounding are and replacing any
surfacing, such as asphalt pavement with like
material to equivalent condition. Unless otherwise
shown on the Plans, all removed temporary signal
components shall remain the property of the
Contractor.

Measurement This item will be measured as each
temporary signalised intersection.

Payment The work performed and materials
furnished in accordance with this item and
measured as provided under “Measurement” will be
paid for at the unit contract price per each set
temporary signalised intersection.



6.15 Puitkonstruktsioonid

Kirjeldus See t66 hdlmab puitkonstruktsioonide ja
konstruktsioonide puitosade hankimist, valmistamist,
tootlemist ning piistitamist.

Materjalivajadus Puitmaterjalid peavad vastama
projektis, materjalide spetsifikatsioonis ja jargnevates
Euroopa ja Eesti standardites esitatud nduetele: EVS
1995-1-1:2005; EVS 1995-2:2003; Tsinkkatted ISO
2081:1986; Orienteeritud laastuga plaadid EN 300:1997;
Liimid EN 301:1992; Kiudplaadid EN 312-5:1997; EN
312-7:1997; Kestvus EN 351-1:1995; Sormjitkatud puit
EN 385:2001; Vineer EN 636-2:1996; EN 636-3:1996;
Puidupdhised plaadid EN 13986; Liimpuit EN 14080;
Tugevussorteeritud konstruktsioonipuit EN 14081-1;
Spoonliimpuit EN 14279; EN 14374; Umarpuit EN
14544 Konstruktsioonides kasutatav puit peab olema
veatu, hele ja tidisnurkne, kui projektis ei ole teisiti
ndutud. Puit peab olema kiips, standarditele vastav,
korralikult kuivatatud, puhtalt ja tdisnurkselt saetud,
vaba midanikust algavast kddunemisest ja putukate
kahjustustest. Pragusid, 16hesid, kiivkasvu, poomkante,
suuri lahtiseid voi kinniseid oksakohti, pehmeid kohti,
plekilist voi heledat maltspuitu ning muid defekte ja
puudusi lubatakse ainult juhul ja mééral kui Insener ei
pea nende tottu puitu kasutusotstarbeks kdlbmatuks.

Saepuit Silla puitkonstruktsioonide valmistamiseks
kasutada okaspuumaterjali. Soovitatavad tugevusklassid
on C16, C24, C30. Tugevusklass peab olema
elementidele mirgitud. Puidu niiskusesisaldus peab
paigaldamisel olema ldhedane kasutusniiskusele.
Soovitatav niiskusesisaldus 14+4%. Transpordil ja
hoidmisel tuleb kaitsta puitu margumise, madrdumise
jms. eest. Materjal ladustada sirgele alusele. Materjali
virn peab saama vabalt tuulduda.
Kandekonstruktsioonides kasutatav saepuit peab
vastama standardite EN 351-1:1995; EN 14081-1; EN
14544 nduetele

Liimpuit Sillakonstruktsioonides kasutamiseks
soovitatavad tugevusklassid on GL24c, GL24h, GL28c,
GL28h, GL32c, GL32h Liimpuidul peab olema mérge
valmistaja kohta, dokumentides peab olema mérgitud
tugevusklass ja niiskusesisaldus viljastamisel. Kdik
dokumendid tuleb esitada jarelevalveinsenerile
kooskdlastamiseks. Niiskusesisaldus peab véljasaatmisel
olema 12+4%. Vedamisel ja hoidmisel kaitsta liimpuitu
mirgumise, midrdumise jms. eest. Materjal ladustada
sirgele alusele serviti. Materjali virn peab saama vabalt
tuulduda. Liimpuit peab vastama standardite EN
385:2001; EN 14080 nouetele

6.15 Timber Structures

Description This work includes furnishing,
fabricating, processing and erecting of timber
structures.

Materials Timber materials shall meet the
requirements of the design, materials specification
and the following European and Estonian
standards: EVS 1995-1-1:2005; EVS 1995-2:2003;
Zinc coatings ISO 2081:1986; Oriented strand
boards EN 300:1997; Adhesives EN 301:1992;
Fibreboards EN 312-5:1997; EN 312-7:1997;
Durability EN 351-1:1995; Finger jointed timber
EN 385:2001; Plywood EN 636-2:1996; EN
636-3:1996; Wood based panels EN 13986;
Laminated timber EN 14080; Strength graded
structural timber EN 14081-1; Laminated veneer
timber EN 14279; EN 14374; Round timber EN
14544 The timber used in the structures shall be
faultless, light and right-angled, unless otherwise
specified in the design. Timber shall be mature,
comply with standards, properly dried, sawn clean
and under a right angle, free from decay caused by
abscess, and insect bites. Cracks, splits, askew
growth, wanes, big open or closed knots, soft spots,
spotted or light sapwood and any other defects and
deficiencies shall only be allowed if and to the
extent the Engineer considers the timber with such
defects be usable for the particular purpose.

Solid wood For timber structures of the bridge
softwood shall be used. Recommended strength
classes are C16, C24, C30. The strength class shall
be marked on the elements. The moisture content
during installation shall be similar to the
application moisture. The recommended moisture
content shall be 14+4%. During transportation and
storage the timber shall be protected from getting
wet, soiling, etc. The material shall be stored on an
even surface. Free ventilation of the material stack
shall be enabled. The solid wood used in supporting
structures shall meet the requirements of the
following standards: EN 351-1:1995; EN 14081-1;
EN 14544

Glulam The strength classes suitable for the use in
bridge structures are GL24c, GL24h, GL28c,
GL28h, GL32c, GL32h. The glulam shall wear a
notice on the manufacturer, in the documentation
the strength class and moisture content at delivery
shall be indicated. All documentation shall be
presented too the Engineer for endorsement. The



Puidu kaitse Puidul ja puidupdhistel materjalidel peab
olema kas EN 350-2 nduetekohane looduslik kestvus
asjakohase ohuklassi (antud standardites EN 335-1, EN
335-2 ja EN 335-3) jaoks voi tehtud kaitsev tootlus
standardite EN 351-1 ja EN 460 nduete kohaselt.
Puittooted tuleb kaitsta niiskuse, kahjurite, seente ja
muude kahjulike mdjude eest. Puidu konstruktiivseks
kaitseks tuleb kasutada jirgmisi abindusid:

1. Kasutada ainult lubatud niiskusesisaldusega puitu.
2. Piirata seisvat vett puitelementidele antava kaldega;

3. Piirata pilusid, avasid jm, kuhu vesi vdib koguneda voi

sisse tungida;

4. Tokestada otsest veeimamist vastavate tokete abil;

5. Piirata I6hesid ja kihistumist tihendamise ja/voi
plaatkatte abil, eriti puidu otspindadel;

6. Piirata paisumist ja kahanemist sobiva algniiskuse
tagamisega ning niiskuse muutuse vahendamisega
piisava pinnakatte abil;

7. Kasutada piisava loodusliku kestvusega voi
immutatud puitu;

8. Kindlustada puitdetailide ventileerimine.

Kinnituselemendid Kinnitusvahendid peavad vastu
votma koik neile mojuvad koormused. Viliskeskkonnas
olevatel konstruktsioonidel peavad kinnitusvahendid

olema kuumtsingitud v&i roostevabast terasest. Uhendus-

ja kinnitusvahendid peavad olema korralikes pakendites
ja kaitstud kahjulike mdjude eest ning korralikult
ladustatud. Kinnituselemendid peavad vastama EN

383:1993; EN 409:1993; EN 912:1999; EN 13271:2001;

EN 14358; EN 14545; EN 14592; EN 26891:1991
nouetele.

Konstruktiivsed nouded Sildade puitkonstruktsioonid
peavad olema valmistatud litsentseeritud tootja poolt.
Koik puitkonstruktsioonid tuleb valmistada EVS 1995
voi EVS-EN 1995 nduete kohaselt. Puit peab olema
16igatud ndutud mddStudes ja pikkustes nii ruttu kui
voimalik pérast toode algust ning virnastatud katte alla,
nii et dhk vdib vabalt puidu timber liikuda. Kogu t66
peab olema vilja tootatud ja viimistletud korralikele
tootavadele vastavalt, ettendhtud kohtades té6deldud ja
varustatud vajalike sidemetega, kattelappidega, poltide,
kruvide jms. vastavalt Joonistele ja kooskdlastatud
Todojoonistele. Liimpuittoodete tugevus ja vilimus ei
tohi transportimisel ja paigaldamisel kannatada.
Kinnitusvahendid ei tohi 16hestada puitu. Nihtavale
jadvates osades ei tohi olla Idhesid, tootlemisjilgi ega
plekke. Kergliiklusparapet (KP) peab olema kooskdlas
joonistega ja mahtude loeteluga.

Rajamise meetodid Enne puitkonstruktsioonide
rajamist peab Tiitja esitama Insenerile ja saama temalt
kinnituse montaaziplaani ja Téitja poolsete

moisture content at delivery shall be 12+4%.
During transportation and storage the glulam shall
be protected from getting wet, soiling, etc. The
material shall be stored edgewise on an even
surface. A free ventilation of the material stack
shall be enabled. Glulam shall meet the
requirements of the standards EN 385:2001; EN
14080.

Timber protection Timber and timber based
materials shall have a natural durability
corresponding to EN 350-2 for relevant danger
class (as described in EN 335-1, EN 335-2 and EN
335-3), or protected by a relevant processing in
accordance with the requirements of EN 351-1 and
EN 460. Timber products shall be protected from
moisture, pests, fungus, and other unfavourable
impacts. For structural protection of timber the
following measures shall be applied:

1. Only timber with allowed moisture content shall
be used.

2. Dead water shall be limited by furnishing the
timber elements with an inclination;

3. Slots, openings, etc. Where water can
accumulate or penetrate shall be limited;

4. Direct water absorption shall be stopped by
using relevant stoppers;

5. Splits and layering shall be limited by means of
insulation and/or plates, especially on timber
end surfaces;

6. Expansion and shrinkage shall be limited by
ensuring sufficient initial moisture and by
reducing the moisture change by a sufficient
surfacing;

7. Timber with a sufficient natural durability or
impregnated timber shall be used;

8. Ventilation of timber elements shall be ensured.

Fasteners Fasteners shall withstand all loads that
they are exposed to. The fasteners of structures
located in outdoor conditions shall be hot
galvanised or from stainless steel. Connecting
elements and fasteners shall be properly packed and
protected from unfavourable impacts, and be
properly stored. Fasteners shall meet the
requirements of the standards EN 383:1993; EN
409:1993; EN 912:1999; EN 13271:2001; EN
14358; EN 14545; EN 14592; EN 26891:1991.

Construction Requirements Timber structures of
bridges shall be manufactured by a licensed
manufacturer. All timber structures shall be
manufactured in compliance with the requirements
of the standards EVS 1995 or EVS-EN 1995.
Timber shall be cut in required dimensions and



rajamismeetodite kohta. Tditja montaaZiplaan ja rajamise
meetodid peavad enne Insenerile andmist olema
puitkonstruktsioonide tootja poolt ldbi vaadatud.
MontaaZzil tuleb tdita EVS 1995 voi EVS-EN 1995
eeskirju. MontaaZiplaan ja rajamise meetodid peavad
taielikult kirjeldama rajamise protsessi. MontaaZzi plaani
joonised, mérkused ja arvutused peavad selgelt nditama
loetletud detailid, nende modtmed ja tehtavad eeldused.
Materjalide omadused, spetsifikatsioonid,
konstruktiivsed arvutused ja teised vajalikud andmed
peavad samuti olema nédidatud. Koik peale plaani
kinnitamist ja Tditjale tagastamist Tditja poolt
soovitavad uued muudatused tulevad esitada Insenerile
labivaatamiseks ja kinnitamiseks.

Asendamine Tiitja ei tohi ilma Inseneri kirjaliku loata
muuta projektis toodud ristldigete suurusi. Kui Téitja
nduab ja saab ndusoleku asendada elemendid
suurematega, siis Lepinguga sellise vahetuse eest
tdaiendavalt ei tasuta.

Toeosade paigaldamine Toeosade kinnitus- ja
alusplaadid tulevad tsentreerida asendisse mis vastab
normaaltemperatuurile 18°C.

Deformatsioonivuukide paigaldamine
Deformatsioonivuukide paigaldamine ei ole
puitkonstruktsioonide puhul vajalik. Asfaltkattesse on
soovitav teha silla otstesse valuasfaltist riba.

Pealisehituse paigaldamine Tiitja ei tohi ilma Inseneri
loata rakendada ldopetatud sammastele ja
kaldasammastele mingit pealisehitusest pohjustatud
koormust. Tavaliselt on betooni tugevnemiseks vajalik
aja intervall 12 pdeva.

Arveldamine Puitkonstruktsioonide rajamise toode eest
tasumine toimub lepingu ithikuhindades iga
Tdomahuloendis toodud t66 kohta.

lengths as soon as possible after commencement of
works, and stacked under a cover so that the air can
move freely around the timber. The whole work
shall be developed and finished in accordance with
good work practice, processed and furnished with
required connections, flies, bolts, screws, etc. in
accordance with Drawings and endorsed Technical
Drawings. The strength and appearance of
laminated timber shall not be damaged during
transportation and installation. Fasteners shall not
split the timber. In visible places no splits, traces of
processing or stains. Pedestrian parapet (PP) shall
be in accordance with the drawing and schedule of
quantities.

Erection Methods Before beginning to erect any
timber structure, the Contractor shall submit to the
Engineer for review and shall received approval for
the erection plan and procedure describing the
methods the Contractor intends to use. The timber
fabricator prior to being submitted to the Engineer
shall review the Contractor’s erection plan and
procedure. The erection procedure shall meet the
requirements of EVS 1995 or EVS-EN 1995. The
erection plan and procedure shall provide complete
details of the erection process. The erection plan
shall include drawings, notes and calculations
clearly showing listed details, assumptions and
dimensions. Material properties, specifications,
structural analysis and other data used shall also be
included. After the plan is approved and returned to
the Contractor, all changes that the Contractor
proposes shall be submitted to the Engineer for
review and approval.

Substitutions The Contractor shall not substitute
sections that differ from plan dimensions unless the
Engineer approves in writing. If the Contractor
requests and receives approval to substitute heavier
members, the Contracting Agency shall not pay any
added cost.

Setting Bridge Bearings Masonry plates, shoes
and keeper plates of expansions bearings shall be
set and adjusted to center at normal temperature of
18°C.

Setting Expansion Joints Setting of expansion
joints is not required for timber structures. It is
recommended to apply a gussasphalt strip in the
asphalt pavement at the ends of the bridge.



6.16 Puitkonstruktsioonide varvimine

Kirjeldus See t606 sisaldab virvitava pinna
ettevalmistamise, virvi muretsemist ja varvimist,
korvalasuvate pindade kaitsmist ja puhastamist

ebasoovitavast virvist parast virvitoode 10ppemist. See

t00 peab rahuldama koiki projektis, selles
spetsifikatsioonistoodud ja Inseneri ndudeid.

Uute puitkonstruktsioonide virvimine Téitja peab
kandma uuele puitkonstruktsioonile vihemalt kolm
virvikihti. Esimene ja teine kiht tuleb virvida enne
konstruktsiooni monteerimist. Kolmas kiht kantakse

peale konstruktsiooni montaazi kui projektis pole néutud

teisiti. Iga vérvikiht peab kiillaldaselt erinema oma

virvitooni poolest, et uue virviga katmata alad oleksid

kergesti ndhtavad. Virvitoon peab vastama projektis
ettendhtule voi Inseneri nduetele. Viarvida ei tohi kui:

1. Ohutemperatuur on alla 5 °C;
2. Puidu pind on niiske vdi dhk on niiske;
3. Insener loeb tingimused sobimatuteks;

Olemasolevate puitkonstruktsioonide iileviirvimine
Kui teisiti pole sétestatud tuleb olemasoleva silla puidust

osade varvimise to6 hulka arvata ka nende eelnev
puhastamine. Puhastamise all mgistetakse siin vana

virvi, mustuse, madrdeainete ja teiste vodrmaterjalide

eemaldamist. Téitja peab puhastama ja virvima kdik

avatud pinnad. Allesjddva tugeva véarvikihi ddred peavad

toodeldud siledaks. Peale liivapritsiga puhastamist ja

enne varvimist peab Téitja eemaldama koiklahtise liiva,

tolmu jms.

Arveldamine Pakkumine ei sisalda eraldi tasumist
varvimise eest, sest viarvimise hind arvestatakse

uutepuitkonstruktsioonide valmistamise hinna sisse.See

hind katab pindade ettevalmistamise, vdrvimise,
kaitsmise ja kuivatamise; moéodujate, sdidukite ja

omandi kaitse varvi eest;kaitseekraanid ja to6 teostamise

Placing Superstructure The Contractor shall place
no superstructure load on finished piers or
abutments until the Engineer allows. Normally, this
concrete — hardening interval requires at least 12
days.

Payment The payment under timber structure and
protection shall be made at the contract unit price
against all itemized timber structure works as
scheduled in the Bill of Quantities.

6.16 Painting timber structures

Description This work shall consist of preparing
the surface, providing and applying the paint,
shielding nearby areas from unwanted paint, and
cleaning up after painting is completed. The work
shall comply with all requirements of Plans, these
Specifications and the Engineer.

Painting New Timber Structures The Contractor
shall apply at least three coats of paint to all new
timber structures. The first and the second coat
shall be applied before erecting the structure. The
third coat shall be applied after erection except as
otherwise noted in project. Each coat shall differ
enough in colour from its preceding coat to make it
easy to see voids in the fresh paint. Colours shall be
as Plans require or the Engineer directs. Paints shall
not be applied when:

1. Air temperature is less than 5 C;

2. Timber surface is damp or air is misty;

3. The Engineer believes conditions are
unsuitable;

Repainting Existing Timber Structures Unless
otherwise provided, maintenance painting includes
cleaning and painting the timber parts of an existing
bridge. Cleaning means removing dead paint, dirt,
grease and other foreign material. The Contractor
shall clean and paint all exposed surfaces. The
edges of the strong paint coat to be maintained shall
be made smooth. After sandblasting and before
painting the Contractor shall remove all loose sand,
dust, etc.

Payment The proposal contains no separate
payment item for painting because unit contract
prices cover all costs related to painting new timber
structures. Costs related to painting include



ning selleks vajalikud materjalid. Olemasolevate
puitkonstruktsioonide varvimistoode eest tasumine
toimub lepinguiihikuhindades iga Toomahuloendis
toodud t66 kohta.

7 Liikluskorraldus- ja ohutusvahendid

7.1 Liiklusmargid

To606 ulatus Termin “Liiklusmirgid” tdhendab kaiki
paigaldatud liiklusmirke (ka tekstiga mirgid), mis
koosnevad mirkide tahvlitest, mérgi esikiilje
materjalidest, tugedest (postidest) ja vundamentidest
koiki pinnakatteid ja korrosioonivastaseid vahendeid

vastavalt tookirjeldustele. Kasutatav liiklusmérgi tiilip on
toodud joonistel ja Liiklusmérkide Tabelis Liiklusmérke
kasutatakse vastavalt Eesti standardile EVS 613:2001

“Liiklusmérgid ja nende kasutamine”. Liiklusmirgid

tuleb paigaldada vastavalt joonistele ja Tiiiipjoonistele.

Materjalivajadused

Liiklusmiérkide postid ja tarvikud Koigi
liiklusmirkide postid ja tarvikud peavad olema

valmistatud ldhtuvalt standardist EVS-EN 1993, Ko6ik

teraspostid peavad olema tsingitud, tsinkkattega

terastorud, mille minimaalne véline 14bimd6t on 60 mm
v0i 76 mm ja minimaalne seinapaksus 2 mm voi nagu

joonistel ndidatud. Kdik avatud otsaga postid tuleb

varustada vastupidavast materjalist otsikuga, mis suunab

vee postist eemale ning on kinnitatud vastavate
vahenditega posti kiilge. Kui Insener nduab, tuleb

olemasolevad postid puhastada kuni katmata metallini
ning virvida kahekordse tsinkvirviga, milledest iiks on

krunt- ja teine kattekiht.

Liiklusmiérkide tahvlite materjal Liiklusmargid
peavad vastama jargmistele tingimustele:

(1) Alumiiniumkonstruktsioon peab vastama EN 1999
nduetele. (2) Terasplekk peab vastama Tookirjelduste

nouetele.

preparing the surface; applying the paint; protecting
and drying the coatings; protecting pedestrians,
vehicles and public and private property from paint;
and supplying all tools, tackles, scaffolding, labour
and materials needed to complete the work. The
payment under repainting existing timber structures
shall be made at the contract unit price against all
itemized painting timber structure works as
scheduled in the Bill of Quantities.

7 Traffic organisation and safety equipment

7.1 Traffic Signs

Scope of Work The term “Traffic Signs” refers to
the complete structure of all Traffic signs (incl
Lettering signs) composed of sign plates, sign face
materials, supports and foundations, all coating and
anticorrosion treatment as required by the
specification. The type of traffic sign to be used at
any location shall be as indicated on the drawings
and on the Schedule of Traffic Signs. Traffic signs
are used in accordance with Estonian Standard EVS
613:2001 “Traffic Signs. Application”. These shall
be installed complying with drawings and Typical
drawings.

Material Requirements

Supports and Fittings for Traffic Signs Supports
and fittings to all road signs shall be in accordance
with standard EVS-EN 1993. All steel supports
shall be galvanised, zinc coating steel tube having
minimum external diameter 60 mm or 76 mm and
minimum wall thickness of 2.mm or as otherwise
shown in the drawings. All open- ended posts shall
be fitted with a cap of durable material shaped to
shed water to the outside of the post and be fitted
with a means of securing the cap to the post. Where
directed by the Engineer, existing posts shall be
cleaned to the bare metal and painted with two
coats of zinc paint, one undercoat and one topcoat.

Sign Plates Material The signs shall comply with
the following:

(1) Aluminium construction shall conform to EN
1999 (2) Steel sheets shall conform to the
requirements of the specification



Ettevalmistus ja viimistlus Liiklusmérk tuleb
viimistleda vérvi voi plastikkattega.

(1) Alumiinium Alumiiniummaérgid tuleb rasvatustada
ning kohe pérast seda kruntida, anodiseerida voi
toodelda vahekatmisega ning viimistleda vérvi voi
plastikkatetega. Virvitavad mirgid tuleb seejdrel katta
tsinkkromaat- vdi muu kromaatpigmendiga vérviga
(vélja arvatud tinakromaat) ning seejérel vahemalt ithe
alus- ja tihe viimistluskihiga. Plastikkihiga
viimistletavad mirgid tuleb ette valmistada vastavalt
kattekile tootja juhistele.

(2) Teras Virviga viimistletavad mérgid tuleb
kuum-galvaniseerida, Idikeservadja augud tuleb toddelda
tsingirikka vérviga ning katta aluskrundiga. Mérgid tuleb
viimistleda viahemalt iihe alus- ja kahe kattevirvi kihiga.
Terasest mérgid, mis viimistletakse plastikkilega, tuleb
ette valmistada vastavalt kattekile tootja juhenditele.
Mirgid, mille korgus ei ole iile 1,2 m ja laius iile 2,4 m
tuleb valmistada iihest plekist. Kui méargid virvitakse,
tuleb nende pind puhastada ja vastavalt Inseneri nduetele
ette valmistada. Kui tihe mérgi valmistamisel
kasutatakse rohkem kui iihte plekilehte, tuleb lehtede arv
hoida vdimalikult viike ning iiksikud plekilehed peavad
olema ristkiilikukujulised ning umbes sama suuruse ja
kujuga.

Miirkide esikiiljed Mirkidele tuleb paigaldada sellise
virvi ja kujundusega valgustpeegeldav kate nagu
Liiklusmirkide Tabelis ndidatud. Kdigi liiklusmarkide
esikiilg peab olema II. klassi valgustpeegeldavast kilest
vastavalt Eesti Standardile EVS 613:2001. Koigi
liiklusmaérkide tagumine pind peab olema virvitud halli
virviga. Koik plastikkatted tuleb kinnitada vastavalt
katte tootja juhistele. Kui Insenerid ei nde ette teisiti,
tuleb liiklusmaérkide esikiiljed valmistada plastikkatte
tihest tiikist. Kui Inseneri ndusolekul kasutatakse rohkem
kui iihte katet, tuleb nende arv hoida véimalikult viike.
Lubatud on ainult vertikaal- ja horisontaalithendused,
plastikkatete iilekate ei tohi olla vdiksem kui 6 mm.
Horisontaaliithenduste iilekate peab toimuma suunaga
tilevalt; plastikkatetes ei tohi ithendusi kasutada. Kui
kate paigaldatakse pressitud osadele surverulli abil, peab
kate ulatuma iile nende osade iilemise ja alumise dére
vihemalt 3 mm vorra. Koik liiklusmirgi esikiilje
moodustavad materjalid, kaasa arvatud taust, d4r ja
kirjed, tuleb valmistada sobiva virviga, mis on sama
nihtavusega nii paeval kui 66sel. Virvivaliku osas tuleb
jérgida katte tootja juhiseid. Tédhed, numbrid, siimbolid
ja ddred peavad olema selged, teravate ddrtega ja ilma
pragudeta. Viljaldigatud tihed, numbrid, siimbolid ja

Preparation and Finish Sign Plate material shall
be finished with either paint or plastic coatings.

(1) Aluminium Aluminium sign plates shall be
degreased and then immediately etch-primed,
anodised or treated with a conversion coating
process and finished in either paint or plastic
coatings. Painted sign plates shall then be painted
with a paint pigmented with zinc chromate or other
chromate (excluding lead chromate) and then by at
least one undercoat and one finishing coat. Sign
plates to be finished with a plastic film shall be
prepared in accordance with the instructions of the
sheeting and film manufacturer.

(2) Steel Sign plates to be finished in paint shall be
hot-dip galvanised, cut edges and holes shall be
treated with zinc rich paint and coated with a
pre-treatment primer. The sign pates shall be
finished with at least one undercoat and two further
coats of paint. Steel sign plates to be finished with
plastic film shall be prepared in accordance with
the instructions of the sheeting and film
manufacturer. Sign plates not exceeding 1.2m in
height and 2.4 m width shall be made of a single
sheet Where sign plates are to be painted, the
surfaces shall be cleaned and suitably prepared to
the approval of the Engineer Where more than one
sheet is used to make up a sign, the number of
sheets shall be kept to a minimum and the separate
sheets shall be rectangular and approximately the
same size and shape.

Faces for Signs Reflective sheeting shall be
applied to the signs in the colours and design as
shown in the Schedule of Traffic Signs. The sign
face shall be in Class II retroreflective material
according to Estonian Standard EVS 613:2001. The
back surface of all sign plates shall be coloured
grey. All plastic sheeting shall be fixed in
accordance with the sheeting manufacturer’s
instructions. Unless otherwise agreed by the
Engineers, sign faces shall be formed from a single
piece of plastics sheeting. Where, with the
agreement of the Engineer, more than one sheet is
used the number of sheets shall be kept to a
minimum. Only vertical and horizontal joints shall
be permitted and all joints in plastic sheeting shall
be overlapped by not less than 6 mm. The overlap
in the horizontal joints shall be from the top; but
joints in plastic sheeting shall not be used Where
sheeting is applied to extruded sections by pressure



ddred peavad olema kattega sobivast materjalist. Need roller, it shall extend over the top and bottom edges
tuleb paigaldada vastavalt katte tootja juhistele. of these sections by not less than 3 mm. All
Kattematerjalid, kaasa arvatud tihed, numbrid, siimbolid materials comprising the sign face, including the
ja ddred peavad olema tdies ulatuses liimitud ning neis ei background, border and legends shall be carefully
tohi olla dhumulle, volte, I6hesid vdi muid kahjustusi. matched for colour at the time of sign fabrication to
Kui katte tootja nduab materjalide katmist labipaistva provide uniform appearance both by day and night.
lakikihiga, peab see olema iihtlane ja katkematu. Kogu  The sheeting manufacturer’s recommendations on
lakikiht tuleb peale kanda mirgi esikiilje valmistamise =~ colour matching methods shall be observed.
ajal ning peab olema katte tootja poolt midratud tiiiipi.  Letters, numerals, symbols and borders shall be
clear cut, sharp edged and without cracks. Any
Ehitamine ja too cut-out letters, numerals, symbols and borders shall
be of material compatible with the sheeting to
Liiklusmiérgid, postid ja vandamendid Liiklusmirgid which they are applied. They shall be applied in

tuleb vastavalt joonistele paigaldada alusele vdi ilma accordance with the sheeting manufacturer’s
selleta. K&ik mirgid peavad asuma joonistel ndidatud instructions. Sheeting materials including letters,
kohtades. Insener peab kiitma heaks mérkide tépse numerals, symbols and borders shall be fully
asukoha, suuna ja kdigi mérkide omavahelise kauguse.  adhered and there shall be no air bubbles, creases,
Toovotja vastutab ndutava posti pikkuse cracks or other blemishes. Where the sheeting
kindlaksmé@dramise eest, mis annab mirkide dige manufacturer requires the assembled materials to be
vertikaalse vahe. Postid tuleb vilitingimustes 1digata provided with a coat of clear lacquer, it shall be

saega ning ldikeotsad katta korrosioonivastase véarviga.  uniform and continuous. All lacquer shall be
Liiklusmirgid tuleb kinnitada postidele vastavalt mirgi  applied at the time of fabrication of the sign face
tootja soovitustele. Mirkide postide kiilge kinnitamiseks and shall be of a type specified or supplied by the
kasutatavad mutrid, poldid, seibid, klambrid ja needid sheeting manufacturer.

peavad olema mirgi materjaliga sobivast materjalist, et

viltida mérgi kahjustumist voi seisukorra halvenemist Construction and Workmanship

elektroliiiisi v4i erineva soojuspaisumise tagajirjel.

Plastikkattega plaatidesse puuritud auk needi voi poldi  Signs, Posts and Foundations According to
jaoks tuleb vahetult enne needi voi poldi paigaldamist drawings, traffic signs can be installed on a bench
ddre osas katta labipaistva plastikkatte tootja poolt or without it. All signs shall be located at the
soovitatud lakiga valtimaks niiskuse juurdepdisu. positions shown on the drawings. The Engineer
Neetide voi poltide pinnad, mis jadvad mérgi esikiiljele, shall approve the exact location, orientation and
tuleb katta Inseneri poolt heakskiidetud materjaliga, mis lateral clearances of all signs. The Contractor shall
kattub selle mérgi osa virviga. Terasplekist mirke ei tohi be responsible for determining the exact length of

kohale naelutada. Postid ei tohi ulatuda iile méirgi supports required to give the correct vertical
iilemise serva. Uhe posti kiiljes olevad mirgid peavad clearance to the signs. The field cutting of supports
olema selliselt paigaldatud, et post on markide shall be performed by sawing and the cut ends of
keskjoonel. Liiklusméargid peavad olema toodetud all posts made good with an application of
ettevotetes, kellel on valgustpeegeldavate materjalide anti-corrosion paint. Signs shall be fastened to sign
tootmise sertifikaat kdigi liiklusmirkide tootmiseks. supports in accordance with the recommendations
Liiklusmirgid peavad olema paigaldatud kogu tee of the sign manufacturer. Nuts, bolts, washers,

ulatuses iihel, Tellija poolt ette nihtud kdrgusel. Mirgi  brackets and rivets used to attach signs to posts
posti paigaldamisel lubatud korvalekalded on maantee  shall be of a material compatible with that of the

pikisuunas +0.2 m, vertikaalasendist maksimaalselt sign so as to avoid failure or deterioration of the

+1cm elemendi korgusest. sign plate due to electrolytic action or by
differential thermal expansion. Any hole drilled in

Raamide ja konsoolide paigaldamisel tuleb ldhtuda plates with plastics sheeting to accommodate a rivet

vastava tootja poolsetest ettekirjutustest ja ndudmistest.  or bolt shall immediately prior to the insertion of
the rivet or bolt have a clear lacquer, recommended
Raamide ja konsoolide virvimisel arvestada jargnevate by the plastics sheeting manufacturer, applied to its
toddega: pinna puhastamine lahtisest virvist ja roostest, edge to prevent the ingress of moisture. The
puhastatud pinna kruntimine ja virviga katmine. surfaces of rivets or bolts exposed on the sign face



Vajadusel ka raamide lahti monteerimine, vedu tookotta, shall be covered by a material approved by the

tootlemine ja seejérel uuesti kokku monteerimine.
Elektrooniline liiklusmérk tuleb paigaldada vastavalt
tootjafirma juhistele. Elektroonilise liiklusmérgi
distantsjuhtimise peab olema korraldanud
Maanteeinfokeskus moel, mis tagab liiklusmérgi
programmeerimise voimaluse.

Vundamendid projekteeritakse selliselt, et vastu seista
EN 12899-1:2001 toodud koormustele. Kontrollitakse
vundamendi vajumist, véénet ja iildstabiilsust. Valitud

vundamendi tiiiip rajatakse ldhtudes sellistest
kaalutlustest nagu koormuse suurus ja suund, kandva

pinnase stigavus, killmumissiigavus ning konstruktsiooni
kergus ja maksumus. Liiklusmérgi konsstruktsiooni ei
tohi varem ehitada betoonvundamendile, kui vundament

on vihemalt 14 pdeva vana ja saavutanud 80%
projekttugevusest. Vundamentide ehitamisel peab
kasutama EVS-EN 206-1:2002 nduetele vastavat
betooni: C35/45XF4KK4

Mootmine Liiklusmirkide mo6tmise aluseks on tiikk,

tekstiga markidel tahvli suurus m2, liiklusmérkide
timbertdstmiseks tiikkk. Raamide (ka virvimise) ja

konsoolide ning elektroonilise liiklusmérgi mootiithikuks

on tukk.

Arveldamine Liiklusmirkide ja —tekstiga mirkide osas

toimub tasumine lepingu iithikuhindades
Toomahuloendis toodud artiklite alusel.

Engineer of a colour to match that part of the face.
Signs of steel sheets shall not be transfixed.
Supports shall not protrude above the top of the
sign plate. Signs erected on a single post shall be
positioned so that the post is in the centre of the
sign. Traffic signs shall be manufactured at
enterprises that have a reflecting materials
manufacturing company’s certificate for
manufacturing all kinds of traffic signs. Traffic
signs shall be installed along the entire route at
uniform height as agreed with the Employer
Allowable deviations while installing a sign post in
the road longitudinal direction are +0.2 m, from the
vertical position are not more than +1 cm for an
element at its height.

Installing of sign gantries and cantilevers it is
necessary to originate from the dictations and
requirements given by manufacturer.

Painting of sign gantries and cantilever following
work must be considered with: cleaning of surface
from unfixed paint and rust, undercoating of
cleaned surface and covering with paint.
Dismounting of sign gantries, transport to the shop,
treating and mounting together if necessary.
Electronical traffic sign shall be installed in
accordance with producer’s instructions. Remote
control of electronical traffic sign shall be arranged
Road Information Centre in a manner which
enables programming of the traffic sign.

Foundations shall be designed to resist the loads
given in EN 12899-1:2001. Foundation settlement,
rotation, and overall stability should be controlled.
Selection of foundation type shall be based on
considerations such as the magnitude and direction
of loading, depth to suitable bearing materials, frost
depth, and ease and cost of construction. Sign
structure shall not be erected on concrete
foundations until foundations have set at least 14
days and have attained strength of 80 percent of
design strength. During the foundations
construction works concrete has to be used
according to EVS-EN 206-1:2002: C35/45XF4KK4

Measurement The measurement of traffic signs
shall be piece and for lettering signs area plates m?,
relocation of traffic signs shall be piece. Sign
gantries (incl. painting) and cantilevers and
electronical traffic sign shall be piece.



Payment The payment under the traffic signs and
lettering signs items shall be made at the unit rates
in the contract against the specific items of work as
scheduled in the Bill of Quantities.

7.1.5.7001 Liiklusmargid tk
7.1.5.7001 Traffic signs pcs
7.1.5.7002 Tekstiga mérgid cm
7.1.5.7002 Lettering signs cm
7.1.5.7003 Liiklusmarkide Gmbertéstmine tk
7.1.5.7003 Relocation of traffic signs pcs

7.2 Teemargistus

Too6 ulatus Too sisaldab koiki kdesoleva artikli alla

kuluvaidmasinaid, t66j6udu, seadmeid ja operatsioone

vastavalt Lepingule.

Materjalinéuded Tee telgjoone ja sdiduradade

eraldusjoonte mérgistamine, samuti ristmike mérgistused
peavad olema valgest plastikust (klaaskuulide sisaldus

vihemalt 300g/m?2); voi pritsplastikust (klaaskuulide
sisaldus vihemalt 300g/m2) muud mérgistused
virvitakse spetsiaalse valge teevirviga (klaaskuulide
sisaldus vdhemalt 300g/m2). Materjalinduded ja

Tehnilised Tookirjeldused vastavad Eesti Standarditele

“EV ST 614-92 Teemirgised ja nende kasutamine”.
Termoplastiline virv peab olema vdimeline taluma
liiklust 10-15 minuti pirast pirast pealekandmist ja
pidama vastu 5 aastat.

Ehitamine ja To6 Liikluskorralduslike eesmérkidega

teemérgistus peab vastama EV ST 614-92, mis
omakorda vastavad Viini Konventsioonile (1968),
Euroopa Uhenduse (Genf, 1971) liiklusmérkide ja

—signaalide parandustele, paigaldusprotokollidele (1973)

ja kehtivale Eesti liikluseeskirjale. Puhastamine ja

kuivatamine Oluline on, et teepind oleks enne virvimise

alustamist puhas ja kuiv. Soovitatakse jargmisi
protseduure:

¢ Vana mustus puhastada harjaga

« Oli-/diislipritsmed puhastada lahustiga

e Kogu teepind pesta survevee vdi muu sarnasega
e Kuivatada surudhuga

(2) Temperatuuripiirangud Vélistemperatuur peab

varvimistédde ajal olema > +10 ?C. Kui valistemperatuur on
madalam, tohib varvida tingimusel, et katend soojendatakse
enne infrapunapdletitega kuni véhemalt + 10 ?C. (3) Liiklus teel

Tee voib liikluseks avada 15 minutit parast varvimistédde
I6ppemist. (4) Joonte mahamarkimine Joone &ared peavad

olema sirged ja Uhtlased.Minimaalne varvikihi paksus on 2 mm,

7.2 Road Markings

Scope of Work The work shall include the
provision of all plant, labour, equipment and all
operations for this item as detailed in the Contract.

Material Requirements Marking of the road
centre line and lanes separating markings as well as
markings on junctions must be white plastic (with
glass beads not less than 300g/m? in); or
sprayplastic (with glass beads not less than
300g/m?2) the other markings will be painted with
white special road paint (with glass beads not less
than 300g/m? in). Material requirements and
technical specifications shall comply with Estonian
Standards EV ST 614-92 Traffic marking
application requirements. The thermoplastic paint
material must be able to withstand trafficking
within 10-15 minutes of application and shall have
a service life of 5 years.

Construction and Workmanship The road
marking setting out for the organisation of traffic,
shall comply with EV ST 614-92, which will
conform to the Vienna Convention (1968),
European Community (Geneva, 1971) revisions on
road signs and signals, setting out protocols (1973)
and the current Estonian Traffic rules. Cleaning and
drying It is essential that the road surface should be
clean and dry before painting operations
commence. The following procedure is
recommended:

¢ Clean off any old dirt by use of a power broom

¢ Clean off any oil/diesel spillages with detergent

e Wash the whole road surface with a power-jet or
similar

e Dry with compressed air



maksimaalne paksus 4 mm. Nakkekoefitsient peab olema
suurem kui 0,4.

Vastavuse kontroll Vastavuse kontroll viiakse 14bi
visuaalse vaatluse ning viahemalt kolmes punktis

moodtmise teel kilomeetri kohta.

Mo6otmine Teemirgiste modtithikuks on ruutmeeter.

Teemirgiste mootmisel ruutmeetrites on aluseks tegelik

virvitud mérgistega ala vastavalt lepingule.
Noolte, tihtede ja siimbolite modtiihikuks m2.

Arveldamine Teemirgiste eest tasumine toimub lepingu
tihikuhindades Toomahuloendis toodud artiklite alusel.
Eraldi artiklid on erineva laiuse ja vérviga joonte ning

iga tdheriithma voi siimboli jaoks.

7.3 Kattehelkurid

To6 ulatus See t66 sisaldab koiki kattehelkurite

ehitamisega seonduvaid masinaid, seadmeid, materjale ja
t60joudu ning koigi operatsioonide teostamist vastavalt

joonistele, nendele Tookirjeldustele vdi Inseneri
miidratud kohtades.

Materjalinouded Definitsioonid: kattehelkurid on

horisontaalsed tdhised, mis peegeldavad langevat valgust

eesmérgiga hoiatada, suunata voi informeerida tee
kasutajaid. Nad vdivad koosneda iihest vdi mitmest

integreeritud osast ning vdivad olla paigaldatud teepinna

peale, kinnitatud selle kiilge vdi paigaldatud teepinna

sisse. Kattehelkurid vdivad olla kas alalised voi ajutised.
Valgustpeegeldav osa voib olla iithe- vdi kahesuunaline.
Valguse peegeldaja on seade, mis murrab valgust ning

suunab selle valguse algse teekonnaga paralleelselt

tagasi. Valguse peegeldaja voib olla valmistatud klaasist,
plastmassist voi kriimustuskindla pinnaga plastmassist.

Oine nihtavus. Fotomeetrilised nduded: Kattehelkuri

(2) Temperature limits The ambient temperature shall be
> +107? C during painting operation. Should the ambient
temperature be lower, the painting operation shall be
performed with the proviso that the pavement is first
warmed with infra-red burners up to at least + 10? C . (3)
Trafficing of the road Traffic shall not be permitted to use
the road until at least 15 minutes after the painting
operation has been completed. (4) Lining The line edges
shall be straight and uniform.The minimum paint
thickness shall be 2 mm and the maximum thickness 4
mm. The adhesion coefficient shall be greater than 0.4.

Compliance Testing Compliance testing shall be
done by visual inspection and measurement at least
in three points per kilometre.

Measurement The unit of measurement for road
markings shall be in square metres.

The measurement of road markings as square
metres shall be the actual area of the painted
markings as detailed in the contract.

The unit of measurement for arrows, letters and
symbols shall be by m?2.

Payment The payment under road markings shall
be made at the contract unit price against all
itemised road markings as scheduled in the Bill of
Quantities. Separate items shall be provided for
lines of different widths and colours and each type
of letter group or symbol.

7.3 Retroreflecting road studs

Scope of Work This work shall consist of
furnishing all plant, equipment, material and labour
and in performing all operations in connection with
construction of retroreflecting road studs in
accordance with the drawings, these Specifications
or where designated by the Engineer.

Material Requirements Definitions:
Retroreflecting road studs are horizontal guiding
devices that reflect incident light by means of
retroreflectors in order to warn, guide or inform
road users. They may be constructed in one or more
integral parts and may be bonded to, anchored
within or embedded within the road
surface.Retroleflecting road studs are provided
either as permanent or temporary devices for road
users. The retroreflecting portion may be
unidirectional or bidirectional. Retroreflector is a
device which reverses the direction of visible light



igal valgustpeegeldaval kiiljel peab olema ette nihtud striking it and returns it along a path substantially
valguse intensiivsuse koefitsient (R), mis tuleb korrutada parallel to its original path. It may be made of glass,
vastava vérvifaktoriga Alaline kattehelkur: Klass PRP 0  plastic or plastic with an abrasion resistant surface.
— néitajad ei ole méaratud Klass PRP 1 — vihemalt Night-time visibility. Photometric requirements:
tabelis toodud viirtus (EVS-EN 1463-1) Ajutine Each rertroreflective face of the retroreflecting road
kattehelkur: Klass PRT O — néitajad ei ole méaratud stud shall have a coefficient of luminous intensity
Klassid PRT 1, PRT 2, PRT 3 — vihemalt tabelis toodud (R) as classified multiplied by the appropriate
viaartus (EVS-EN 1463-1) Kolorimeetrilised nduded: colour factor: Permanent retroleflecting road stud:
Kattehelkuri tagasipeegelduv kiirgus peab olema class PRP 0 — no performance determined class
klassifitseeritud ning selle kromatiivsus mahtuma PRP 1 — not less than given in table (EVS-EN
kehtestatud piiridesse: Klass NCR 0 — néitajad ei ole 1463-1) Temporary retroreflecting road stud: class
maidratud Klass NCR 1 — nagu tabelis méiédratud PRT 0 — no performance determined classes PRT 1,
(EVS-EN 1463-1) Mootmised tuleb 14dbi viia vastavalt PRT 2, PRT 3 — not less than tables (EVS-EN
ISO/CIE 10526 ja ISO/CIE 10527 standarditele (2° 1463-1) Colorimetric requirements The
nidgemisvili) ning sisenemisnurgaga V =00, H=350 retroreflected radiaton of a retroreflecting road stud
ning vaatenurgaga ? = 0,30 Ajutiste kattehelkurite shall be classified and have chromaticity
pdevane nédhtavus. 45/0 mddtmisgeomeetriat kasutades  co-ordinates that lie within the permitted regions:
peab kattehelkuri korpusel olema kromatiivsus, mis jadb class NCR 0 — no performance determined class
lubatud piiridesse, ning minimaalne heledustegur: klass NCR 1 — as specified in table (EVS-EN 1463-1)
DCR 0 - niitajaid ei ole médratud klass DCR 1 —nagu  Measurements shall be carried out in accordance
tabelis toodud (EVS-EN 1463-1) Kattehelkurid peavad ~ with ISO/CIE 10526 and ISO/CIE 10527 (20 visual
vastama EVS-EN 1463-1:1997, 1463-1:1997/A1:2003 ja field) and with an entrance angle V=00, H-=
1463-2:2000 nouetele. 50 and an observation angle of ? = 0,30 Daytime
visibility of temporary retroreflecting road studs.

Ehitamine ja Too Koik kattehelkurite tiiiibid peavad
olema EMA poolt heaks kiidetud. Koik teemarkerid
tuleb paigaldada vastavalt tootja instruktsioonidele.

Using the measuring geometry 45/0 the
retroreflecting road stud body shall have
chromaticity co-ordinates that lie within the

Kattehelkurite vahekaugused ja joondumine peab permitted regions and shall have the minimum
vastama joonistele ja Inseneri nduetele. Lubatud on kuni luminance factor: class DCR 0 — no performance
15 mm korvalekalle paremale voi vasakule ettendhtud determined class DCR 1 — as specified in table
juhtjoonest. T66votja peab tasuta eemaldama ja uuesti (EVS-EN 1463-1) The retroreflecting road studs
paigaldama koik valesti paigaldatud kattehelkurid. Kdik ~ will meet the requirements of EVS-EN
lumekoristuskindlad kattehelkurid tuleb kinnitada 1463-1:1997, 1463-1:1997/A1:2003 and
teepinnale sobiva liimi abil. Tavaliselt on tegemist 1463-2:2000

“kuumseguga”, mis nduab kuumutamist, et saavutada
kasutamiseks vajalikku vedelusastet. Liim tarnitakse 25
kg plokkidena. Soovitav on murda liimiplokk

Construction and Workmanship All
retroreflecting road studs must be of type approved
viiksemateks tiikkideks, mida on parem kuumutada. by ERA. All retroreflecting road studs shall be laid
Liim kuumutatakse 170-190 °C. Madalamad in accordance with the manufacturer’s instructions.
temperatuurid vihendavad liimimisomadusi ning teevad Retroreflicting road studs shall be spaced and

liimi késitsemise raskemaks. Seejirel tuleb pind 1digata  aligned as shown in the drawings and as specified
kattehelkuritele vastavaks, puhastada 16ikekohad, valada by the Engineer. A displacement of not more than
kuum sula liim ja paigaldada marker. Veenduda, et 15 mm left or right of the established guide line
“kuumsegu” ei voola tagasipeegelduvale pinnale ega will be permitted. The Contractor shall remove and
selle ees olevale plaadile. replace at no expense to the Employer all
improperly placed retroreflecting road studs. All
snowplowable retroreflecting road studs must be
fixed to the road surface by means of a suitable
adhesive. Generally termed “hot melt” type as it
requires heating in order to liquify for application.
Adhesive supplied in 25 kilo blocks. It is advisable
to break the adhesive block into smaller pieces for

Mootmine Kattehelkurite mo6tithikuks on tikk.

Arveldamine Kattehelkurite eest tasumine toimub
lepingu iithikuhindades Toomahuloendis toodud t66de
alusel.



7.4 Teepiirded

Too ulatus Kiesolevate Tookirjeldustega kaetud t66
sisaldab koiki nendele Tookirjeldustele, joonistele ja
Inseneri juhistele vastavate teepiirete ehitamisega
seonduvaid masinaid, seadmeid, materjale ja t66joudu
ning kdigi operatsioonide teostamist. Tsinkkattega
terastorusid kasutatakse spetsiaalse piirdena joonistel
ndidatud kohtades. Kéesoleva peatiiki nduded kehtivad
vordselt ka nende osas. Torupiiret kasutatakse jalakiijate
ohutuspiirdena.

Materjalivajadus Definitsioonid Pdrkepiire:
maanteesdidukite piirdesiisteem, mis paigaldatakse
maantee serva voi eraldusribale. Terminal: Porkepiirde
otsa to6tlus. Uleminek: Kahe erineva kujunduse voi
teostusega porkepiirete vaheline ithendus. Séiduki piire:
Silla, tugiseina voi sarnase vertikaalse langusega rajatise
ddrde paigaldatud porkepiire, mis voib sisaldada ka
lisakaitset ja —piirdeid jalak&ijatele ning teistele maantee
kasutajatele. Soidukipiirded paigaldatakse sdidurada ja
kallet jargides. Parast sdidukipiirde esmast paigaldamist
peab Toovotja seda vajadusel osaliselt voi tdielikult
muutma et tekiks visuaalselt ilus iihtlane joon ja kalle.
Kinnituspoldid voi kiilankrud sillaltuleb paigaldada
Sablooni abil, et poldid sobiksid piirdepostide karpterase
vOi ankurplaatide kinnitusavade sammuga. Vajadusel
pikendatakse sdiduki piirde poste kinnitades nende kiilge
késipuu. Kaitsevork paigaldatakse viaduktidel sdiduki
piirde kiilge kohtades, kus on oht, et lumi paisatakse
viaduktide sahkamisel allolevale maanteele. Sdiduki
piire tuleb paigaldada vastavalt projektile
Porkeleevendid: Maanteesdiduki energia

more efficient heating. The adhesive is heated to
170-190 oC. Lower temperatures will reduce
adhesion and make it more difficult to handle. Then
cut the surface to fit the retroreflecting road stud,
clean the saw cut, apply hot melt adhesive and
place the retroreflecting road stud. Make certain
that the “hot melt” does not flow onto the
retroreflective face or the plate in front of it.

Measurement The unit of measurement for
retroreflecting road stud shall be piece.

Payment The payment under retroreflecting road
stud shall be made at the unit rates in the contract
against all works as scheduled in the Bill of
Quantities.

7.4 Road Restraint Systems

Scope of Work This work shall consists of
furnishing all plant, equipment, material and labour
and in performing all operations in connection with
construction of road restraint systems in accordance
with the drawings these Specifications or where
designated by the Engineer. An arrangement of
zinc-covered steel pipe is to be used as a special
guard-rail at certain locations shown on the
drawings. The requirements of this section apply
equally to these. The tubular fence is to be used as a
special safety fence for pedestrian.

Material Requirements Definitions Safety barrier:
A road vehicle restraint system installed alongside,
or on the central reserve, of a road. Terminal: The
end treatment of a safety barrier. Transition:
Connection of two safety barriers of different
designs or performance. Vehicle parapet: A safety
barrier installed on the edge of a bridge or on a
retaining wall or similar structure where there is a
vertical drop and which may include additional
protection and restraint for pedestrains and other
road users. Vehicle parapets shall be installed true
to line and grade. After first setting the vehicle
parapet, the Contractor shall readjust all or part of
it, if necessary, to create an overall line and grade
pleasing to the eye. Anchor bolts or wedge anchors
on the bridge shall be positioned with a template to
ensure that bolts match the post of safety barrier
hole spacing of the bottom channels or anchorage
plates. If required, the vehicle parapet posts shall be



absorbeerimisvahend, mis on paigaldatud jadiga objekti
ette, et vihendada 166gitugevust. Kergliiklusrinnatis:
Jalakdijate voi “teiste kasutajate” piirdesiisteem, mis on
paigaldatud piki silda, tugiseinale voi sarnasele
rajatisele, ning mis ei ole maanteesdidukite
piirdesiisteemiks. Konstruktsioon ja t66tlus peavad
tagama, et:

e kergliiklusrinnatis paigaldatakse pideva sujuva
joondusena;

e koik vélispinnad ja servad viimistletakse selliselt, et
need ei saaks jalakaijaid vigastada (siledad pinnad,
mitteteravad servad);-

e kergliiklusrinnatis peab vastu inimeste poolsele
vandalismile;

e kinnitusi ja detaile ei saa ilma tédriistadeta
eemaldada.

Jalakaijate piire: Jalakaijate vdi “teiste kasutajate”
tokkesulisteem, mis on paigaldatud kdnnitee véi jalgraja aarde,
et takistada jalakaijaid ja teisi kasutajaid teele voi muule
ohtlikule alale astumast voi seda Uletamast. Markus: “Teiste
kasutajate” alla kuuluvad ratsutajad, jalgratturid ja kariloomad.
Maanteele paigaldatud porkepiirete paigaldamise eesmargiks
on kinni pidada vai kinni pidada ja Umber suunata
kérvalekaldunud séidukeid, mis kas sdidaksid valja sdiduteelt
vOi satuksid vastassuunavédndisse. Projektis ettenahtud
porkepiirde elemendi tldp on W-tala, mis on laiusega vahemalt
306 mm, paksusega 3 mm ja sligavusega 80 mm. Pdrkepiirde
servad peavad olema valtsitud véi imardatud, ilma teravate
servadeta. Kdik metallitédd peavad olema tehtud tédkojas.
Obijektil ei tohi teha I16ike- ega keevitustdid, valja arvatud juhul,
kui Insener selleks loa annab. Postid tuleb paigaldada maantee
suhtes digesse asendisse ja korvalekaldesse maantee
paralleelsuunast ning vahekaugusega nagu antud plaanil.. Kui
plaanil on ette nahtud, et pdrkepiirde otsad peavad olema
véljapoole ja/vdi allapoole kdverdatud, peavad postid
kdverusega sobituma. Kéik teraspostid tuleb Idigata digesse
suurusesse enne galvaniseerimist. Kui vahetult pdrkepiirde
taga on kergliiklustee, paigaldatakse porkepiirde tagakiiljele
piirde kdrgusele hééveldatud ja immutatud puidust pruss, mille
mo&o6tmed ja ulatus on naidatud projektjoonistel ja vastavates
aruannetes. Kdik torupiirete komponendid peavad olema
tsingitud vastavalt [AASHTO M232-84]. Torupiirete osad tuleb
keevitada. Tsinkkattega toru valine 1abimd6t peab olema 60
mm ja minimaalne seinapaksus 2,7 mm. Muu suurusega
terastorude kasutamiseks tuleb saada Inseneri heakskiit.
Pé&rkepiirded peavad vastama EVS-EN 1317 osadele 1 ja 2.
Porkeleevendid peavad vastama EVS-EN 1317 osadele 1 ja 3.
Terminalid ja tGleminekud peavad vastama EVS-EN 1317
osadele 1 ja 4. Kergliiklusrinnatised peavad vastama EVS-EN
1317 osale 6. Puiduga kaetud terasest pdrkepiire, mis vastab
EVS-EN 1317 nbuetele (ohjeldamise tasand N 2). Segapiire
Uhendab teraspiirde ohjeldamise vdime ja puidu loodusliku ilu
tagades ohutuse kohtades, kus esteetilise terviku
moodustamine keskkonnaga on vajalik. Piirde puit
valmistatakse okaspuidust koos sailitus t66tlusega. Valtimaks
sbitmast maantee aéarsetele aladele, voib kasutada puidust
piiret, mis ei vasta EVS-EN 1317 nouetele. U-p&orete
véltimiseks kasutatakse trosspiirdeid. Trosspiirded peavad
vastama EVS-EN 1317 osadele 1 ja 2 (ohjeldamise tasand N2)

extended by attaching a handrail to them. A
protection mesh shall be installed on viaducts to
vehicle parapet in places where the snow may be
thrown on the lower road during ploughing. The
vehicle parapet shall be installed in compliance
with the design. Crash cushions: A road vehicle
energy absorbtion device installed in front of a rigid
object to reduce the severity of impact. Pedestrian
parapet: A pedestrian or “other users” restraint
system along a bridge or on top of a retaining wall
or similar structure and which is not intended to act
as a road vehicle restraint system. The design and
manufacture shall ensure that:

¢ the pedestrian parapet shall be erected to form
a continuous flowing alignment:

e all external surfaces and edges are to be
finished so that they will not cause injury to
pedestrians (smooth surface and no sharp
edges)-

e it has strength and durability to resist vandalism
caused by humans-

e fixing and fittings cannot be loosened without
using tools.

Pedestrian guardrail: A pedestrian or “other user”
restraint system along the edge of a footway or footpath
intended to restrain pedestrians and other users from
stepping onto or crossing a road or other area likely to be
hazardous. Note: “Other users” include provision for
equestrians, cyclists and cattle. The design purpose of
safety barriers installed on roads is to contain or to
contain and redirect errant vehicles that either leave the
carriageway or are likely to encroach into the bath of
oncoming vehicles. The safety barrier element type as
specified in the design is W-beam not less than 306 mm
wide, 3 mm thick and 80 mm depth. The edges of the
safety barrier shall be rolled or rounded so they will
present no sharp edges. All metal work shall be
fabricated in the shop. No cutting or welding shall be
done in the field except that cases when approved by the
Engineer. Posts shall be installed in a correct position to
the road, and in a correct deflection from the parallel
direction of the road, and with a correct spacing as
specified in the design.. When the plans require that ends
of a section of safety barrier be curved outward or/and
downward, the posts shall be set to accommodate the
curve. All fabrication shall be completed prior to
galvanizing. Whether directly at the back of safety barrier
is light traffic way the shaved and impregnated wooden
beam shall be placed to the back of safety barrier at
height of barrier. Measures and location of beam is
shown at design drawings and appropriate schedules. All
components of the tubular fence shall be zinc galvanised
in accordance with AASHTO M232-84. All components of
tubular fence shall be welded. Zinc coated pipe must
have external diameter 60 mm and minimum wall
thickness 2,7 mm. The Engineer shall approve using of
the steel pipe with other size. Safety barriers shall be in
accordance with EVS-EN 1317 Part 1 and Part 2. Crash
cushions shall be in accordance with EVS-EN 1317 Part



Ehitamine ja Too Porkepiirete ja trosspiirete tiiiip peab
olema EMA poolt heaks kiidetud. Porkepiire (koos
terminaliga) ja trosspiire tuleb paigaldada vastavalt
tootja juhendile. Projektides rakendatakse jargmisi
porkepiirde konstruktsioonide tiitipe:

e (ihepoolne porkepiire, postide vahekaugus mitte lle
4,0 m;

e (ihepoolne 166gisummutiga porkepiire, postide
vahekaugus mitte Ule 2,0 m;

e kahepoolne pdrkepiire, postide vahekaugus mitte ule
2,0 m;

¢ kahepoolne 166gisummutiga pdrkepiire, postide
vahekaugus mitte le 4,0 m.

Trosspiirded erinevad trosside arvu ja postide tlilbilt. Postide
vahekaugus on 1 kuni 3 meetrit. Ankrule lahimale postile
nahakse ette taldmik, et leevendada vertikaalseid jéude.
Betoonankrud véivad olla monoliitsed v4i monteeritavad.
Ankrud tuleb paigaldada iga 16igu algusesse ja I16ppu ja tagada,
et ankur on Uhel joonel trosspiirdega. Terminali elemendid ei
tohi tungida sdiduki sditjate ruumi. Terminali elemendid ei tohi
tungida sdiduki sditjate ruumi.Terminalist ei tohi eralduda suuri
osi ning terminali osad ei tohi sattuda véljaspoole pidevaid
kdrvalejuhtimispiirkondi.

Ulemineku ohjeldusklass ei tohi olla madalam kui kahe
Uhendatud piirde madalaim ohjeldusklass ega kérgem kui
nende k&rgeim ohjeldusklass. Ulemineku tdélaius ei tohi olla
suurem kui kahe Uhendatud piirde tdélaius. Piirde mahaviidava
osa pikkus kahe- ja neljarajalistel maanteedel, samuti
eritasandiliste ristmike rampidel peab olema vahemalt 12,0 m,
mahasdéitudel 4,0 m. Mahaviidava osa tagasiaste sGidutee
paralleelsuunast peab olema védhemalt 0,5 m. Neljarajalistel
eraldusribaga maanteedel liiklussagedusega tle 6000
auto/66paevas ja projekikiirusel tile 80 km/h on soovitatav
kasutada 12,0 m mahaviidava osa asemel I66gikindlat piirde
algusosa. Pdrkepiirde ja sdidetee aare vaheline kaugus peab
olema 0,5 — 3,0 m Piirde Glemine &ar peab ulatuma 0,75 m (ile
sbidutee. Pdrkepiirete elementide Ulekatted peavad olema
liklusega samas suunas, nii et liikluse poole ei jaa teravaid
servi. Porkepiirete katkestused on lubatud vaid péhjendatud
juhtudel. Mahasdidud ei tohi reeglina endaga pdrkepiirete
katkestusi kaasa tuua. Kui katkestuse valtimine ei ole voimalik,
peavad mahasditude ja ristmike porkepiire igal juhul algus- ja
I6ppkonstruktsiooniga voi teise pdrkepiirdega Uhendatud
olema. Torupiirde kdrgus peab olema 1,2 m Ule Umbritseva
maapinna.Teraspostide kilge keevitatakse tsingitud
terastorud.Postide ankurdussiigavus maapinnas peab olema
vahemalt 0,6 m. Postide iimber ehitatakse betoonalus.
Postidevaheline kaugus peab olema 3 m.

Kontroll Vastavuse kontroll tuleb 14bi viia visuaalse
vaatluse ja mdotmise teel.

Mootmine Porkepiirde, 160gisummutiga (nendes
Tookirjeldustes “LS”) porkepiirde, kahepoolse (nendes
Tookirjeldustes “KP”) porkepiirde ja kahepoolse
l66gisummutiga pdrkepiirde (nendes Tookirjeldustes
“KPLS”), 166gisummutiga sdiduki piirde (nendes
Tookirjeldustes LSSP), késipuu piirdel (nendes

1 and Part 3. Terminals and transitions shall be in
accordance with EVS-EN 1317 Part 1 and Part 4.
Pedestrian parapets shall be in accordance with EVS-EN
1317 part 6. Steel safety barriers covered with wood shall
be in accordance with EVS-EN 1317 requirements
(containment level N 2). The mixed barrier combines the
containment ability of steel with the natural beaty of wood
quaranteing safety in areas where aesthetic integration
with the surroundings is necessary. Wood for barrier are
made of coniferous wood, with a preservation treatment.
Avoid to drive to the roadside area may use wood barrier
shall not be in accordance with EVS-EN 1317
requirements. There are used wire rope safety fences to
prevent u-turns. Wire rope safety fences shall be in
accordance with EVS-EN 1317 Part 1 and Part 2
(containment level N2)

Construction and Workmanship All safety
barriers and wire rope safety fences shall be of type
approved by ERA. All safety barriers (incl.
terminal) and wire rope safety fences shall be laid
in accordance with the manufacturer’s instructions.
In projects the following types of safety barrier are
used:

¢ single sided safety barrier, post spacing max.
4,0 m;

¢ single sided safety barrier with cross-beam, post
spacing max. 2,0 m;

e double sided safety barrier, post spacing max.
2,0 m;

e double sided safety barrier with cross-beam,
post spacing max. 4,0 m.

Wire rope safety fences differ in the number of wire ropes
and type of posts. Distance between the posts can vary
from 1 metre up to 3 metres. The post nearest the
anchoring point is provided with a post footing that
absorbs vertical forces. The concrete anchors can be
cast in place of pre-fabricated. Install the anchors at the
beginning and end of each stretch and ensure that the
anchor is in line with the wire rope safety fences.
Elements of the terminal shall not penetrate the
passenger compartment of the vehicle. No major part of
the terminal shall become totally detached and come to
rest outside the permanent lateral displacement zones.
The containment (ohjeldamine) class of a transition shall
not be lower than the lower nor higher than the higher
containment class of the two connected barriers, its
working width shall not be larger than the larger working
width of the two connected barriers. The tapered part of
the barrier on two and four-lane roads as well as on
ramps of grade separated junctions shall be at least 12,0
m, entrances 4,0 m. Lateral offset of the tapered part
from the parallel direction of the road shall be at least 0,5
m. On four-lane roads with a central reserve a traffic
density of more than 6000 vehicles/day and at design
speed of over 80 km/h instead of the tapered part
crashworthy end treatments are recommended. The
distance between the safety barrier and the carriageway
should be 1,5 - 2,0 m, but not less than 0,5 m. The
barrier top edge shall be 0,75 m over edge of



Tookirjeldustes KPP) ja kergliiklusrinnatise (nendest
Tookirjeldustes KR) mootithikuks on meeter, sega
puitteras porkepiirde, puitpiirde, puidust prussi,
trosspiirde (nendes Tookirjeldustes TP) ja kaitsevorgu
modtithikuks on meeter. Porkepiirde iileminekute
modtithikuks on valmis iileminek.Porkepiirde
terminalide mootithikuks on valmis terminal. Uhiku
lepinguhind sisaldab poste, W-talasid ja otsadetaile.
Trosspiirete betoonist ankrute modtithikuks on valmis
ankur.

Arveldamine Porkepiirde eest tasumine toimub lepingu
tthikuhindades Toomahuloendis toodud porkepiirete
alusel.

7.5 Tahispostid

Toode ulatus Tihispostid tuleb paigaldada vastavalt
Maanteeameti kehtivatele nduetele,postide suurus ja
tehnilised omadused peavad vastama Maanteeameti
nduetele.

carriageway. Laps in the elements of the Safety Barrier
shall be in the direction of the flow of traffic so that no
sharp edges are presented to the traffic. Cancellation of
safety barrier is only allowed in well-grounded cases. As
a rule, entrances shall not cause cancellation of crash
barriers. If a cancellation cannot be avoided, the safety
barrier of mahas6éidud and junctions shall have a terminal
or connected with another crash barrier. The tubular
fence height shall be 1.2 m over the surrounding earth.
Zinc-covered steel pipe shall be welded to the steel
posts.The posts anchorage depth in earth will be at least
0.6m. Concrete foundation is to be constructed around
posts.The distance between posts in specified to be 3,0
m.

Compliance Testing Compliance testing shall be
by visual inspection and measurement.

Measurement Measurement of safety barrier,
safety barrier with cross-beam (called “SBCB” in
this Specifications), double sided safety
barrier(called “DSSB” in this Specifications) and
bouble sided safety barrier with cross-beam (called
“DSSBCB” in this Specifications), vehicle parapet
with cross-beam (called "VPCB" in this
Specification), handrail on the parapet (called HR
in this specification) and pedestrian parapet (called
PP in this Specification) will be by the meter
measured along the line of the safety barrier, mixed
wood-steel barrier, wood barrier, wooden beam,
wire rope safety fences (called WR in this
Specification) and protection mesh Measurement of
safety barrier transition sections will be per each of
the type of transition section installed.Measurement
of safety barrier terminals will be per each for the
completed terminal. The unit contract price shall
include the posts, W-beam and end section.
Measurement of wire rope safety fences concrete
anchors will be per each for the completed anchor.

Payment The payment under safety barrier shall be
made at the unit rates in the contract against all
safety barriers works as scheduled in the Bill of
Quantities.

7.5 Marker Posts

Scope of Works Marker posts shall be installed in
accordance with ENRA current requirements, and
their designation size and technical characteristics
shall meet requirements defined by ENRA.



Materjalivajadus Tahispostid peavad olema
plastmassist, postid peavad olema valgete vdi kollaste
valgustpeegeldavate ja joonistele vastavate tdhistega.

Ehitamine ja Too Tee suhtes pdiki asetsevate
tahispostide telg ei tohi olla aluskihi servale lahemal kui
0,35 m. Tahispostide sdidutee poolel olev serv ei tohi
olla sdidutee ddrele 1dhemal kui 1,0 m, kui teepeenra
laius on viiksem kui 1,5 m. Piiratud kohtades voib see
vahe olla 0,5 m. Tdhispostile paigaldatud helkuri;
keskpunkti korgus sdidutee vilisserva pinnast peab
olema 0,9 m. Porkepiirde korral tuleb tdhispost
paigaldada porkepiirde taha samale joonele porkepiirde
postiga Téhispostid tuleb paigaldada vastavalt
Maanteeameti kehtivatele nduetele, postide suurus ja
tehnilised omadused peavad vastama Maanteeameti
nduetele. Tahispostide kaugus katendi servast peab
olema sama nagu kaitsepiirdel. Kui teepeenra laius on 3
m, on tdhisposti kaugus katendi servast 2,5 m, kui
teepeenra laius on 1,5 m, siis 1,0 m.

Vastavuse kontroll T66d tuleb kontrollida visuaalse
vaatluse teel igas kohas, kus mittevastavus on voimalik.
Mittevastavused tuleb kdrvaldada. Paigaldatud
tahispostide kasutusiga peab olema vihemalt 5 aastat.

Moo6tmine Modtithikuks on iihik ning see sisaldab
tahispostide paigaldamise tditeid.

Arveldamine Tihispostide eest tasumine toimub lepingu
thikuhindades Toomahuloendis toodud tdhispostide
alusel.

7.6 Kliinnis

Toode kisitlusala See t66 sisaldab koiki kiinnise
paigaldamisega seotud toiminguid, masinaid, seadmeid,
materjale ja to6joudu alates aluste ehitusest kuni
I6ppviimistluseni. vastavalt nendele tookirjeldustele,
asjakohastele joonistele ja loenditele ning Inseneri
juhistele.

Materjalivajadus Kiinnised on ette ndhtud kehtestatud

Material Requirements The marker posts shall be
of plastic material, with light reflectors in white or
yellow colour and markers complying with
drawings.

Construction and Workmanship Transversely
with respect to the road, the marker post axis shall
not be closer to the subgrade edge than 0.35 m.
Marker post edge on the carriageway side shall not
be closer than 1.0 m from the carriageway edge; if
shoulder’s width is less than 1.5 m. At restricted
locations, this distance is allowed to be reduced to
0.5 m. Installation height of the centre of reflector
on the marker post shall be 0,9 m above the outer
edge of carriagen. If there is a safety barrier, the
marker post shall be installed behind of the safety
barrier on the same line of safety barrier posts.
Marker posts shall be installed, in accordance with
ERA current requirements, and their designation
size and technical characteristics shall meet
requirements defined by ERA. The distance of
marker posts from pavement edge shall be the same
as the guardrail. If shoulder’s width is 3 m, marker
post distance from pavement edge is 2.5 m, if
shoulder’s width is 1.5 m, then 1.0 m.

Compliance Testing Work shall be controlled by
visual inspection in any place where failure of
compliance is possible. Failure of compliance shall
be followed by corrective measures. Service life of
marker posts installed is at least 5 years.

Measurement The unit of measurement shall be in
units and shall include fillings for mounting of
Marker posts.

Payment The payment under marker posts shall be
made at the contract unit price against all itemised
marker posts as scheduled in the Bill of Quantities.

7.6 Hump

Scope of Works This work shall consists of all
operations, machinery, equipment, material and
labour from base to formation necessary for
placement of hump in accordance with these
Specifications, related drawings and schedules and
instructions of the Engineer.

Material Requirements Humps are foreseen for



soidukiiruse hoidmiseks. Kiinnisena kasutatakse
trapetsi-, ringi- ja sinusoidikujulise pikildikega
kiinniseid. Kiinnis rajatakse asfaltbetoonist voi
parkettkividest voi nende kombinatsioonina. Betoon
peab vastama EVS 814:2003 "Normaalbetooni
kiilmakindlus. Madratlused, spetsifikatsioonid ja
katsemeetodid." Parkettkivid peavad olema modtmetega
278*138*80mm. Kasutatakse musti ja valgeid kive, mis
paigaldatakse projekti joonistel esitatud viisil.
Asfaltbetooni ja parkettkivi kombinatsioonina ehitataval
kiinnisel ehitatakse asfaldist vilja kiinnise eeltdusu osa.
Asfaldist kiinnise osa eraldatakse parkettkividest
adrekiviga 80*29*15cm. Kiinnise kdrgus on 10-12cm
Nouded direkividele: Betoon - C35/45 XF4KK4
Minimaalselt manustatud Shusisaldus - 5 % Nouded
sillutiskividele Betoon - C35/45 XF4KK4 Minimaalselt
manustatud Shusisaldus - 5 % Parkettkividest kiinnise
haardetegur ei tohi olla viiksem, kui sdidutee kattel.
Nouded dérekivi alusbetoonile: Betoon - C35/45
XF4KK4 Asfaltbetooni mark peab vastama projektis
toodule.

Ehitamine ja T66 Kiinnised ehitatakse kogu sdidutee
laiuses. Kiinnise kdrgus vastavalt projekti joonistele on
10-12cm. Kiinnise eeltdusu, kald- ja tdisosa pikkused ja
nende ehituseks kasutatavad materjalid on toodud
projekti joonistel. Asfaltbetoonist kiinnise tdisosa
paigaldatakse vihemalt kahes kihis. Kiinnised
tahistatakse liiklusmérkidega vastavalt EVS 613:2001.
Asfaltbetoonist rajatud kiinniste kate mérgistatakse
vastavuses EVS 614-92. Kiinniste méargistamiseks
kasutatakse termoplastikut. Parkettkividest kiinnis
laotakse vastavalt projekti joonistele valgetest ja
mustadest kividest nii, et tekkiv muster oleks sarnane
katte mirgistusega. Parkettkividest kiinnise tiisosa
paigaldatakse killustikalusele, mille paksus ja
fraktsioonid on ndidatud projekti joonistel. Killustikaluse
peal kasutatakse ca 3cm paksust sidngitusliiva kihti.
Parkettkividest kaldosa, kaks ddrmist kiviparketi rida
tdisosal ja seda piiravad ddrekivid paigaldatakse
minimaalselt Scm paksusele betoonalusele, mis on
ehitatud minimaalselt 10cm paksusele killustikalusele.

Vastavuse kontroll Kiinnise pinna kdrgus ei tohi
erineda projektist rohkem kui £1cm. T66d tuleb
kontrollida visuaalse vaatluse teel kdikjal, kus
mittevastavus on voimalik. Mittevastavused tuleb
korvaldada.

Mootmine Kiinniste mootiihikuks on tiikk.

keeping the established driving speed. Humps have
a trapezoidal, circle or sinusoidal longitudinal
section. Humps are made of asphalt concrete or
paving stones or their combination. Concrete shall
comply with the standard EVS 814:2003 ,,Cold
resistance of normal concrete. Definitions,
specifications and test methods*. Paving stones
shall be of the size of 278*138*80mm. Black and
white stones shall be used that shall be laid in the
manner indicated on Contract drawings. In the
event of humps made of a combination of asphalt
concrete and paving stones the pre-elevation of the
hump shall be built of asphalt. The hump part made
of asphalt shall be separated with kerbstone made
of paving stones, dimensions 80*29*15cm. Hump
height shall be 10-12cm. Requirements to
kerbstones: Concrete — C35/45 XFAKK4 Minimum
added air content — 5% Requirements to pavement
stones Concrete — C35/45 XFAKK4 Minimum
added air content — 5% The coefficient of friction
of a paving stone hump shall not be lower than the
one of the carriageway surfacing. Requirements to
base concrete of kerbstone: Concrete — C35/45
XF4KK4 Asphalt concrete type shall comply with
the Contract.

Construction and Workmanship Humps shall be
built within the whole width of the carriageway.The
height of a hump shall be 10-12cm according to
Contract drawings. The lengths of pre-elevation,
slope and full part as well as the materials used for
their building shall be indicated on Contract
drawings. The full part of an asphalt concrete hump
shall be laid in at least two layers. The humps shall
be marked with traffic signs in accordance with the
standard EVS 613:2001. The surfacing of asphalt
concrete humps shall be marked in accordance with
the standard EVS 614-92. Thermo plastic shall be
used for marking the humps. The paving stone
hump shall be laid in accordance with Contract
drawings, so that the pattern is similar to surface
marking. The full part of paving stone hump shall
be laid on crushed aggregate base, the thickness
and fractions of which shall be indicated on
Contract drawings. On the crushed aggregate a
bedding sand layer of approximately 3cm shall be
used. The slope part of paving stones, the two edge
rows of the paving stone on the full part and its
bordering kerbing stones shall be laid on a concrete
base of at least Scm thickness, which is built on a
crushed aggregate base with a thickness of at least
10cm.



Arveldamine Tasumine toimub lepingu iithikuhindades
Toomahuloendis toodud ja ehituslikult 16petatud
kiinniste alusel.

7.7 Betoonist jalgtee
eralduselemendid

Toode kisitlusala See t66 sisaldab kdiki betoonist
jalgtee eralduselementide paigaldamisega seotud
toiminguid, masinaid, seadmeid, materjale ja to6joudu
vastavalt nendele Tookirjeldustele, asjakohastele
joonistele ja loenditele ning Inseneri juhistele.

Materjalivajadus Jalgtee eraldamiseks sdiduteest
kasutatakse betoonist C35/45XF4KK4 (vastavalt
EVS-EN206-1:2002 ja EVS 814:2003) elemente.
Elementide metallist kinnitusdetailid (poldid, mutrid,
ankrud, seibid jne.) peavad olema tsingitud vastavalt
[AASHTO M232-84]. Betoonist jalgtee
eralduselemendid peavad olema kollast vérvi .

Ehitamine ja Too Betoonist jalgtee eralduselementide
kinnitus kattele peab tagama nende piisivuse
teehooldetodde kiigus. Elementide asetus on nédidatud
projektjoonistel.

Vastavuse kontroll To6d tuleb kontrollida visuaalse
vaatluse teel kdikjal, kus mittevastavus on voimalik.

Mittevastavused tuleb kdrvaldada. Paigaldatud Betoonist

jalgtee eralduselementide kasutusiga peab olema
vihemalt 5 aastat.

Mo6otmine Betoonist jalgtee eralduselementide
modtithikuks on tiikk.

Arveldamine Tasumine toimub lepingu iithikuhindades
Toomahuloendus toodud ja teele paigaldatud betoonist
jalgtee eralduselementide alusel.

Compliance Testing The surface height of the
hump shall not deviate from the Contract by more
than +£1cm. Work shall be controlled by visual
inspection in any place where failure of compliance
is possible. Failure of compliance shall be followed
by corrective measures.

Measurement The unit of measurement for hump
shall be a piece.

Payment The payment shall be made at the
contract unit price against all constructed hump as
scheduled in the Bill of Quantities.

7.7 Concrete partition elements of
footpath

Scope of Works This work shall consists of all
operations, machinery, equipment, material and
labour necessary for placement of Concrete
partition elements of footpath in accordance with
these Specifications, related drawings and
schedules and instructions of the Engineer.

Material Requirements Concrete C30, F200, W6
(vastavalt EVS-EN206-1:2002) elements shall be
used for footpath and carriageway partition.
Metallic fixing details of the elements (bolts, nuts,
anchors, disks, et cetera) shall be zinc galvanised in
accordance with [AASHTO M232-84]. Concrete
partition elements of footpath shall be
yellow-coloured.

Construction and Workmanship Fixing of
concrete partition elements must ensure their
staying in operation of road maintenance
works.The location of elements is shown on design
drawings.

Compliance Testing Work shall be controlled by
visual inspection in any place where failure of
compliance is possible. Failure of compliance shall
be followed by corrective measures. Service life of
Concrete partition elements of footpath installed is
at least 5 years.

Measurement The unit of measurement for
Concrete partition elements of footpath shall be a
piece.



8 Tehnovorgud

8.1 Elektrililekande liinid

Toode késitlusala Kiesolevate Tookirjeldustega kaetud
t60d sisaldavad koiki elektriiilekande liinide rajamise,
timberehitamise, kaitsmise vdi demonteerimisega seotud
toiminguid, masinaid, seadmeid, materjale ja todjoudu
alates mahaméarkimisest kuni teostusmoddistuse ja
kontrollitoiminguteni vastavalt nendele Tookirjeldustele,
asjakohastele joonistele ja loenditele ning Inseneri
juhistele.

Materjalivajadus

Materjalid transporditakse, sdilitatakse ja ladustatakse
vastavalt tootja poolt etteantud juhendile ja ndudmistele.
Materjalid peavad olema vastavuses projektis ja
kiesolevates Tehniliste Tookirjeldustes esitatud
nduetega (ehitamine vastavalt joonistel toodule).
Kaeviku tagasitiite ja katendi taastamise materjalid
peavad vastama kéesolevate Tookirjelduse artiklite 3 ja 4
nduetele.

Ehitamine ja T66 Téode teostamisel ldhtuda tdiendavalt
kehtivast vorguvaldaja standardist. Elektriohuliinide
demontaaz Demonteeritavad materjalid utiliseerida.
Elektriohuliinide montaaz Elektridhuliinide montaazil
jargida vorguvaldaja (AS Eesti Energia JV) standardit.
Elektriohuliini ristmeviljade rekonstruktsioon
Elektridhuliinide ristmevéljade rekonstruktsioonil
jargida vorguvaldaja (AS Eesti Energia JV) standardit ja
kehtivat projekteerimisnormi ristmevilja gabariitide
kohta. Kaablikaevik ja maakaablite paigaldus
Elektrikaablid paigaldada kogu pikkuses 0.70m
siigavusele, v.a. ristumisel sdiduteega ja pdllumaadel,
kus kaablid paigaldada 1.00m siigavusele.

Maanteekraavi all peab kaabel asetsema kaablikaitse
torus vihemalt 0.5m allpool kraavi pdhja.

Ristumisel sdiduteega ja muudel asendiplaanil ndidatud
16ikudel paigaldada kaablid kaablikaitse-torusse.

Payment The payment shall be made at the
contract unit price against all placed to the road
Concrete partition elements of footpath as
scheduled in the Bill of Quantities.

8 Utilities

8.1 Power Transmission Lines

Scope of Works This work shall consists of all
Power Transmission Lines operations, equipment,
material and labour necessary for establishment,
reconstruction, protection or demolition starting
from marking to as built survey and checking
procedures in accordance with these Specifications,
related drawings and schedules and instructions of
the Engineer.

Material Requirements

Materials shall be transported, stored and stacked
according to the manufacturer’s instructions and
requirements. They must comply with requirements
described in project and present Specifications
(build as on drawings).

Trench backfill and pavement restoration materials
must comply with requirements of items 3 and 4 of
present Specifications.

Construction and Workmanship Installation shall
be done in compliance with the regulations of
network owner. Dismounting of power
transmission overhead lines Dismountable
materials is to be utilized. Mounting of power
transmission overhead lines Mounting of power
transmission overhead lines is to be done in
accordance with standards of the owner of
transmission lines (AS Eesti Energia JV).
Reconstruction of power transmission overhead
line crossings Reconstruction of power
transmission overhead line crossings is to be done
in accordance with standards of the owner of
transmission lines (AS Eesti Energia JV) and height
rate of effective Estonian design norms. Cable
trenches and underground power transmission
cables installation The cable must be set in full
length in the depth of 0.70m, except in crossing
with road and arable land, where the cable must lay
1.00m deep.



Kaabel timbritseda igast kiiljest min 0.10m paksuse
liivakihiga ja tihistada 0.30m siigavusel maapinnast
kollase hoiatuslindiga “Elektrikaabel”.

Lepingu objekti uue katte alla jaavates 1oikudes
taidetakse kaevik (kruus-)liivaga projekteeritud
dreenkihi aluspinnani. Tagasitdite tihendustegur peab
rahuldama kiesolevate Tookirjelduste lisas "MULDE
PINNASE VAIKSEIMAD TIHEDUS-TEGURID”
toodud arvviirtusi.

Kui kaevik jdib alale, kus kate renoveeritakse
tasafreesimise ja iilekattega, ehitatakse olemasoleva katte
alla minimaalselt 25cm paksune killustikalus.

Loikudel, mis ei jiid lepingu objekti uue katte alla,
taastatakse kaevik vihemalt endises olukorras kiillgneva
maapinna korguseni. Maandamine Rajada
kordusmaandused vastavalt asendiplaanil/ kaabliskeemil
mirgitud valgumistakistusega.

Vastavuse kontroll

Ehitustodde dokumenteerimine teostatakse vastavalt JV
elektripaigaldise kasutuselevotu protseduurile (JV
késkkiri Nr 100 27.07.2001) ja kéesolevale
Tookirjeldusele.

Koik korvalekalded projektist fikseeritakse kirjalikult ja
kooskdlastatakse projekteerija ning tellijaga.

Valmis to6 tuleb iile anda kohaliku vorguettevotte
esindajale. Tuleb koostada elektripaigaldise kdidujuhend
ja teostusdokumentatsioon.

Moo6tmine

Mootithikud vastavad elektriiilekandeliinide
Toomahuloendis toodule. Moa6tiihik sisaldab koiki selle
artikli toode teostamiseks vajalikke toiminguid,
masinaid, seadmeid, materjale ja todjoudu.

Arveldamine Elektriiilekande liinide eest maksmine
toimub vastavalt Toomahuloendis toodud ithiku hinnale
parast kontrollitoimingud ja teostusmdddistuse
dokumentatsiooni esitamist ning t66 iileandmist kohaliku
vorguettevotte esindajale.

Below ditches the cable must lie in protection pipe
at least 0.5m deep from ditch bottom.

Cables must be laid into protection pipe at
crossings with road and on the other sections shown
on drawings.

The cable is to be surrounded from all sides with a
layer of sand, at least 0.10 m thick, and marked
with a yellow warning banner ‘Electric cable’ 0.30
m above the ground.

At sections being under new pavement construction
of Contract area the trench shall be filled with
(gravel-) sand up to the underneath of designed
drainage course. Backfills compaction factor must
satisfy values being indicated in annex of this
Specifications “THE SMALLEST COMPACTION
FACTORS FOR EMBANKMENT SOILS”

Whether trench is in area where pavement will be
rehabilitated via leveling milling and overlay as
minimum 25cm thick crushed limestone base
course will be constructed under existing surfacing.
At sections not being under new pavement
construction of Contract area the trench will be
restored as of old condition to the level of
surrounding surface. Earthing Re-earthings shall
be realized with the earthing resistance designated
on cable-diagram/base plan.

Compliance Testing

Documentation of the construction work will be
done according to the utilization procedure of JV
electrical device (JV directive No. 100 27.07.2001)
and present Specifications.

All the deviations in project will be fixated in
writing and coordinated with designer and
contractor.

Completed works required to over hand to the
representative of Local Network Company. A
maintenance manual and as-built documentation
shall be drawn up for the object.

Measurement

The unit of measurement for all works necessary
for Power Transmission Lines shall be as a pay



item. The unit of measurement contains of all
necessary operations, machinery, equipment,
material and labour for fulfillment works under pay
item.

Payment The payment under Power Transmission
Lines shall be made at the contract unit prices
scheduled in the Bill of Quantities after checking
procedures, submission of as-built documentation
and works handover to the representative of Local
Network Company.

8.2 Telekommunikatsioonistusteemid 8.2 Telecommunications system

Toode ulatus Tood sisaldavad koiki Scope of Works Works shall consists of all
telekommunikatsiooni-siisteemide rajamise, operations, equipment, material and labour
{imberehitamise, kaitsmise v0i demonteerimisega seotud necessary to establish, reconstruct, protect or
toiminguid, masinaid, seadmeid, materjale ja to6joudu  demolish a telecommunication systems starting
alates maha-mirkimisest kuni teostusmoddistuse ja from marking to as built survey and checking
kontrolli-toiminguteni vastavalt nendele procedures in accordance with these Specifications,
Tookirjeldustele, asjakohastele joonistele ja loenditele related drawings and schedules and instructions of
ning Inseneri juhistele. T60 sisaldab ka teeilmajaama ja  the Engineer.

automaatse liiklusloenduri paigaldamist v&i nende

taastamist peale teeremonti Material Requirements Materials shall be
transported, stored and stacked according to the

Materjalivajadus Materjalid transporditakse, manufacturer’s instructions and requirements. They

sdilitatakse ja ladustatakse vastavalt tootja poolt must comply with requirements described in project

etteantud juhendile ja ndudmistele. Materjalid peavad and present Specifications (build as on drawings).

olema vastavuses projektis ja kdesolevates

Tookirjeldustes esitatud nduetega (ehitamine vastavalt ~ Construction and Workmanship Dismounting of

joonistel toodule). telecommunication overhead lines Overhead line
poles shall be extruded from soil and utilized.

Ehitamine ja T66 Sidedhuliinide demontaaZ Ohuliini Reconstruction of telecommunication overhead

mastid votta pinnasest vélja ja utiliseerida. line crossings Reconstruction of

Sideohuliinide ristmeviiljade rekonstruktsioon telecommunication overhead line crossings shall
Sidedhuliinide ristmeviljade rekonstrueerimine toimub  conform to these Specifications, related drawings
vastavalt nendele Tookirjeldustele, asjakohastele and schedules and instructions of the

joonistele ja aruannetele ning Inseneri Engineer.Height rate shall comply to effective
juhistele.Kdrgusgabariit peab vastama kehtivatele Estonian design norms. Road Weather Station,
projekteerimisnormidele. Teeilmajaam Teeilmajaam RWS An RWS measures the climate conditions on
moddab maanteel valitsevaid ilmastikutingimusi. the road. RWS is used for correct timing of road
Teeilmajaamu kasutatakse talviste teehooldetdode maintenance works in winter, and for saving human
Oigeaegseks ajastamiseks ning sidistetakse inimelusid. lives. An RWS is a stationary structure of road
Teeilmajaam on statsionaarne tee-infrastruktuuri ehitis,  infrastructure which is located directly near the
mis paikneb vahetult tee muldkeha ldheduses ning on embankment and has a power supply (underground
varustatud elektritoitega (maakaabel). Betoonjalusele cable). On a steel mast installed on a concrete
paigaldatud terasmastil paikneb jaama seadmekapp ning footing the device box of the station is located, and
mastile kinnitatud poomidel paiknevad erinevad on beams attached to the mast different
meteoroloogilised andurid. Teeilmajaama mdddetud meteorological sensors are installed. The values

vidrtused edastatakse keskarvutisse 1abi GSM siisteemi  measured by RWS are submitted to a central



voi piisiliini (landline) kaudu. Teeilmajaama eristab
tavapirasest meteoroloogiajaamast teekattesse

paigaldatud teeandurid. Teeandurid fikseerivad libeduse

tekke ja kemikaalide olemasolu teel. Teeremondi

sattumisel teeilmajaama asukohta on vajalik paigaldada

uued teeandurid ning vajadusel {imber tdsta ka
teeilmajaama tugimast. Samuti on vajalik tee-ehituse

kavandamise kédigus tagada elektritoite ja sidekaablite

taastamine. Teeilmajaama taastmistoid vdivad teha
vastavat véljadpet omavad firmad. Automaatne
liikklusloendur Automaatne liiklusloendur méddab

maanteel liikuvate sdidukite hulka ja kiirust ning miérab
liigi. Liiklusloendurite abil kogutud andmeid kasutatakse

liikkluskoormuse jélgimiseks. Statsionaarne

liiklusloendur mdoddab liiklust aastaringselt. Automaatne
litklusloendur on statsionaarne tee-infrastruktuuri ehitis,

mis paikneb vahetult tee muldkeha 1dheduses ning on
varustatud elektritoitega (maakaabel). Betoonjalusele
paigaldatud seadmekapis paikneb loendusseade.
Seadmekapist kulgevad teekatte sisse andurikaablid,
mille otstes paikneb kaks induktiivandurit (inductive

loop) iga sdiduraja kohta. Loendusandmed edastatakse
keskarvutisse 1dbi GSM siisteemi voi piisiliini (landline)
kaudu. Teeremondi sattumisel automaatse liiklusloenduri
asukohta on vajalik paigaldada uued induktiivandurid

ning vajadusel timber tdsta ka loenduri seadmekapp.
Tee-ehituse kavandamise kédigus on vajalik tagada

elektritoite ja sidekaablite taastamine. Liiklusloenduri

taastmistoid vodivad teha vastavat véljadpet omavad
firmad.

Vastavuse kontroll Telekommunikatsioonisiisteemide

kontrolltoimingud peavad vastama sideettevotte

nduetele. Valmis t60 tuleb iile anda kohaliku ettevotte
esindajale. Tuleb koostada ja teostusdokumentatsioon.

Moo6tmine Mootiithikud vastavad
telekommunikatsiooni-siisteemide Toomahuloendis
toodule. Mo6tithik sisaldab koiki selle artikli to6de

teostaim-seks vajalikke toiminguid, masinaid, seadmeid,
materjale ja toojoudu.Teeilmajaama ja automaatloenduri

mootithikuks on titkk.

Arveldamine Telekommunikatsioonisiisteemide,

teeilmajaama ja liiklusloenduri eest maksmine toimub
vastavalt Toomahuloendis toodud iihiku hinnale pérast

kontrollitoimingud ja teostus-mdddistuse
dokumentatsiooni esitamist ning to6 iileandmist
(sideettevotte) esindajale.

computer through GSM or a landline. An RWS
differs from a usual meteorological station by road
sensors installed in the road surfacing. Road
sensors recognise slipperiness and chemicals on the
road. If the road is renovated in the location of an
RWS, new road sensors should be installed, and the
support mast of the RWS relocated, if required.
Also power supply and restoration of
communications cables shall be ensured during
planning of road construction activities. Restoration
of an RWS shall be carried out by companies
having passed a relevant training. Automatic
Traffic Recorder, ATR An ATR measures the
amount and speed of vehicles on the road, and
determines their type. Information collected by
ATR-devices is used for monitoring traffic load. A
stationary traffic recorder measures traffic all the
year round. An ATR is a stationary structure of
road infrastructure which is located directly near
the embankment and has a power supply
(underground cable). In the device box installed on
a concrete footing the recording device is located.
From the device box sensor cables with two
inductive loops for every line are directed to the
road surfacing. The values measured are submitted
to a central computer through GSM or a landline. If
the road is renovated in the location of an ATR,
new inductive loops should be installed, and the
device box of the recorder relocated, if required.
Also power supply and restoration of
communications cables shall be ensured during
planning of road construction activities. Restoration
of an ATR shall be carried out by companies
having passed a relevant training.

Compliance Testing Checking procedures of
telecommunication systems shall comply with the
requirements of the telecommunication systems
operating company. Completed works required to
over hand to representative of Local Corporation.
An as-built documentation shall be drawn up for
the object.

Measurement The unit of measurement for all
works necessary for Telecommunications System
shall be as an pay item. The unit of measurement
contains of all necessary operations, machinery,
equipment, material and labour for fulfillment
works under pay item.

Payment The payment under Telecommunications
System shall be made at the contract unit prices



8.3 Valisvalgustus

Toode ulatus Tood sisaldavad koiki vilisvalgustuse
rajamise, iimberehitamise, kaitsmise voi
demonteerimisega seotud toiminguid, masinaid,
seadmeid, materjale ja t66joudu alates mahamirkimisest
kuni teostusmoddistuse ja kontrollitoiminguteni
vastavalt nendele Tookirjeldustele, asjakohastele
joonistele ja aruannetele ning Inseneri juhistele.

Materjali nouded Materjalid transporditakse,
sdilitatakse ja ladustatakse vastavalt tootja poolt
etteantud juhendile ja ndudmistele. Materjalid peavad
olema vastavuses projektis ja kdesolevates
Tookirjeldustes esitatud nduetega (ehitamine vastavalt
joonistel toodule). Kaeviku tagasitiite ja katendi
taastamise materjalid peavad vastama kiesolevate
Tookirjelduste artiklite 3 ja 4 nduetele.

Ehitamine ja T66 Vilisvalgustuse ohuliinide
demontaaz Mastid, valgustid ja juhtmed demonteerida
ja utiliseerida. Viilisvalgustuse dhuliini ehitus Ohuliini
ehitus teostada vastavuses AS Eesti Energia JV 0.4kV
ohuliini vorgustandardiga. Vilisvalgustuse ohuliini
ristmeviljade rekon-struktsioon Elektridhuliinide
ristmeviljade rekonstruktsioonil jargida AS Eesti
Energia JV 0.4kV ohuliini vorgustandardit ja kehtivat
projekteerimisnormi ristmevilja gabariitide kohta.
Kaablikaevik ja vilisvalgustuse maakaablite
paigaldus Elektrikaablid paigaldada kogu pikkuses
0.70m siigavusele, v.a. ristumisel sdiduteega ja
pollu-maadel, kus kaablid paigaldada 1.00m siigavusele.
Maanteekraavi all peab kaabel asetsema kaablikaitse
torus vihemalt 0.5m allpool kraavi pdhja. Ristumisel
soiduteega ja muudel asendiplaanil ndidatud 16ikudel
paigaldada kaablid kaablikaitse-torusse. Toode
teostamisel ldhtuda kehtivast AS Eesti Energia
vorgustandardist. Kaabel timbritseda igast kiiljest min
0.10m paksuse liivakihiga ja tdhistada 0.30m siigavusel
maapinnast kollase hoiatuslindiga “Elektrikaabel”.
Lepingu objekti uue katte alla jadvates 16ikudes
tdidetakse kaevik (kruus-)liivaga projekteeritud
dreenkihi aluspinnani. Tagasitiite tihendustegur peab
rahuldama kdesolevate Tookirjelduste lisas "MULDE
PINNASE VAIKSEIMAD TIHEDUSTEGURID”

scheduled in the Bill of Quantities after checking
procedures, submission of as-built documentation
and works handover to the representative of
Telecommunications System Company.

8.3 Road Lighting

Scope of the work This work shall consists of all
Road Lighting operations, machinery, equipment,
material and labour necessary for establishment,
reconstruction, protection or demolition starting
from marking to as built survey and checking
procedures in accordance with these Specifications,
related drawings and schedules and instructions of
the Engineer.

Material Requirements Materials shall be
transported, stored and stacked according to the
manufacturer’s instructions and requirements. They
must comply with requirements described in project
and present Specifications (build as on drawings).
Trench backfill and pavement restoration materials
must comply with requirements of items 3 and 4 of
present Specifications.

Construction and Workmanship Dismounting of
road lighting overhead lines Poles, luminaries and
wires are to be demolished and utilized.
Construction of road lighting overhead lines
Overhead line installation shall be done in
compliance with 0.4 kV network standards of AS
Eesti Energia JV. Reconstruction of road lighting
overhead line crossings Reconstruction of road
lighting overhead line crossings is to be done in
accordance with 0.4 kV network standards of AS
Eesti Energia JV and crossing clearance-gauge of
effective Estonian design norms. Cable trenches
and underground road lighting cables
installation The cable must be set in full length in
the depth of 0.70m, except in crossing with road
and arable land, where the cable must lie 1.00m
deep. Below ditches the cable must lie in protection
pipe at least 0.5m deep from ditch bottom. Cables
must lay into protection pipe at crossings with road
and on the other sections shown on drawings. The
cable is to be surrounded from all sides with a layer
of sand, at least 0.10 m thick, and marked with a
yellow warning banner ‘Electric cable’ 0.30 m
above the ground Cable line installation shall be
done in compliance with network standard of AS



toodud arvviirtusi. Kui kaevik jadb alale, kus kate

renoveeritakse tasafreesimise ja iilekattega, ehitatakse

olemasoleva katte alla minimaalselt 25cm paksune
killustikalus. Laikudel, mis ei jaa lepingu objekti uue

katte alla, taastatakse kaevik vihemalt endises olukorras
kiilgneva maapinna kdrguseni. Vilisvalgustuse mastid

ja valgustid Kasutada projekti spetsifikatsioonis
ndidatud maste, valgusteid ja mastitarvikuid.
Metallmastid paigaldada selleks ette nahtud
betoonjalandisse. Jaland paigaldada 25cm paksusele
tihendatud killustikalusele. Jalandi peale paigaldada
kummitihend. Puitmastidele paigaldada tsingitud

konsoolid. Silla/viadukti valgustus Valgustid kaitsta
vandaalikindla kaitsevorega. Uhendused teha valgustis
voi eraldiseisvas klemmikarbis. Liiklusmirgi valgustus

Liiklusmirgi valgusti kinnitada vastavalt toodud

joonistele. Liiklusmirgi valgusti suunata mérgile viisil,

et teistes suundades liiklejate pimestamine oleks

minimaalne. Liilituskilp Kilpi varustada niiskuskindlale

alusele triikitud skeemiga. Maandamine Rajada
maandused vastavalt asendiplaanil/ kaabli-skeemil
margitud valgumistakistusega.

Vastavuse kontroll Ehitustoode dokumenteerimine
teostatakse vastavalt Keskkonnaministri méérusele
nr.82. 10.10.1997.a. ja JV elektripaigaldise
kasutuselevotu protseduurile (JV kiskkiri Nr 100

27.07.2001). Koik korvalekalded projektist fikseeritakse

kirjalikult ja kooskdlastatakse projekteerija ning
tellijaga. Valmis t60 tuleb iile anda vélisvalgustuse
valdajale/ hooldajale. Tuleb koostada vilisvalgustuse
paigaldise kdidu-juhend ja teostusdokumentatsioon.
Valgustuse paigaldise kdidujuhendis mérgitakse dra:

Valgustite puhtuse kontroll — 1 kord aastas;Valgustite

puhastamine — 1 kord aastas voi vastavalt
vajadusele;Lampide vahetus — vastavalt tootjatehase
juhendile;Valgustite remont — vastavalt vajadusele.

Mootmine Mootithikud vastavad vilisvalgustuse

Toomahuloendis toodule. Maatiihik sisaldab koiki selle

artikli toode teostamiseks vajalikke toiminguid,
masinaid, seadmeid, materjale ja todjoudu.

Arveldamine Maksmine toimub vastavalt
Toomahuloendis toodud iihiku hinnale parast
kontrolli-toimingud ja teostusmdddistuse
dokumentatsiooni esitamist ning to6 iileandmist
vilisvalgustuse valdajale/hooldajale.

Eesti Energia JV. The cable is to be surrounded
from all sides with a layer of sand, at least 0.10 m
thick, and marked with a yellow warning banner
‘Electric cable’ 0.30 m above the ground. At
sections being under new pavement construction of
Contract area the trench shall be filled with
(gravel-) sand up to the underneath of designed
drainage course. Backfills compaction factor must
satisfy values being indicated in annex of this
Specifications “THE SMALLEST COMPACTION
FACTORS FOR EMBANKMENT SOILS”
Whether trench is in area where pavement will be
rehabilitated via levelling milling and overlay as
minimum 25cm thick crushed limestone base
course will be constructed under existing surfacing.
At sections not being under new pavement
construction of Contract area the trench will be
restored as of old condition to the level of
surrounding surface. Road lighting Poles and
Luminaries Lighting poles, luminaries and pole
fittings shown in the design specifications have to
be used. The metal poles are to be set up in the
designated concrete bases. The bases are to be
established on 25 cm thick compacted rubble
backing. The base is to be covered with a rubber
seal. Zinced consoles are to be used on wooden
lighting poles. Overpass/subway lighting
Luminaries are to be protected with vandal-proof
grid. Electrical connections are to be done in
luminaries or connection boxes. Traffic Sign
Lighting Traffic sign luminaries are to be mounted
in accordance with given drawings. Light beam is
to be aimed to minimize blinding.
Control-switchboards The board is to be provided
with a diagram printed on a moisture-proof
medium. Earthing Earthings shall be realized with
the earthing resistance designated on
cable-diagram/base plan.

Compliance Testing Documentation of the
construction work will be done according to the
Environmental minister regulation no.82.
10.10.1997 and utilisation procedure of JV
electrical device (JV directive No. 100 27.07.2001).
All the deviations in project will be fixated in
writing and coordinated with designer and
contractor. Completed works are required to over
hand to the road lighting owner/administrator. A
maintenance manual and as-built documentation
shall be drawn up for the object. Maintenance
manual shall specify the schedule for: Checking the
cleanness of luminaries — once a year;Cleaning of



8.4 Valgusfoorid

Toode ulatus Tood sisaldavad koiki valgusfooride
rajamise, iimberehitamise, kaitsmise voi
demonteerimisega seotud toiminguid, masinaid,
seadmeid, materjale ja t66joudu alates mahamarkimisest
kuni teostusmoddistuse ja kontrollitoiminguteni
vastavalt nendele Tookirjeldustele, asjakohastele
joonistele ja aruannetele ning Inseneri juhistele.
Valgusfooride ehitus hdlmab:

¢ Foorikontrollerite paigaldus koos installeerimisega;

¢ Foorikandurite paigaldus koos vundamendiga;

¢ Fooride paigaldus;

¢ Jalakaijate valjakutsenuppude-summerite paigaldus;
¢ Soidukite induktiivandurite paigaldus;

¢ Foorikaablite kanalisatsiooni paigaldus;

e Fooriprogrammid.

Fooriobjektid on projekteeritud vastavalt jargmistele Eesti
Vabariigi standarditele:

¢ EVS 615:2001 “Foorid ja nende kasutamine”;

e EVS-EN 12675 “Traffic signal controllers. Funktsional
safety requirements”;

e EVS-EN 12368 “Traffic control equipment. Signal
heads” nduetele.

Materjali nouded Materjalid transporditakse,
sdilitatakse ja ladustatakse vastavalt tootja poolt
etteantud juhendile ja ndudmistele. Materjalid peavad
olema vastavuses projektis ja kdesolevates
Tookirjeldustes esitatud nduetega (ehitamine vastavalt
joonistel toodule). Kaeviku tagasitiite ja katendi
taastamise materjalid peavad vastama kiesolevate

luminaries — once a year or if necessary;Changing
of lamps — according to manufacturer’s
requirements;Repairing of luminaries — if
necessary.

Measurement The unit of measurement for all
works necessary for road lighting shall be as a pay
item. The unit of measurement contains of all
necessary operations, machinery, equipment,
material and labour for fulfilment works under pay
item.

Payment The payment under road lighting shall be
made at the contract unit prices scheduled in the
Bill of Quantities after checking procedures,
submission of as-built documentation and works
handover to the road lighting owner/administrator.

8.4 Traffic Signals

Scope of the work This work shall consists of all
Traffic Signals operations, machinery, equipment,
material and labour necessary for establishment,
reconstruction, protection or demolition starting
from marking to as built survey and checking
procedures in accordance with these Specifications,
related drawings and schedules and instructions of
the Engineer. Construction of traffic signals
contains:

¢ Signal controller installation;

e Traffic signal holders installation with basement;
¢ Signals installation;

e Installation of pedestrian push buttons;

e [nstallation of vehicles inductive detectors;

¢ Installation of traffic signal cable networks;

e Traffic signal timing program.

Traffic signals are designed as the standards of the
Republic of Estonia:

e EVS 615:2001 “Foorid ja nende kasutamine”
(Traffic Signals and their exploitation);

e EVS-EN 12675 “Traffic signal controllers.
Functional safety requirements”;

e EVS-EN 12368 “Traffic control equipment.
Signal heads”

Material Requirements Materials shall be
transported, stored and stacked according to the
manufacturer’s instructions and requirements. They
must comply with requirements described in project
and present Specifications (build as on drawings).
Trench backfill and pavement restoration materials



Tookirjelduste artiklite 3 ja 4 nduetele.

Ehitamine ja Too Toovotja on kohustatud
projektdokumentatsiooni nii pdhjalikult 14bi vaatama, et
selles esinevad vdimalikud vastuolud saaks lahendada
enne toodega alustamist. Kui toode teostamise kdigus
ilmnenud vastuolud on sellised, mida T66v6tja oleks
pidanud mirkama ja Tellija kaudu projekteerijale
teatama enne toddega alustamist, siis nendest
pohjustatud tooseisakute, hilinemiste ning lisakulutuste
eest vastutab Toovotja. Foorikontrolleri paigaldus koos
installeerimisega: Foorikontroller paigaldatakse
komp-lektis olevale metallalusele vastavalt
valmistajatehase instruktsioonile, kontrolleri uks peab
olema vabalt avatav. Kontroller maandatakse
kiirmaanduriga maandus-takistusega maks. 30 oomi.
Fooriobjektide energiavarustus nihakse ette Vahi
alajaamast iihefaasilisena. Kontrolleri sideiihendus
nd-hakse ette GSM modemiga M20T Tartu linna iihtse
valgusfoorisiisteemide monitooringu tagamiseks.
Foorikanduri paigaldus koos vundamendiga: Fooripostid
paigaldatakse betoonjalustele. Jalused rajada
looduslikule liivapinnasele v6i tihendatud
mineraalpinnasele. Jaluse paigaldamisel arvestada
kaablikanalisatsiooni torude saabumis-véljumis
suundasid, et ithendused jalusega ei pdhjustaks kaablitele
labimatuid kddnakuid. Jélgida tuleb, et postide
klemmliistud ei jadks sdidutee poole. Péarast fooride
paigaldust kinnitada kanduri otsa kork, mis peab tagama
piisava ventilatsiooni ja sademekindluse. Kdik
fooripostid, konsoolid, portaalid ja teised fooriobjekti
ehituseks kasutatavad metallkonstruktsioonid peavad
olema korrosiooni viltimiseks kuumtsingitud.
Kanduritesse paigaldatakse riviklemmid. Fooripostide ja
konsoolide mddtmed on toodud Lepingu Joonistel voi
Tabelites. Fooride paigaldus Fooridena kasutatakse
firma SWARCO Futurit Verkehrssignalsysteme
Ges.m.b.H. poolt toodetud foore FuturLED 3 voi selle
uuemaid modifikatsioone. Foorid paigaldatakse vastavalt
liikluskorraldusjoonisele. Fooride paigalduseks
puuritakse foorist klemmliistu mineva kaabli jaoks
(MMO 5x1,5) fooriposti ava labimddduga 13 mm.
Foorid kinnitatakse metallkanduritele puurkruvidega
6,3x32mm. Fooride arv ja kaabli vajadus on toodud
Lepingu Joonistel vdi Tabelites. Jalakiijate
viljakutsenuppude-summerite paigaldus Jalakéijate
viljakutsenupud-summerid on toodetud firmas Peek.
Nupud paigaldatakse kanduritele 3, 4, 6, 9, 11 ja 12 risti
soiduteega, maast 1,1 meetri kdrgusele (nupu keskkoht).
Pérast paigaldust tihendatakse nupu pealmise osa ja
kanduri vahe niiskuskindla korrosiooni mittepdhjustava
silikooniga. Nupu kaante paigaldusel tuleb jilgida ja

must comply with requirements of items 3 and 4 of
present Specifications.

Construction and Workmanship The Employee
must look through the project very carefully to
solve all the possible contradictions before the
work begin. The contradictions that appear during
the work but should have been seen by the
Employee and notified through Contractor to the
designer before the construction work, then the
Employee will take the consequences over the
standstills of work, unpunctuality and additional
costs. Installation of traffic signal controller:
Controller should be installed on the metal base as
instructed by the producer; the controller box door
should be open. Controller must have an instant
earthing impedance max 30 . The energy supply is
from the Vahi power transfor-mation station as one
phase electrical supply. Data connection of
controller must design by GSM modem M20T to
ensure traffic signal monitoring in Tartu.. Traffic
signal holder installing with basement: The signal
poles should be installed on concrete base.
Basement stapes must be built on sandy ground or
tightened mineral ground. When installing the
stapes, the input-output directions of the cable pipes
should be considered, to guarantee that the cable is
permeable on stacks with the stapes. The terminal
blocks should not be placed towards the roadway.
The plug should cover the holder end after
installation of signals, to make it waterproof and
ventilated. All metal elements of construction-
signal poles, consoles, portals, etc., must be
Zn-coated, in order to avoid the corrosion effect.
Terminal blocks shall be used and installed in
holders. Sizes of signal poles and consoles are
given in the Contract Drawings or Schedules.
Traffic signal installation Traffic signals are the
production of SWARCO Futurit
Verkehrssignalsysteme Ges.m.b.H. type FuturLED
3 or newer modifications. Traffic signals should be
installed as shown on the traffic scheme. To install
traffic signals the hole @ 13 mm must be drilled in
the pole for cable (MMO 5x1,5) from signal head
to connector board. Traffic signals must be fitted to
the holders with drill-in-screws 6,3x32mm. The
amount of signals and cables are given in the
Contract Drawings or Schedules. Installation of
pedestrian push buttons Pedestrian push buttons are
produced by Peek. Buttons should be installed on
portals 3,4, 6,9, 11 and 12 in cross with the
roadway in the height of 1.1 meters from the



vajadusel korrigeerida jalakiijate iilekédigu suunda
nditavat noolt. Sdidukite induktiivandurite paigaldus
Andurijuhe paigaldatakse vastavalt andurite paigalduse
skeemile, 80-100 mm siigavusele sdidutee katte sisse
freesitud kanalisse, mis pérast juhtme paigaldust
taidetakse bituumen-emulsiooniga. Andurid
valmistatakse {ihesoonelisest vaskkiudjuhtmest UIC-1,5.
Silmused pikkusega iile 6 meetri koosnevad kahest
juhtmekeerust, vdiksemad kolmest keerust. Anduri juhe
silmusest kuni viljaspool sdiduteed asuva harukarbini
voi postini keerutatakse 10 keerdu meetri kohta. Anduri
juhe tihendatakse andurikaabliga andurikaevus
harukarbis (andurikaabli plasttoru vertikaalseks pooratud
osas) jootmise teel. Pdrast paigaldust peab tihenduskaev
jaama soidutee ddrekivi juurde kdnniteele voi fooriposti
korvale, 0,1 — 0,2 m siigavusele, pealt kaetud nit.
Konnitee-plaadiga. Andurikaabel (VMOHBU véi
VMOHPU 5x2x0,5 ) andurikaevu ja kontrolleri vahel
paigaldatakse plasttorudesse, analoogselt fooride
juhtimiskaabli paigaldusega. Andurikaabel ja tugevvoolu
kaablid peavad olema eraldi torudes. Andurite mdotmed
ja arv on toodud Lepingu Tabelites. Foorikaablite
kanalisatsiooni paigaldus Ristmiku kontrollkaabel on
projekteeritud kahekordse ringkaablina kaabliga MCMO
27x1,5. I ring kulgeb Foorikontroller — FP1 — FP2 — FP7
— FP8 — Foorikontroller II ring kulgeb Foorikontroller —
FP3 — FP4 — FP5 — FP6 — FP9 — FP10 — FP11 — FP12 -
Foorikontroller Juhtkaabel on postide ja kontrolleri
vahelistes 1dikudes paigaldatud plasttorudesse (n.
UPONOR E 75 mm). Torude otsad viiakse vundamendi
kiiljeaukudest sisse, tihendades sisestusava
“makroflexiga”. Fooritorustiku kaevudena kasutatakse
sidekaevu 1abimodduga 800 mm. Torustiku
paigaldamisel tuleb viltida jarske paindeid ja poordeid,
mis raskendaksid hilisemat vdimalikku kaabli vahetust
selle purunemisel. Nii vundamendid kui ka
kaablitorustik peavad olema korralikult tihendatud
liivapinnases. Torustik paigaldatakse sdidutee all 1 m
stigavusse ja véljaspool sdiduteed 0,7 m siigavusse.
Kasutatavad materjalid ja kogused on toodud Lepingu
Tabelites. Lepingu objekti uue katte alla jidvates
l1dikudes tdidetakse kaevik (kruus-)liivaga projekteeritud
dreenkihi aluspinnani. Tagasitdite tihendustegur peab
rahuldama kiesolevate Tookirjelduste lisas "MULDE
PINNASE VAIKSEIMAD TIHEDUSTEGURID”
toodud arvviirtusi. Kui kaevik jaab alale, kus katte
renoveeritakse tasafreesimise ja iilekattega, ehitatakse
olemasoleva musta katte alla minimaalselt 25cm
paksune killustikalus. Killustikalusele ehitatakse
olemasoleva katte paksune tihedast asfaltbetoonist TAB
12 I kate. Loikudel, mis ei jdd lepingu objekti uue katte
alla, taastatakse kaevik viahemalt endises olukorras

footpath (measured from the centre of the push
button). The spacing between the cover of the
button and portal must be sealed with silicone.
When covering the buttons, the arrow directing the
pedestrian movement direction must be followed.
Installation of vehicle inductive detectors The
detector wire must be installed according to the
detector installation scheme, into the trench with
depth 80-100 mm. After the installing the loop the
trench will be filled in with bitumen. Loops with
length over 6 meters include 2 wires and under the
6 meters 3 wires. Stranded cable should have 10
strands per meter. Detector cable and wire should
be connected at the junction box of the detector
well (at the vertical link of the plastic tube of
detector cable), using the soldering. The connection
cable must me located at the footpath near by the
roadway or at signal pole, in the depth of 0.1-0.2
meters, covered by footpath plate. Detector cable
(VMOHBU or VMOHPU 5x2x0.5) between the
detector well and controller should be placed into
the plastic tube, like the installation of traffic signal
control cable. The loop cable and high-amperage
cable must be placed in separated pipes. The loops
dimensions are given in the Contract Schedules.
Installation of traffic signal cables The control
cable of the intersection is designed as double circle
cable type MCMO 27x1.5. The first circle is: traffic
controller— FP1 — FP2 — FP7 — FP8 —traffic
controller. The second circle is: traffic controller-
FP3 — FP4 - FP5 — FP6 — FP9 — FP10 — FP11 —
FP12 —traffic controller. The pilot cable is put into
plastic tubes (e.g. UPONOR E 75 mm) in the
length between the poles and traffic controller.
Tube ends are aligned into side holes of the
basement, the entry must be thickened with
“makroflex”. The communication wells (diameter
800 mm) should be used as the traffic signal
cabling wells. Sharp bends and turns on cables
must be avoided, in order to avoid the cable breaks
at installation. The basements and cable-pipes must
be in well-thickened sand ground. The pipework
should be installed into the depth of 1 m from the
ground under the roadway and 0.7 m outside the
roadway. The loop cable and high-amperage cable
must be placed in separated pipes. Materials and
amounts used are given in the Contract Schedules.
At sections being under new pavement construction
of Conrtact area the trench shall be filled with
(gravel-)sand up to the underneath of designed
drainage course. Backfill’s compaction factor must
satisfy values being indicated in annex of this



kiilgneva maapinna kdrguseni. Fooriprogrammid
Fooriprogrammid on toodud Lepingu Tabelites.

Vastavuse kontroll Tuleb koostada fooripaigaldise

kdidujuhend ja teostusdokumentatsioon. Fooripaigaldise

kdidujuhendis mirgitakse &ra:

¢ Valgusfoori klaaside puhtuse kontroll — 1 kord aastas;
¢ Valgustite klaaside puhastamine — 1 kord aastas voi

vastavalt vajadusele;

e Foorilampide vahetus — vastavalt tootjatehase
juhendile;

¢ Valgusfooride remont — vastavalt vajadusele.

Moo6tmine Mootiihikud vastavad fooritoode makse

artiklites toodule. M&6tiihik sisaldab koiki selle artikli

toode teostamiseks vajalikke toiminguid, masinaid,
seadmeid, materjale ja t66joudu.

Arveldamine Maksmine toimub vastavalt
Toomahuloendis toodud iihiku hinnale parast
kontrollitoimingud ja teostusmoddistuse
dokomentatsiooni esitamist ning to6 iileandmist
foorihaldaja ettevotte esindajale.

9 Maastikukujundust66d

9.1 Kraavide ja nolvade
kindlustamine

Toode ulatus Tood sisaldavad koiki joonistel ndidatud

kraavide ja ndlvade kindlustamiseks vajalikke t6id ja
materjale Kraavindlvade ja pdhjade kindlustamisel

Specifications “THE SMALLEST COMPACTION
FACTORS FOR EMBANKMENT SOILS”
Whether trench is in area where pavement will be
rehabilitated via levelling milling and overlay as
minimum 25cm thick crushed limestone basecourse
will be constructed under existing bitumen bounded
surfacing. Dense asphalt concrete layer of TAB12 1
will be constructed within existing bitumen
bounded surfacing thickness. At sections not being
under new pavement construction of Conrtact area
the trench will be restorated as of old condition to
the level of surrounding surface. Traffic signal
timing programs Traffic signal timing programs are
given in the Contract Schedules.

Compliance Testing A maintenance manual and
as-built documentation shall be drawn up for the
object. Maintenance manual shall specify the
schedule for:

¢ Checking the cleanness of traffic signals — once
ayear;

¢ Cleaning of traffic signals — once a year or if
necessary;

e Changing of lamps — according to
manufacturer’s requirements;

¢ Repairing of traffic signals — if necessary.

Measurement The unit of measurement for all
works necessary for traffic signals shall be as an
item. The unit of measurement contains of all
necessary operations, machinery, equipment,
material and labour for fulfilment works under pay
item.

Payment The payment under road lighting shall be
made at the contract unit prices scheduled in the
Bill of Quantities after checking procedures,
submission of as-built documentation and works
handover to the representative of Local Traffic
Signals maintenance Company.

9 Landscaping

9.1 Reinforcement of ditches and
slopes

Scope of works The works include all works and
materials to reinforce ditch and slope as shown in
the drawings. Reinforcement of ditches slopes and



geotekstiili ja lubjakivikillustikuga laotatakse
lubjakivikillustik 32/64 mm TERRAM 900 voi
samavdiirsele geotekstiilile.

Materjalid ja t66 Mitaste mdodud peavad olema
vihemalt 20 cm, mitta paksus vihemalt 5 cm. Mitaste
muru peab olema terve. Vajadusel tuleb mittad kinnitada
puutikkudega voi toestada puitsorestikuga. Garantiiaja
I6pus peavad mittad olema stabiilsed ning ilma
defektideta, viahemalt 80% alast peab olema kaetud terve
muruga. Enne erosioonifiltri paigaldamist tuleb maapind
tasandada ning kiilvata vajalikud seemned. Piki- ja
poikildikude iilekate peab olema 5-10 cm. Filtrid tuleb
kinnitada 3-4 terasklambri vdi puutikuga vastavalt
pinnase koostisele. Erilist tahelepanu tuleb poorata
kinnitamisele mulde alumistes osades ja servades
Kraavide ndlvadele ja pdhja puistatakse
lubjakivikillustikku fr.16-32 mm.

Moo6tmine Mulde ndlvade kindlustamisel méitaste ning
olgmattidega on mootithikuks ruutmeeter. Igapaksusega
lubjakivikillustikust kaitsekihi modtithikuks on
ruutmeeter.

Arveldamine Kiesoleva artikli eest tasumine toimub
lepingu iihikuhindade alusel vastavalt Toomahuloendile.

bottom with crushed limestone on the geotextile
consist of crushed limestone 32/64 mm spread on
the geotextile TERRAM 900 or similar.

Materials and workmanship The dimensions of
sodding panels shall be at least 20 cm and thickness
of the panel is minimum 5 cm. The grass of panels
shall be sound. If necessary, the panels shall be
nailed with wooden nails or supported by wood
grid. At the end of the defects liability period the
sodding shall be stable without any failures and at
least 80% of the area shall have sound grass
coating.

Before installation of erosion control blanket the
ground must be levelled and the area must be sown
with the requested seeds. The overlap of 5-10 cm at
the longitudinal and transverse sections is required.
Blankets have to be fastened with 3-4 steel cramps
or wooden pins according to the composition of the
soil surface. Especially attention must pay to the
fastening at lower parts and edges of the
embankment. Crushed limestone coating consist of
crushed lime stone 16-32 mm spread on the slopes
and bottom of ditches.

Measurement Square meter shall be unit of
measure of sodding and reinforcement of
embankment slopes with straw blanket. Square
meter shall be unit of measure for each thickness of
the layer of crushed limestone protection.

Payment The payment under this item shall be
made at the contract unit price as scheduled in the
Bill of Quantities.

9.1.4.9001 Métastega katmine cm
9.1.4.9001 Sodding cm
Lubjakivikillustik cm

9.1.4.9002 h - paksus - [cm] cm
Crushed limestone cm

9.1.4.9002 cm cm
9.1.4.9003 Olgmatt koos PP-vérguga cm
9.1.4.9003 Straw blanket with PP net cm
Lubjakivikillustik geotekstiilil cm

9.1.4.9004 h - paksus - [cm] cm
9.1.4.9004 Crushed limestone on the geotextile cm
cm cm



Munakivid geotekstiilil cm
9.1.4.9005 h - paksus - [cm] cm
Cobble-stone on the geotextile cm
9.1.4.9005 cm cm
9.1.4.9006 Erosioonikaitse cm
9.1.4.9006 Erosion barrier cm

9.2 Istutamine

Toode ulatus Kiesolev artikkel sisaldab k&iki Joonistel
nididatud istutustoid ja —materjale, puid ning taimi

Puud ja p6osad Istutatav materjal tuleb osta kohalikest
puukoolidest Kasutada tohib ainult isja vilja kaevatud
ning ilma juurekahjustusteta puid ja taimi.

Istutamine Standardsed puuistikud istutatakse 75 kuni
90 cm siigavustesse ja 60-80 cm 1ibimodduga
aukudesse, nii et auk on 0,5 m suurem kui juurestik.
Po60sad ja ronitaimed istutatakse 50-cm stigavustesse
aukudesse v0i kraavidesse. Kraavi laius iihe rea
taimedele on 50 cm. Kahjustunud oksad ja juured tuleb
enne istutamist dra 10igata, 16ikekohad tuleb katta vaha
vOi sobiva virviga. Istutamisel tuleb kaevatud auk tiita
mullaga ning liikata see augu keskosa suunas. Kasta
ohtralt. Puude ja pddsaste soovitatav istutusaeg on 20.
aprillist kuni 20. maini ning september ja oktoober.

Vastavus Istutatav materjal tuleb valida vastavalt
projektis toodud liikidele. Kasvama mitteldinud taimede
arv ei tohi iiletada 20%. Muruseeme peab olema heade
idanemisomadustega (vdhemalt 75%). Seeme ei tohi
sisaldada umbrohuseemneid v6i voorkehi.
Murukiilvamise normid sdltuvad muruseemne segust,
keskmine kiilvinorm on 50 kg/ha.

Kiilvamine Muru tuleb kiilvata vastavalt Tookirjelduse
punktile 3.7.

Mo6tmine Mootithikuks on joonistel toodud iga
haljasala kogusumma.

Arveldamine

9.2 Planting

Scope of works This item includes all planting
works and materials, trees and vegetation as shown
in the Drawings.

Trees and bushes Material to be planted shall be
purchased from local nurseries. Only newly dug out
trees and plants with undamaged root structure
shall be used.

Planting Standard tree plants shall be planted into
75 to 90-cm deep pits of a 60-80 cm so that the pit
is 0.5 m bigger than the root tangle. Bushes and
creepers shall be planted into 50-cm deep pits or
trenches. Trench width for one-row plants shall be
50 cm. Damaged branches and roots shall be cut off
before planting, cutting points shall be covered with
wax or acceptable paint. When planting, fill the pit
you have dug out with soil ad ram it towards pit
centre. Water generously. Recommended planting
period for trees and bushes - 20 April to 20 May in
spring and September and October in autumn.

Acceptance Planting material shall be selected
according to the species specified in the design.
The number of plants which feils to vegetate shall
not exceed 20%. Lawn seed shall possess good
ability to germinate (not lower than 75%). There
must not be any weed seeds or mote admixtures.
Seed sowing standards depend on lawn plant
mixture composition, appr. 50 kg/ha.

Seeding Grass seeding shall be in accordance with
Clause 3.7 of the Specification.

Measurement The unit of measurement shall be in
lump sum for each planting area described in the

drawings.

Payment



Puude istutamine (xxx) tk

9.2.7.9007 h - kdrgus - [m] - m
Planting of trees (xxx) pcs
9.2.7.9007 m m
Uherealise heki (kuusk) istutamine tk
9.2.7.9008 h - kérgus - [m] - m
Planting of single row hedge (spruce) pcs
9.2.7.9008 m m
Kaherealise heki (kuusk) istutamine tk
9.2.7.9009 h - kdrgus - [m] - m
Planting of double row hedge (spruce) pcs
9.2.7.9009 m m
9.2.7.9010 P66saste istutamine (xxx) tk
9.2.7.9010 Planting of bushes (xxx) pcs
9.3 Ooteplatvormide ehitamine 9.3 Building Bus Stop Platforms
To606 ulatus Ooteplatvormid tuleb ehitada olemasolevate Scope of Work Passenger platforms shall be
platvormide asukohtadesse renoveerides olemasoleva provided in places of the existing ones by repairing
vOi ehitades uue platvormi vastavalt joonisele leht SD/1  them or shall built new ones in accordance with the
projektis toodud kohtades ja ajal. T60 sisaldab kogu list drawing sheet SD/1 at locations shown on the
varustust nagu joonistel nédidatud, kaasa arvatud layout drawings and schedules of design
adrekivid, vundamendid, priigikast, pink jne. documentation. The work shall include the

provision of all equipment as detailed in the
Materjalinéuded Kattekiht peab olema Scm paksune drawings, inc. kerbstones, foundations, waste bin,
asfaltbetoon TAB 12 I Asfaltbetoonkiht tuleb paigaldada bench etc.
10 cm paksusele lubjakivikillustikust aluskihile. Katendi

alumine kiht peab olema 20 cm paksusestdreenivast Material Requirements Surfacing shall be of
liivakihist. Platvormi déristab betoonalusel asphalt concrete course TAB 1215 cm thick.
betoonddrekivi suurusega 15x30x100 cm. Platvormi Asphalt concrete course shall be placed on a
korgus soiduteest on 15 cm (Tee proj.normides on crushed limestone base course 10 cm thick..
noutud 20 cm). Surfacing base is formed by a draining sand layer
20 cm thick. The platform is confined by a concrete
Ehitamine ja T66 Olemasolevad platvormid tuleb kerb 15 x 30 x 100 cm on a concrete base. The
lammutada. Ehitada tuleb betooniirekivid. Dreeniva platform is elevated with respect to the carriageway

liivakihi paksus katte all on 20 cm, materjal on sama mis by 15 cm (Road design norms require an elevation
dreenkihil. Kiht tuleb korralikult tihendada (98-100%) of 20 cm).
ning moodustada kalle aluse dére suunas. Kate tuleb

ehitada vastavalt punktile 4800. (pole dige p.nr.; p.o. Construction and Workmanship The existing
4400 voi 4500) Kui platvorm on olemasolevast platforms shall be dismantled. Concrete kerbs shall
bussipeatusest kdrgem, tuleb pérast olemasoleva peatuse be constructed. Draining sand layer thickness under
lammutamist ehitada bussipeatuse ette astmed ning the surfacing shall be 20 cm, the material being the
vajadusel munakividest lisakate. Katet diristab same as for drainage layer. It shall be properly
betoonalusel betooniirekivi suurusega 15x30x100 cm  compacted (compaction 98-100%) and sloped with
voi 8x20x100 cm. a gradient towards the subgrade edge. Surfacing

construction shall be done according to Section
Vastavuse kontroll Ehitatava ooteplatvormi paigutus, 4800 (wrong section No, must be 4400 or 4500). If
suurus ja kujundus peavad vastama Projekti nduetele. the platform is higher than the existing bus station,
Lubatud korvalekalded asetuse ja suuruse osas: =5 cm steps shall be constructed and also necessary



plaanis, £2 cm profiilis. Platvormi katte pinna korgus
adrekivi suhtes ei tohi olla suurem kui +1 cm voi peab
olema samal korgusel ddrekiviga. Lammutatud
platvormide materjalid tuleb vedada T66votja
materjalide laoplatsile. Platvorm tuleb varustada
Projektile vastava pingiga.

Mo6otmine Bussiooteplatvormide moodtithikuks on tiikk.

Arveldamine Bussiooteplatvormide eest tasumine
toimub lepingu ithikuhindades Té6mahuloendistoodud
platvormide artiklite alusel.

9.3.6.9011
9.3.6.9011

9.4 Ootekoja ehitamine

Bussiooteplatvormid
Bus stop platforms

Too ulatus Koik uue ootekoja ehitamiseks vajalikud
t60d ja materjalid on toodud joonisel SD/2.

Materjalinbuded Ootekoja renoveerimiseks kasutatavad

materjalid peavad olema kooskdlas olemasoleva
ootekoja ehitusmaterjalidega.

Ehitamine ja T66 Ootekoja ehitamise néuded on toodud

joonistel SD/2. Kohalik teedevalitsus miirab kindlaks
ootekodade vajalikud renoveerimistdodd.

Mootmine Ootekodade mootithikuks on tiikk.

Arveldamine Ootekodade eest tasumine toimub lepingu

tthikuhindades Toomahuloendis toodud ootekojatiiiipide
artiklite alusel.

additional surfacing of cobble stones in front of the
bus station, following dismantling of the existing
one. The surfacing is confined by concrete kerb
15x30x100 cm or 8x20x100 cm on concrete
foundation.

Compliance Testing Layout, size and design of the
passenger platform constructed shall comply with
Project requirements. Allowable deviations in
positioning and size: 5 cm in plan, £2 cm in
profile. Platform pavement surface at the kerb shall
be not higher than +1 cm or on a level with kerb.
Materials of platforms dismantled shall be
transported to Contractor’s bulk materials storage
site. Provision shall be made for a bench, according
to the Project.

Measurement The unit of measurement for bus
stop platforms shall be piece.

Payment The payment under bus stop platforms
shall be made at the contract unit price against each
itemised bus stop platforms as scheduled in the Bill
of Quantities.

tk
pcs

9.4 Construction of Bus stop
Shelter

Scope of Work All works and materials for
construction of the new bus stop shelter see
drawing SD/2.

Materials Requirements Used materials for
repairing of Bus stop shelter must conform to
building materials of existing shelter.

Construction and Workmanship Requirements
for bus stop shelter construction are shown in
drawings SD/2. Authorities of local Road Office
will determine factual needful repairing works of
Bus stop shelters.

Measurement The unit of measurement for
shelters shall be by piece.

Payment The payment under bus stations shall be
made at the contract unit price against each type of
shelter as scheduled in the Bill of Quantities.



Ootekoda

9.4.5.9012 tk
9.4.5.9012 Bus stop shelter pcs
9.4.5.9013 Ootekoja imberpaigaldamine tk
9.4.5.9013 Relocation of Bus Stop Shelters pcs
9.4.5.9014 Ootekoja remont tk
9.4.5.9014 Repair of bus stop shelter pcs

9.5 Mulde veeviimarid 9.5 Run off pipe from the

To66 ulatus Koik mulde veeviimarite ehitamiseks

vajalikud t66d ja materjalid peavad vastama joonistele.
Samuti koik vee drajuhtimiseks vajalikud struktuurid,
mis on kirjeldatud projektis, vastavalt toodud joonistele.

Mootmine Mulde veeviimarite mootithikuks on artikkel.

Arveldamine Kiesoleva artikli eest tasumine toimub

lepingu iihikuhindades Toomahuloendis toodud
kogusumma alusel.

9.5.3.9015 Sadevete aravoolutorud

9.5.3.9015 Runoff pipe from embankment
9.5.3.9016 Sadevete aravoolutorude puhastamine
9.5.3.9016 Cleaning of runoff pipes

9.5.3.9017 Sadevete voolurennid

9.5.3.9017 Stormwater gutter

9.5.3.9018 Sadevete voolurennide puhastamine
9.5.3.9018 Cleaning of stormwater gutter

9.6 Piirded

Too ulatus Kiesolev alajaotis sisaldab koiki terasest
vorkaia (okastraataia) ehitamiseks vajalikke seadmeid,
varustust, materjale ja to6joudu. Koik aia ehitamiseks
vajalikud t66d ja materjalid peavad vastama Joonistele.
Koik ulukite “véljajooksulaiendi” rajamiseks vajalikud

t60d ja materjalid peavad vastama seletuskirjas ja
joonistel loetletud mahtudele, kui Insener ei née ette
teisiti.

Materjalinbuded Kogu vorkaed ja selle postid, samuti
auto- ja jalgvéravad peavad olema tsingitud vastavalt
[AASHTO M232-84] vdi kaetud plastikkattega. Koik
teraspostid tuleb I1digata enne tsinkimist. Vorkaia osade

ldikamine, keevitamine vdi puurimine ei ole péarast

tsinkimist lubatud, kui Insener ei nie ette teisiti. Vorkaia

vOrgusilma suurus peab vastama projektis toodule.

Viravatel kasutatav vork peab olema analoogne vorkaia

embankment

Scope of Work All works and materials for the
construction of the run off pipe from the
embankment according to the drawings.

Measurement The unit of measurement for Run
off pipe from the embankment shall be an item.

Payment The payment under this item shall be
made at the contract unit price, lump sum, as
scheduled in the Bill of Quantities.

3 3333333

9.6 Fencing

Scope of work The work covered by this Series of
the Specifications consists in furnishing all plant,
equipment, material and labour in connection with
construction of steel mesh fence (barbed wire
fence). All works and materials for construction of
fence as shown in the Drawings. All works and
materials for the construction of wildlife ,,safety
extensions‘ shall be in accordance with the
volumes set out in Drawings, unless otherwise
agreed by the Engineer.

Material Requirements The whole mesh fence
and its posts, as well as vehicle and wicket gates
shall be galvanised in accordance with [AASHTO
M232-84] or covered with plastic. All steel posts
shall be cut to size prior galvanising. The cutting,
welding or drilling of mesh fence components will



ehitusel kasutatava vorguga. Tsingitud terastoru véline
1abimoot peab olema vihemalt 76 mm ja seina paksus
vihemalt 2 mm v&i nagu joonistel ndidatud. Muu
suurusega aedade ja postide kasutamiseks tuleb saada
Inseneri heakskiit. Koik avatud otsaga postid tuleb
varustada vastupidavast materjalist sulguriga, mis oma  must have minimum external 76 mm and minimum
kuju tottu suunab vee postist viljapoole ning on wall thickness of 2 mm or as otherwise shown in
varustatud posti kiilge kinnitamise vahenditega. Auto- ja the drawings. The Engineer must approve using of
jalgvidravad peavad olema varustatud vastupidavast fences and post with other size All open-ended
materjalist sulguritega. Viravad peavad olema posts shall be fitted with a cap of durable material
varustatud sulguriga, mis vildib nende avanemist shaped to shed water to the outside of the post and
soidutee poole. Okastraataed peab olema tsingitud be fitted with a means of securing the cap to the
materjalist Postid on mddanemisvastase vahendiga post. Vehicle and wicket gates shall be equipped
immutatud puidust. “Véljajooksulaiendi” rajamiseks with shutters of resistant material. Gates shall be
kasutatakse liivpinnast ja puitmaterjali, viimane peab equipped with shutters that prevent the gates
olema td6deldud ilmastikutingimuste eest kaitsvate opening towards carriageway. Barbed wire fence
vahenditega. must be from galvanised material. Posts will be
wooden and they must be protected against the
decomposition. For ,,safety extensions* sand and
wooden material shall be used, the latter shall be
weather treated.

not be permitted after galvanising unless otherwise
approved by the Engineer. Mesh size of the fence
shall meet the requirements of the design.
Wire-netting used on gates shall be analogue to the
one used for mesh fence. Zinc coating steel tube

Ehitamine ja Too Vorkaed tuleb paigaldada vastavalt
tootja juhistele Vorkaed ei tohi mulde ndlva iilemisele
servale olla lahemal kui 5,0 m. Aia iilemine serv peab
olema timbritsevast maapinnast 2,0 m korgusel. Postide
kinnitussiigavus maapinnas peab olema vihemalt 0,8 m. Construction and Workmanship The mesh fence
Aiapostide iimber peab olema ehitatud shall be installed in accordance with the
betoonvundament. Vorkaia postide vaheline kaugus peab manufacturer’s instructions. The mesh fence shall
vastama projektis toodule. Tootjatehase ja Inseneri not be closer than 5.0 m from upper edge of the
ndusolekul vdib postide vahekaugust muuta. Vana embankment’s slope. The fence top edge shall be
okastraataed tuleb lammutada kooskdlas piirneva 2.0 m over the surrounding earth. The posts
naabriga. Uus aed paigaldatakse piki teeala serva. Aia anchorage depth in earth will be at the least 0.8m.
korgus ning traatide arv peab olema sama, mis vanal There have to be constructed concrete foundation
aial. Okastraataia postid tuleb liiiia vdi paigaldada surrounding fence posts. The distance between the
aukudesse ning kaitsta lagunemise eest. Kui pinnas ei mesh fence posts shall meet the requirements of the
vdimalda poste ndutaval viisil maasse liitia, vdib design. If agreed by producer and Engineer the
postidele puurida masse augu, mis ei ole suurem kui distance between posts may be changed. The old
posti 1dbimdot miinus 25 mm. Kui postid paigaldatakse  barbed wire fence has to be dismantled in
aukudesse, siis peab auk olema piisavalt suur, et co-ordination with peripheral neighbour. The new
vdimaldada selle korralikku tampimist. Postid tuleb fence will be installed to longways road tract
paigaldada suurema otsaga allapoole. Pérast toode 1dppu  border. The height of fence as well number of wires
tuleb kogu viljakaevatud muld dra kasutada ning must be the same, as has the old one. Post for
jareltdide voib veidi iiles kerkinud olla. Kogu aiavork barbed wire fence shall be driven or set in holes and
tuleb késipingutitega pingule tdmmata. Viravad tuleb must be protected against the decomposition. If soil
ehitada ja paigaldada nii nagu joonistel ndidatud voi conditions prevent proper driving of posts a pilot
Inseneri poolt ette ndhtud. To6votja peab olemasolevate hole may be drilled which shall be no larger than
aedade eemaldamisel rakendama piisavat hoolikust, nii ~ the diameter of the post minus 25 millimetres.

et materjale oleks vdimalik tagasi asetada suures osas
samas seisundis kui need eemaldati. Ulesvoetud aia
kasutamata osa tuleb Inseneri poolt ndidatud kohta
hunnikusse laduda. Ulukite “véljajooksulaiendi”

ehitamisel tuleb ldhtuda joonistel toodud mddtudest ja

loetletud materjalidest, kui Insener ei née ette teisiti

When posts are set in holes, the holes shall be large
enough to allow proper tamping. Wood posts shall
be set with the large end down. When completed all
the excavated earth shall be used and the backfill
shall be crowned slightly. All fence wire shall be
pulled tight with hand stretchers. Gates shall be
constructed and located as shown on the Drawings
or as directed by the Engineer. The Contractor shall



Mo6otmine Vorkaia rajamise modtithikuks on meeter. exercise proper care removing existing fences so

“Viljajooksulaiendi” rajamise modtithikuks on tk. the materials can be reset in substantially the same

Autovirava ehitamise modtithikuks on tk. Jalgvirava condition as when removed. Unused portions of the

ehitamise mootithikuks on tk. salvaged fence shall be stockpiled where designated
by the Engineer. When constructing the wildlife

Arveldamine Vorkaedade eest tasumine toimub ,safety extension the measurements and materials

Toomahuloendi alusel. “Viljajooksulaiendi” rajamise of the drawings shall serve as a basis, unless

eest tasumine toimub T6omahuloendi alusel. otherwise agreed by the Engineer.

Measurement The measurement unit for mesh
fence shall be meter. The measurement unit for
,,safety extension‘ shall be piece. The measurement
unit for vehicle gate shall be piece. The
measurement unit for wicket gate shall be piece

Payment The payment under mesh fences shall be
as scheduled in the Bill of Quantities The payment
under “safety extension” shall be as scheduled in
the Bill of Quantities

m
9.6.5.9019 h - kérgus - [m] - m
m
9.6.5.9019 m m
9.6.5.9020 oy
9.6.5.9020 il
9.6.5.9021 th
9.6.5.9021 pcs
tk
9.6.5.9022 h - kdrgus - [m] - m
pcs
9.6.5.9022 m m
tk
9.6.5.9023 h - kdrgus - [m] - m
pcs
9.6.5.9023 m m
9.6.5.9024 m
9.6.5.9024 m
9.7 Muratokkesein 9.7 Noise barrier
To6 ulatus Kiesolev alajaotis sisaldab kdiki Scope of Work The work covered by this section
miiratdkkeseina tarnimiseks ja paigaldamiseks vajalikke of the Specifications consists in furnishing all plant,
seadmeid, varustust, materjale ja to6joudu. Koik equipment, material and labour in connection with
miiratdkkeseina paigaldamiseks vajalikud t66d ja construction of noise barrier. Volume of all works

materjalid peavad vastama seletuskirjas ning joonistel and materials for construction of noise barrier as
loetletud mahtudele, kui Insener ei nie ette teisiti. described in the explanatory letter and shown in the



Materjalinouded

Miiratdokkeseina v6ib valmistada erinevatest

materjalidest, tavaliselt kasutatakse betooni, puitu, terast

ja miiiiritist. Miiratokkeseina ehitamiseks valitud

materjal peab sobima keskkonda, kuhu sein ehitatakse.

Miiratokkeseina materjalid, paigaldamine ja kvaliteet

peavad vastama standarditele EVS-EN 1794-1 ja

EVS-EN 1794-2 vai teistele analoogsetele. Materjalide

transport ja ladustamine toimub vastavalt

valmistajatehase juhendile. Samad nduded kehtivad ka
miiratokkeseina ehitusel kasutatavate liitematerjalide

(ankrud), segude jms. kohta.
Ehitamine ja too

Miiratdkkeseina ehitamisel tuleb jargida koiki
valmistajatehase ndudeid ja soovitusi. Vajadusel

konsulteerida Inseneriga. Erinevate alternatiivmaterjalide

viimistlus peab olema standardne. See soodustab

esteetilise viljandgemise iihtlust ning lihtsustab ehitamist

ja hooldust.

Miiratdkkesein peab vastama , lume- ja staatilisele

koormuse nduetele, liiklus- ja tuleohutusnduetele ning

keskkonnaalastele nduetele. Erilist tdhelepanu tuleb

poorata teehooldusnduetele. Vundamendi konstruktsioon
peab tagama miiraseina piisivuse. Miiratdkkeseina ei tohi

projekteerida jarskude otstega. Vdimalusel peab

miiratdkkesein olema sujuvate voi astmeliste otstega.

Mo6otmine Miiratdkkeseina rajamise modtithik on
meeter.

Arveldamine Miiratokkeseina ehitamise eest tasumine

toimub Toomahuloendi alusel.

9.7.5.9025
9.7.5.9025

Miratokkeseina ehitamine
Construction of noise barrier m

Drawings, unless otherwise agreed by the Engineer.
Material Requirements

Noise barriers may be constructed from a variety of
material, most commonly concrete, wood, steel and
masonry. The materials selected for the noise
barrier should be appropriate for the environment in
which it is placed.

Materials, installation and quality of noise barrier
shall meet the requirements of EVS-EN 1794-1 and
EVS-EN 1794-2 or other similar standards.
Materials shall be transported and stored in
accordance with producer’s instruction. Same
requirements are applied to connection materials
(keepers), mixes etc.

Construction and Workmanship

When building noise barrier all requirements and
suggestions of the producer shall be followed.
Engineer shall be consulted if necessary. Standard
aesthetic treatments for various alternative
materials should be used. This will encourage
aesthetic continuity, and simplify construction and
maintenance.

Noise barrier shall meet the requirements of snow
and permanent load, traffic and fire safety
requirements, and environmental requirements.
Special consideration should be given to road
maintaining requirements. Structure of the
foundation shall ensure stability of noise barrier.
Noise barrier should not be designed with abrupt
beginnings or ends. If possible, the ends of noise
barrier should be tapered or stepped.

Measurement The measurement unit for noise
barrier shall be meter

Payment The payment under noise barrier shall be
as scheduled in the Bill of Quantities



9.8 Lisapaigaldised

To6 ulatus

Koik tee lisapaigaldiste ehitamisega seonduvad t66d

tuleb teostada vastavalt joonistele. Ehitusmaterjalid on
toodud samadel joonistel. To6 sisaldab kdiki ettendhtud
lisapaigaldiste ehitamisega seonduvaid toid ja materjale.

Priigikast peab olema siigavkogumissiisteemiga

Priigikast ALFA-ECO vdi muu sarnane. Priigikasti maht

on toodud joonistel.

Materjalinouded To6votja peab paigaldama varustuse

vastavalt tootja juhistele.

Mootmine Koigi lisapaigaldiste modtithikuks on
artikkel.

Arveldamine Tasumine toimub lepingu iihikuhindades

vastavalt Toomahuloendis toodud Priigikasti tiilibile.

9.8.4.9026 Prlgikast
9.8.4.9026 Wastebin
9.8.4.9027 Pink
9.8.4.9027 Bench
9.8.4.9028 Laud
9.8.4.9028 Table
9.8.4.9029 Kéaimla
9.8.4.9029 Toilet booth
9.8.4.9030 Trepp
9.8.4.9030 Staircase

9.8 Road Equipment
Scope of Work

All works for the construction of the road
equipment must be done according specific
drawings. Materials for the construction are shown
on the same drawings. The work shall include all
works and materials for the installation of specified
road equipment. Waste bin is to be deep collection
system Waste Bin ALFA- ECO or similar. Capacity
of the Waste bin is given in drawings.

Material Requirements The Contractor shall
install the equipments according to the
manufacturers instructions.

Measurement The unit of measurement for all
equipments shall be an item.

Payment The payment shall be made at the
contract unit price against type of Wastebin as
scheduled in the Bill of Quantities.

tk
pcs
tk
pcs
tk
pcs
tk
pcs
tk
pcs



	

